



V.O.CHIDAMBARANAR PORT AUTHORITY

(IMS - ISO 9001:2015, ISO 14001:2015, ISO 45001:2018 & ISPS COMPLIANT PORT)

MINISTRY OF PORTS, SHIPPING AND WATERWAYS

GOVERNMENT OF INDIA

MEE DEPARTMENT

Administrative Office, Harbour Estate, Tuticorin - 628 004.

Website: www.vocport.gov.in



No.MEE-SE2P1-MEC-NCB-III-V1-19(69019) D.1536

Date: 01.06.2023

CORRIGENDUM - 6

Name of work : Mechanization of NCB III for handling dry bulk cargoes at VOCPA on DBFOT basis through PPP mode for a period of 30years

Reference : Tender No.MEE-SE2P1-MEC-NCB-III-V1-19(69019) Dated :24/02/2023

Sl.No.	Existing	To be read as
1	Invitation for Qualification and Proposal	Invitation for Qualification and Proposal
	Sale of RFQ & RFP document	Sale of RFQ & RFP document
	24.2.2023 to 07.6.2023	24.2.2023 to 22.06.2023
	Last Date for submission	Upto 15.00 hrs on 08.6.2023
	Date of Opening	15.30 hrs on 08.6.2023
2	1.3 Schedule of Bidding Process (RFQ Bid-I) The Authority shall endeavour to adhere to the following schedule:	1.3 Schedule of Bidding Process (RFQ & RFP) The Authority shall endeavour to adhere to the following schedule:
	Event Description	Event Description
	Date	Date
	4	Application Due Date
3.	DCA	DCA
	ARTICLE 1 DEFINITIONS AND INTERPRETATION	ARTICLE 1 DEFINITIONS AND INTERPRETATION
	1.1 Definitions	1.2 Definitions
	“Scheduled Project Completion Date” means the day following completion of 18 calendar months after Date of Award of Concession.	“Scheduled Project Completion Date” means the day following completion of 24 calendar months after Date of Award of Concession.

	<p style="text-align: center;">6.3 Construction Phase</p> <p>(a) The Concessionaire shall promptly commence and complete the works, including installation of equipment in accordance with the Project Schedule and shall also obtain from the Independent Engineer a certificate as to completion of construction of Project Facilities and Services in accordance with the provisions of this Agreement (“Completion Certificate”) not later than [18] Months from the date of commencement of the Concession Period.</p>	<p style="text-align: center;">6.3 Construction Phase</p> <p>(a) The Concessionaire shall promptly commence and complete the works, including installation of equipment in accordance with the Project Schedule and shall also obtain from the Independent Engineer a certificate as to completion of construction of Project Facilities and Services in accordance with the provisions of this Agreement (“Completion Certificate”) not later than [24] Months from the date of commencement of the Concession Period.</p>
--	---	---

The above changes are applicable to all corresponding clauses of the tender document wherever incorporated.
The amendment will form part of the tender document to be signed in all the pages by the bidders and to be enclosed along with the bid.

Sd/-

CHIEF MECHANICAL ENGINEER