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SECTION- I 

NOTICE INVITING TENDER (NIT) 

 

1.1 V.O. Chidambaranar Port Authority invites electronic tenders (Two Cover System) from 

eligible bidders for the work “Removal and relaying of HT/LT UG Cables for widening 

of Approach Road from Green Gate to entrance of 7th Berth of VoCPA” 

1.2 A complete set of Tender documents may be downloaded by any interested Bidders from 

e- Tender web portal https://etenders.gov.in/eprocure/ app . The Bidder shall submit his bid 

in Central Public Procurement Portal (e-Procurement) at https://etenders.gov.in/eprocure/ 

app by following the procedure of Instruction to Bidder (Section - II). Non-submission of 

Bid along with relevant documents shall lead to rejection of the tender. 

 

1.3 Salient features of the Bid: 

 

Tender No. MEE/ELEC0ESTW/44/2025/Mech SE1/7963 

Tender Type Open online e-Tender 

Tender Inviting Authority Chief Mechanical Engineer, VOCPA 

Address V.O. Chidambaranar Port Authority, 

Harbour Estate, Tuticorin – 628 004, Tamil Nadu 

Contact Details & Email Tel. off: 0461-2372206, 0461-2352266, 0461-2352255 

Email: cme@vocport.gov.in 

Brief Work Description Scope of work: Supply and laying of HT/LT UG Cables including 

removal and relaying of various sizes of HT/LT UG Cables and 

Supply, erection, testing and commissioning of Stainless-Steel 

Outdoor type Pillar box including cable termination works.   

Location of the work VOCPA 

 Estimated Cost  Rs.97,87,053/- plus GST 

Bid Validity 120 days from the date of opening of the Tender 

EMD Rs.1,95,750/- (Rupees One Lakh ninety-five thousand seven 

hundred and fifty only). 

All bidders other than an MSEs should pay the EMD through 

online payment gateway mode in CPP e- Tender web Portal or 

shall submit the EMD in the form of Insurance Surety Bonds, 

Account Payee Demand Draft, Fixed Deposit Receipt, Banker's 

Cheque or irrevocable & operative Bank Guarantee from any of 

the Scheduled Commercial Banks. The validity period of bid 

security is to remain valid for a period of 45 (forty-five) days 

beyond the final bid validity period. Otherwise, his/her/their 

tender will be rejected. EMD in any other form shall not be 

accepted. 

The MSEs are required to furnish a relevant valid Certificate for 

claiming exemption. This valid certificate shall be uploaded in the 

https://etenders.gov.in/eprocure/%20app
https://etenders.gov.in/eprocure/%20app
https://etenders.gov.in/eprocure/%20app
https://eoffice.vocport.gov.in/eFile/?x=xNDbVV-GJJxPLK60dBvoGiTq3MiJwCXp
mailto:cme@vocport.gov.in


5 

 

                          
   

 

Bid, failing which the Technical Bid shall not be evaluated. 

Similarly, bidders are required to upload scanned copies in the Bid 

in case payment of EMD in the form of Insurance Surety Bonds, 

account payee demand draft, fixed deposit receipt, banker’s 

cheque or Bank Guarantee from any of the Commercial Banks, 

failing which the Technical Bid shall not be evaluated. The details 

of Insurance Surety Bonds, Account Payee Demand Draft, Fixed 

Deposit Receipt, Banker's Cheque or Bank Guarantee from any of 

the Commercial Banks shall be received only after the bid opening 

date. If the originals are not received within 7 days of the bid 

opening date the bid may not be considered. 

Completion period of the 

Contract 
Four Months  

Downloading of Tender 

documents start date 
    14.11.2025 

Downloading of tender 

document end day 
    08.12.2025 up to15:00 hours 

Start date of seeking 

clarifications 
Not Applicable 

End date of seeking 

clarifications 
Not Applicable 

Pre-Bid Meeting Not Applicable 

Reply to Pre-bid queries  Not Applicable 

Bid Submission end date 

& time 
    08.12.2025 at 15:00 hrs. 

Bid opening date & time     09.12.2025 at 15:30 hrs. 

Currency of Contract INR 

Language of Contract English 

1.4 Bidders fulfilling the following eligibility / pre-qualification criteria may participate in the 

tender: 

a) Financial Capability: 

            Average Annual financial turnover during the last three years, ending 31st March of the 

previous financial year 2025, should be at least 30% (Thirty per cent) of the estimated cost. 

The details shall be furnished by the bidder on Form III of Annexure A. 

b) Similar Work Experience: 

The bidder should have successfully completed similar work(s) as detailed below during the 

last 07 years from the previous month of date of publication of the NIT with either of the 

following in any Port.   

i) Three similar completed work each cost not less than the amount equal to 40% (Forty 

per cent) of the estimated cost. 

(OR) 

ii) Two similar completed work each costing not less than the amount equal to 50% (Fifty 

per cent) of the estimated cost. 

(OR) 
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iii) One similar completed work costing not less than the amount equal to 80% (Eighty per 

cent) of the estimated cost. 

 

“Similar work” shall mean. 

The term “Similar work means the contractor should have completed the HT/LT 

Electrical works.  

(or)  

Supply and laying of HT/LT UG Cables in a trench to be excavated or the existing 

cable trench in Port.   

Copies of work order(s) & respective satisfactory completion(s) / performance certificate(s) 

must be furnished in support of meeting similar work experience.  

The above-said details shall be furnished by the bidder in Form IV of Annexure A. 

1.5 Bidder should submit the Scanned copy of valid license "ESB/” ESA"/"EA" grade issued 

by the Licensing Board of any State/Central Government. 

 

1.6 The bidder should have (i) EPF registration certificate; (ii) ESI; (iii) Permanent Account 

Number [PAN]; (iv) Income Tax Return of preceding three years; and (v) GST Registration 

Certificate etc. 

 

1.7 Other details can be seen in the Tender documents. The Bidders are advised to read the 

whole document carefully and submit their tender/bid strictly, meeting the requirements 

spelled out in the bid document. 

 

1.8 The bid document is required to be submitted only through e-tender web portal 

https://etenders.gov.in/eprocure/app. 

 

1.9 While e-tendering all the supporting documents as stated in Annexure A have to be signed 

in each and every page serially numbered along with seal and shall be uploaded by the 

Bidders. No hard copies need to be sent to the Authority. 

 

1.10 The Authority will not be held responsible for any technical snag or network failure during 

online bidding. 

 

1.11 The Authority reserves the right to cancel any or all bids without assigning any reason. 

 

1.12 Format and Signing of Bid: 

 

           The Price Bid to be submitted on-line shall be signed digitally by a person or persons duly 

authorized to sign on behalf the Bidders. The Bid shall contain no alternations additions, 

except those to comply with instructions issued by the Employer. 

https://etenders.gov.in/eprocure/app
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Contacts: 

1. The Chief Mechanical Engineer 

        Mechanical & Electrical Engineering Department, 

        V.O. Chidambaranar Port Authority, 

       Tele:0461-2352270  

        Email: cme@vocport.gov.in 

 

2. The Deputy Chief Mechanical Engineer  

        Mechanical & Electrical Engineering Department, 

        V.O. Chidambaranar Port Authority, 

        Tele: 0461-2372201 

        Email: niharranjanbhoi@vocport.gov.in 

 

3. The Superintending Engineer (Electrical),  

        Mechanical & Electrical Engineering Department, 

         V.O. Chidambaranar Port Authority, 

         Tele: 0461-2372266. 

         Email: selvaraj.b@vocport.gov.in  

 

                                                                         

                                                          Sd/- 

                                                        Chief Mechanical Engineer 

                                                     V. O. Chidambaranar Port Authority 

 

  

mailto:cme@vocport.gov.in
mailto:niharranjanbhoi@vocport.gov.in
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SECTION II 

INSTRUCTION TO BIDDERS 

2.1 e-TENDER NOTICE: 

2.1.1 e-Tenders (Online) are invited in the “TWO COVER” system on behalf of V.O. 

CHIDAMBARANAR PORT AUTHORITY (VOCPA) from interested, reputed and 

experienced eligible bidders for the work as mentioned in the Notice Inviting Tender 

(NIT) Section-I. The bidder must fulfill the eligibility criteria and other requirements 

stipulated in the bid document. 

2.1.2 Bid document having all details are available at the URL of the e-Tender web portal  

https://etenders.gov.in/eprocure/app or at the Port website www.vocport.gov.in for 

downloading during the period specified in the NIT(Section-I). The completed bid 

documents are required to be submitted only through online (e-mode) offered on the e-

Tender web portal https://etenders.gov.in/eprocure/app. Bids in any other manner will be 

rejected, and no correspondence on such matter will be entertained. No bids shall be 

accepted off-line. 

2.2 PARTICIPATING IN THE TENDER IN THE E-PROCUREMENT PORTAL: 

2.2.1 The intending Bidders are required to register on the e-Tender web portal 

https://etenders.gov.in/eprocure/app (If not already registered) by clicking “Online 

Bidder Enrollment” option in order to obtain user-id and password and then to activate 

their respective user-id by using Digital Signature Certificate (Class-III). The bidders will 

have to accept, unconditionally, the online user portal agreement which contains all the 

terms and conditions of NIT including commercial and general terms and conditions and 

other conditions, if any, along with an online undertaking in support of the authenticity 

of the declarations regarding facts, figures, information and documents furnished by the 

bidder online; The bidder shall visit the homepage of the e-tender portal for getting 

information to be followed for bidding in the e- tender portal. 

2.2.2 Any prospective bidder can view or download the bid documents from the e-Tender web 

portal https://etenders.gov.in/eprocure/app during the period as indicated in NIT / home 

page of portal. 

2.2.3 In the case of any failure, malfunction, or breakdown of the electronic system used during 

the e- Procurement process, the Tender Inviting Authority shall not accept any 

responsibility for such failures or breakdowns other than in those systems strictly within 

their own control. 

2.3 ELIGIBLE BIDDERS: 

2.3.1 All eligible bidders meeting the eligibility criteria as defined in NIT (Section-I) can 

participate in the tender. 

2.3.2 Bidder means any eligible person or firm or company; Please refer to Special Condition 

of Contract (SCC) for applicability of Joint Venture / Consortium. 

https://etenders.gov.in/eprocure/app
http://www.vocport.gov.in/
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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2.3.3 Bidders who have been non-performing / debarred / blacklisted by any Purchaser / 

Employer / Client at the time of bidding shall not be allowed to participate in this tender. 

2.4 COST OF BIDDING: 

The Bidder shall bear all costs associated with site visit(s), pre-bid / post bid 

conference(s), preparation, and submission of his Bid, opening of price bid and VOCPA 

will in no case be responsible or liable for those costs regardless of the conduct or 

outcome of the bidding process. 

2.5 LOCAL CONDITIONS: 

2.5.1 It will be imperative for each Bidder to fully inform himself of all local conditions and 

factors which may have an effect on the execution of the works covered under the bidding 

documents and specifications. VOCPA will not entertain any request for clarifications 

from the Bidders regarding such local conditions. 

2.5.2 It must be understood and agreed that such factors have properly been investigated and 

considered while submitting the bid. Neither any change in the time schedule of the 

contract nor any financial adjustments arising thereof which are based on the lack of such 

clear information, its effect on the cost of the works to the Bidder shall be permitted by 

the VOCPA. No claim for financial adjustment to the contract awarded under these 

specifications and documents will be entertained by the VOCPA. 

2.6 SITE VISIT: 

2.6.1 The Bidder, at the bidder’s own responsibility and risk are encouraged / advised to carry 

out the site visit to VOC Port at their own cost for the intended work and to inspect / 

examine & assess the site condition and its surroundings and satisfy themselves prior to 

submission of his bid. 

2.6.2 In general, they themselves obtain all necessary information as to risks, contingencies and 

other circumstances which may influence or affect their bid. A Bidder shall be deemed to 

have full knowledge of the site, whether he inspects it or not and no extra charges arising 

out of any misunderstanding or otherwise   shall be allowed. Bidders shall submit a realistic 

offer for the execution of the work at their own cost without any liability on VOCPA. 

2.6.3 It is implied that on submission of the bid/tender, the Bidder is deemed to have read the 

Tender document, clearly understood & satisfied himself regarding terms & conditions, 

scope of work and technical specifications of the work & services to be executed, local 

conditions and other factors likely to be encountered & having a bearing on the execution 

of work thereof. The price quoted in the Cover B – Price bid is adequate and all- 

inclusive with respect to all factors, circumstances, and conditions likely to be incidental, 

both direct and indirect, to the work and services mentioned in the subject tender. 

2.7 PRE-BID MEETING  

A pre-bid meeting will be conducted on the date & time as specified in NIT (Section – 

I) through hybrid mode. Interested bidders can participate in the pre-bid meeting 

physically or through the VC link uploaded in the CPP portal and Port website. 

2.8 UNDERSTANDING AND CLARIFICATION ON BIDDING DOCUMENTS: 
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            A prospective bidder requiring clarification regarding discrepancies or omissions in the 

tender documents or in doubt as to the true meaning of any part, may send queries at once 

in writing / email / through e-tender portal, provided the queries are raised during the 

period as mentioned in the NIT / home page of portal. Any queries received after the due 

date shall not be considered and no reply to such queries will be given. Replying to 

queries shall be given by VOCPA only if the queries requested are considered appropriate 

by VOCPA. Verbal clarifications and information given by the VOCPA or his 

employee(s) or his representative(s) shall not in any way be binding on the VOCPA. 

2.9 AMENDMENT TO BID DOCUMENTS: 

2.9.1 At any time prior to the due date & time of opening of bids, VOCPA may, for any reason, 

whether at its own initiative or in response to a clarification sought by any prospective 

bidder, modify the bidding documents, bidding process, terms & conditions, 

specifications, etc. by issuing Corrigendum and/or Addendum. 

2.9.2 Any Corrigendum and/or Addendum thus issued shall be part of bidding documents and 

shall be notified only on the web portal https://etenders.gov.in/eprocure/app. Bidders 

intending to participate in the tender shall be solely responsible for checking the portal 

for any amendment issued in the shape of Corrigendum and/or Addendum. 

2.9.3 In order to afford prospective bidders reasonable time to take the amendment into account 

in preparing their bids, VOCPA may, at its discretion, extend the deadline for the 

submission of bids. 

2.10 BIDDER’S RESPONSIBILITY: 

2.10.1 Contacting VOC Port Authority: 

Bidder shall not contact VOC Port Authority on any matter relating to its Bid from the 

time of the Bid Opening to the time the contract is awarded. Any effort by any Bidder to 

influence VOC Port Authority in the Bid Evaluation, Bid Comparison, or Contract Award 

decision shall result in disqualification of the bidder. 

2.10.2 Undertaking By the Bidders: 

(i) Bidder undertakes, if his tender is accepted, has to enter into and execute when called 

upon to do so, a Contract Agreement as provided in Annexure B with such modifications 

as agreed upon. Until the formal Contract Agreement is prepared and executed, this 

tender/bid document together with the written acceptance shall form a binding agreement 

between the Port and the Contractor. 

(ii) The Bidder undertakes, if his tender is accepted, has to give the required performance 

security as per Clause No.2.28.1 of ITB. 

(iii) The Bidder shall submit a declaration as provided in the Form VII of the bid document 

that the Bidder has not been blacklisted or debarred in the last 3years by any of the Central 

/ State Government / Autonomous bodies / PSEs / PSUs and any other organizations in 

India prior to and as on the bid submission date mentioned in the NIT and the same shall 

be uploaded along with the bid document in the e-tender portal. 

(iv) The bidders shall submit a declaration as provided in Form VII of the bid document that 

https://etenders.gov.in/eprocure/app
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they have not made any payment or illegal gratification to any person / authority 

connected with the bid process so as to influence the bid process and have not committed 

any offence under the Prevention of Corruption Act (PC Act) in connection with the bid. 

PREPARATION OF BID 

2.11 LANGUAGE OF BID: 

The bid prepared by the Bidder and all correspondences and documents relating to the 

bid exchanged by the Bidder and VOCPA shall be written in the English language, 

provided that any printed literature furnished by the Bidder may be written in another 

language so long as it is accompanied by an English translation of its pertinent passages 

in which case for the purpose of interpretation of the Bid, the English translation shall be 

considered. 

2.12 BID PRICES: 

2.12.1 The Bidder shall quote, on the prescribed Price Schedule, the landed prices (F.O.R 

Destination basis) of all the goods and services at VOCPA. 

2.12.2 The quoted price shall be a firm lump-sum price and shall be as on the opening of the bid. 

The Bidder should ensure that the prices are rational, reasonable. The above price shall 

include all the taxes (except GST), duties, fees, all types of Cess, insurance, 

transportation, packing, forwarding and all other incidentals required for the execution of 

the contract in all respects. In case of change in /Custom Duties/other Government taxes 

& levies during pendency of the contract, only incremental change will be paid, provided 

goods and services are executed during the original completion date of the Contract. 

Variation of taxes & duties during extended period of Contract shall only be considered 

on merit. 

2.12.3 No price escalation shall be admissible unless the contract specifically provides for it. In 

general, no price escalation is applicable on any account till the contract is executed in 

full and its subsequent amendments accepted by the Contractor even though the 

completion / execution of the contract may take a longer time than the scheduled period 

incorporated and accepted in the contract. 

2.12.4 Also, by submitting a bid for the work, bidders shall be deemed to have satisfied himself 

by actual inspection of the site and locality of the work, that rates quoted by him in the 

Bid will be adequate to complete such work according to the specification and conditions 

attached here to and he has taken into account all conditions and difficulties that may be 

encountered during its progress and to have quoted labour and material rates which shall 

include the cost of the material with taxes, duties and incidental and all other charges 

necessary for the completion of the work, to the entire satisfaction of VOCPA. 

2.13 BID VALIDITY: 

2.13.1 The bids shall be valid for a period of 120 days from the date of opening of e-Tender. 

2.13.2 During this period, the bidder shall not be permitted to withdraw or vary their offers, once 

made and if they do so, EMD paid by the bidder will be forfeited. 

2.13.3 In exceptional circumstances, prior to the expiry of the original time limit, the “Tender 
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inviting Authority” may request the bidders to extend the period of validity for a specified 

additional period. The request and the bidders’ responses shall be made in writing or by 

e-mail. A bidder may refuse the request without any risk of forfeiture of Bid Security 

(EMD). 

2.13.4 A bidder agreeing to the request will not be required or permitted to modify his bid but 

will be required to extend the validity of his bid for the period of the extension. 

2.14 BID CURRENCIES: 

The prices shall be quoted in the currency of Indian Rupees only. The price quoted in the 

currency of Indian rupees in the ‘Price Schedule’ shall be firm and shall not be varied on 

account of exchange rate fluctuation during the bid validity / contract period. 

2.15 BID SECURITY/ EARNEST MONEY DEPOSIT (EMD): 

2.15.1 The Bidder shall furnish, as part of its bid, bid security (EMD) for the amount stipulated 

in the NIT. 

2.15.2 Any bid not accompanied by prescribed bid security shall be rejected by the VOCPA as 

being non-responsive. 

2.15.3 All bidders other than an MSEs should pay the EMD through online payment gateway 

mode in CPP e- tender web Portal or shall submit the EMD in the form of Insurance 

Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker's Cheque or 

irrevocable & operative Bank Guarantee from any of the Scheduled Commercial Banks. 

The validity period of bid security is to remain valid for a period of 45 (forty-five) days 

beyond the final bid validity period. Otherwise, his/her/their tender will be rejected. EMD 

in any other form shall not be accepted.  

The MSEs are required to furnish a relevant valid Certificate for claiming exemption. 

This valid certificate shall be uploaded in the Bid, failing which the Technical Bid shall 

not be evaluated. Similarly, bidders are required to upload scanned copies in the Bid in 

case payment of EMD in the form of Insurance Surety Bonds, account payee demand 

draft, fixed deposit receipt, banker’s cheque or Bank Guarantee from any of the 

Commercial Banks, failing which the Technical Bid shall not be evaluated. The details of 

Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, Banker's 

Cheque or Bank Guarantee from any of the Commercial Banks shall be received only 

after the bid opening date. If the originals are not received within 7 days of the bid opening 

date the bid may not be considered. 

2.15.4 The bid securities of unsuccessful bidders will be returned at the earliest after expiry of 

the final bid validity period and latest by 30th day after the award of contract. 

2.15.5 A bidder’s bid security will be forfeited if the bidder: 

a. Withdraws or amends its / his bid. 

b. Impairs or derogates from the tender in any respect within the period of validity 

of the tender. 

c. If the bidder does not accept the correction of his bid price during evaluation. 
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d. If the Bidder submits fraudulent documents and / or wrong information in 

support of its    eligibility / qualification 

e. In case of any bidder found indulged in corrupt, fraudulent, coercive, 

undesirable and      restrictive practices during the bidding process and 

f. If the successful bidder fails to sign the contract or furnish the required 

performance security         within the specified period. 

2.15.6 No interest shall accrue or is payable on the EMD from the date of its remittance till it is 

returned to the bidders. 

2.15.7 Bid security shall be refunded to the successful bidder on receipt of performance security 

and signing of contract. Bid security of the successful bidder may be adjusted against 

Performance Security Deposit if requested by the successful bidder. 

2.15.8 If a successful bidder on award of contract fails to sign the contract or to submit 

performance security within the specified period, EMD will be forfeited, and the bidder 

may be suspended for a period of 3(three) years from being eligible to submit Bids for 

contracts with VOCPA. 

2.15.9 The MSEs are exempted from payment of Bid Security subject to furnishing of relevant 

valid Certificate by    uploading the said valid certificate copy at the time of submission of 

their bid along with the details duly filled in as per Form-II A. MSE bidders claiming 

exemptions from EMD as per MSME guidelines must also register Udyam Registration 

Certificate indicating URN (Udyam Registration Number) issued from MSME, in order 

to avail the benefits available to MSEs as contained in Public procurement policy. 

2.16 DOCUMENTS COMPRISING THE BID: 

2.16.1 The bidder is required to download all the documents for the preparation of his bid. 

The bidders are strongly advised to examine all the instructions, forms, terms, and 

specifications in the Tender/Bid documents. Failure to furnish all the information required 

by the Tender/Bid Document or submission of a Bid not techno-commercially responsive, 

in every respect, will be at the Bidder’s risk and shall result in the rejection of its Bid. 

2.16.2 The bidder shall carefully prepare the list of required documents that are asked for 

submission along with the bid. The bid shall be a Techno-Commercial bid and financial 

bid. The bid shall be prepared as under and uploaded the same online through e-

Procurement Portal in two cover systems and     digitally signed by the authorized 

representative of the bidder as follows: 

Cover A – Techno-Commercial Bid: 

(i) Duly filled in Form -I – “Bid Cover Letter”  

(ii) Scanned copy of system generated proof towards successful payment of EMD in 

case of payment through online payment gateway mode in CPP e- tender web 

Portal OR scanned copy of proof towards successful payment of EMD in the form 

of Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt, 

Banker's Cheque or Bank Guarantee from any of the Commercial Banks along 
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with filled in Form-II A OR valid Certificates by MSEs for claiming exemption 

along with filled in Form-II B. 

(iii) Eligibility / pre-qualification criteria information on Financial Capability as 

detailed under SI. No. 1.4. a) of Notice Inviting Tender (Section-I):   

Scanned copy of Profit & Loss statements for the last 3(three) years ending 31st 

March of the previous financial year duly certified by the Chartered Accountant 

in support of meeting Financial Capability along with duly filled in Form-III.   

(iv) Eligibility / pre-qualification criteria information on Similar Work Experience 

as detailed under SI. No. 1.4. b) of Notice Inviting Tender (Section-I):   

Scanned copies of work order(s) along with BOQ & respective satisfactory 

completion with performance certificate in support of meeting Similar Work 

Experience along with duly filled in Form-IV.   

(v) Scanned copies of (i) EPF registration certificate; (ii) ESI; (iii) Permanent 

Account Number [PAN]; (iv) Income Tax Return of preceding three years; and 

(v) GST Registration Certificate  

(vi) Duly filled in Form-V – “Declaration of Authorized Representative”  

(vii) Duly filled in Form-VI – “Schedule of No deviation” 

(viii) Duly filled in Form-VII – “Declaration by the Bidder” 

(ix) Duly filled in Form-VIII – “Bank Mandate Form” 

(x) Duly filled in Form-IX – “Tender Acceptance Letter” 

(xi) Duly filled in Form-X – “Local Content declaration & Self Certification” 

[wherever applicable if specifically asked for in bid document] 

(xii) Duly filled in and signed Form-XI – “Integrity pact” [wherever applicable as 

per as per Clause No.2.30 of ITB] 

(xiii) Details of Technical Manpower to be deployed for execution of work [wherever 

applicable if specifically asked for in bid document] 

(xiv) Scanned copy of valid license "ESB/” ESA"/"EA" grade issued by the Licensing 

Board [wherever applicable if specifically asked for in bid document] 

(xv) The bidder shall submit the technical details and broaches of the proposed 

machines /equipment to be deployed along with technical bids with necessary 

certifications as per the technical requirement.  

(xvi) Any other documents which need to be uploaded, as a support to bidder’s 

qualification/ responsiveness to the bid in compliance with Tender Document. 

(xvii) In Case of JV / Consortium the following forms should be filled in and submitted 

along with bid document 

FORM-XII Declaration of Power of Attorney 
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FORM-XIII Declaration Of Power of Attorney for Consortium 

FORM-XIV Joint Bidding Agreement (JBA) 

 

(xviii) In order to file an error-free tender/bid, the bidders may make use of the 

qualification documents to be uploaded list provided in the Pre-qualification 

and Responsiveness Information in Annexure - A of the bid document to 

identify the documents to be scanned and uploaded in support of their bid. 

Scanned copy of duly filled in Annexure - A shall be uploaded by the Bidder.  

NB:   Please note that bidders should upload only the documents that are mentioned in the 

preceding clauses. The bidders need not send any documents (Hard Copy) to the Tender 

Inviting Authority. The NIT corrigendum/ addendum published by Tender Inviting 

Authority need not be uploaded and will be deemed to be part of the bid. Bid documents 

may be scanned with 100dpi with black   and white options which helps in reducing size 

of the scanned document. 

Cover B – “Financial Bid” shall comprise Price Schedule 

(i) Price proposal by the bidder: 

a. In the e -Procurement Portal, an intelligent Price Schedule / Bill of Quantity in 

Microsoft Excel format shall be made available to the bidder. 

b. The bidder shall bid for the whole work as described in the Price Schedule. 

c. The bidder shall be deemed to have satisfied himself/herself as to the correctness 

and sufficiency of the Tender and the rates and prices quoted in the Price 

Schedule, all of which shall cover all his/her obligations   under the Contract and 

all matters & things necessary for the proper execution and completion of the 

work and the remedying of any defects therein. 

2.1.2 Bidders shall submit offers that fully comply with the requirements of the Tender 

documents. Conditional offers or alternative offers will not be considered in the process 

of bid evaluation. 

2.2 FORMAT AND SIGNING OF BID: 

2.2.1 The bidder shall upload the completed bid at his/her convenience within the final date 

and time of submission. The bidder shall only submit a single copy of the required 

documents and Price Bid on the portal. The Bidders are advised to upload the completed 

Bid document well ahead of bid closure time to avoid any last-moment problem of power 

failures, network failure, etc. VOCPA shall not be responsible in any manner. 

2.2.2 The bidder shall ensure the correctness of the bid prior to uploading and also ensure 

clarity/legibility of the document uploaded by him/her to the portal, especially the 

scanned documents. Non-submission of legible documents may render the bid non-

responsive. However, VOCPA, if so desires, can ask for legible copies or original copies 

of scanned documents and statements uploaded in the portal within the specified period 
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for verification provided such document in no way alters the Bidder’s price bid. If the 

Bidder fails to submit the original documents within the stipulated date, his bid shall be 

considered non-responsive. 

2.2.3 The bidder shall digitally sign on all the statements, documents, certificates uploaded by 

him/her in support of the Pre-qualification and Responsiveness of the bid, owing 

responsibility for their correctness/ authenticity. The bidder must note that 

misrepresentation of facts and/or submission of fraudulent documents or submission of 

bid in an irresponsible manner may disqualify the bidder from participating in any tender 

of VOCPA and also termination of any other ongoing contracts with forfeiture of the 

Security Deposit. VOCPA reserves the right to verify the authenticity of the 

documents/information submitted by the bidder. 

2.2.4 Signatory of the bid documents shall be Bidder himself or a person duly authorized and 

holding power of attorney to do so on behalf of the Bidder, as furnished in Form-V of 

the bid document. 

2.3 DEADLINE FOR SUBMISSION OF THE BIDS: 

2.3.1 The online bidding will remain active till the last date and time of the bid submission. 

Once the date and time (Server date and time) are over, the bidder will not be able to 

submit the bid. The date & time of bid submission should remain unaltered even if the 

specified date for the submission of bids is declared a holiday for the VOCPA. 

2.3.2 The Tender Inviting Authority/ VOCPA may extend the deadline for submission of bids 

by issuing an amendment in accordance with Clause No.2.9 of this Section, in which 

case all rights and obligations of the VOCPA and the bidders previously subject to the 

original deadline will then be subject to the new deadline. The new date after extension 

shall be available on the Tender portal. 

2.4 LATE BIDS: 

The system shall reject the submission of any bid through the portal after the closure 

of the receipt time. For all purposes, the server time displayed in the e-procurement portal 

shall be the time to be followed by the bidder and concerned officers. 

2.5 MODIFICATION AND WITHDRAWAL OF BIDS: 

2.5.1 In the E-Procurement Portal, it is allowed to modify the bid any number of times before 

the final date and time of submission. The bidder shall have to log on to the system and 

resubmit the documents as asked for by the system, including the price bid. In doing so, 

the bids already submitted by the bidder will be removed automatically from the system, 

and the latest bid only will be admitted. But the bidder should avoid modification of bid 

at the last moment to avoid system failure or malfunction of internet or traffic jam or 

power failure etc. If the bidder fails to submit his/her modified bids within the 

designated time of receipt, the bid already in the system shall be taken for evaluation. 

2.5.2 In the e-Procurement Portal, withdrawal of bids is allowed. But in such a case, the bidder 

has to write a confidential letter with appropriate reasons for his/her withdrawal addressed 

to the Tender Inviting Authority and upload the scanned document to the portal in the 
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respective bid before the closure of submission. The system shall not allow any 

equipment withdrawal after the expiry of the closure time of the bid. 

 

OPENING AND EVALUATION 

2.6 BID OPENING: 

2.6.1 Bid opening dates are specified during the publishing of the tender or can be extended 

vide corrigendum. These dates are available in NIT / Corrigendum as well as the home 

page of the portal. 

2.6.2 If the specified date of bid opening is declared a holiday for VOCPA, the bids shall be 

opened at the appointed time on the next working day. 

2.6.3 If the required EMD has not been provided or exemption from EMD is claimed without 

acceptable poof of exemption, bid will not be considered for techno-commercial 

evaluation. 

2.6.4 The Cover A – Techno-commercial Bid containing the techno-commercial documents 

listed in the Pre- Qualification and Responsiveness Information in Annexure- A and any 

other documents uploaded by the Bidders as required for bidding purpose will be opened 

through online on the scheduled date and time in the presence of such bidders and/or their 

authorized representatives, who wish to be present at the time of opening, at their own 

cost. 

2.6.5 The Price bid of the shortlisted bidders i.e., technically qualified bidders will alone be 

opened by the Port on a date and time to be notified later. 

2.7 CLARIFICATION ON BIDS: 

            During evaluation and comparison of the bids, the VOCPA may, at his discretion, ask the 

bidder for clarification on the bid. The request for clarification shall be given in writing 

by registered/ Speed Post/Registered e-mail/uploaded on the e-procurement Portal, 

asking the bidder to respond by a specified date, and also mentioning therein that, if the 

tender does not comply or respond by the date, his tender     will be liable to be rejected. 

Depending on the outcome, such tenders are to be ignored or considered further. No 

change in prices or substance of the bid shall be sought, offered, or permitted. No post-

bid clarification at the initiative of the bidder shall be entertained. The shortfall 

information/documents should be sought only in the case of historical documents which 

pre-existed at the time of the tender opening, and which have not undergone change 

since then. (Example: if the Permanent Account Number, registration with GST has been 

asked to be submitted and the tenderer has not provided them, these documents may be 

asked for with a target date as above). So far as the submission of documents is concerned 

with regard to qualification criteria, after submission of the tender, only related shortfall 

documents should be asked for and considered. For example, if the bidder has submitted 

a work /supply order without its completion/ performance certificate, the certificate can 

be asked for and considered. However, no new work supply/work order should be asked 

for so as to qualify the bidders. 
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2.8 EVALUATION & COMPARISION OF BID: 

2.8.1 Evaluation of Techno-Commercial Bid: 

In evaluation of the techno-commercial bid, conformity of the eligibility/ qualification, 

technical and commercial conditions to those in the bid document is ascertained. 

Additional factors, if there are any, incorporated in the tender documents may also be 

considered in the manner indicated therein. A responsive tender is one which inter-alia 

confirms to all the terms and conditions including General and Special conditions of the 

entire bid documents without any deviation or reservation and the same shall be 

determined as described below: 

(a) The documents uploaded by the bidder as specified in Form- IV read with Section - II, 

Clause 2.11.6.2 (iv), will be evaluated basing on the work orders, Performance Certificate 

/ work completion certificate of similar nature of the work and value of the work fulfilling 

the eligibility criteria. 

(b) The financial capability will be evaluated based on the information provided in Form III 

read with Section- II, clause 2.11.6.2 (iii). 

(c) After scrutiny of the documents uploaded in the Cover A – Techno-commercial Bid, 

the eligible bidders will be pre-qualified based on the details provided by them. 

(d) The Port may verify the original documents of the scanned copies uploaded by the Bidder 

during evaluation or at any time, if required. In case the documents submitted by the 

bidders are found to be forged/ false, the port will take appropriate penal action including 

cancellation of the work order issued and blacklisting of the firm/ company for a period 

of 3 years. 

(e) The shortlisted bidders after the Techno-Commercial evaluation will be informed through 

emails after short listing and the same will also be published in the Port website. Any 

bidders who had participated in the tender having any objections or observations shall 

inform the same to the designated Email id, within a period of seven days from the date 

of publishing on the website. Objections, if any, received after this date will not be 

entertained. 

(f) Objections so received will be duly examined as per the Terms and Conditions of the 

tender and the decision will be posted on the website or intimated to the firm. The decision 

of the competent authority, in this regard, will be final and binding and no further 

objections will be entertained once the decision is finalized. 

2.8.2 Financial Evaluation: 

(a) The due date of opening of Cover B- Financial Bid shall be scheduled and intimated 

to the prequalified bidders through portal. 

(b) The Financial Bid for the pre-qualified & responsive bidders will be opened on the pre-

published / notified date & time in the presence of bidders or their authorized 

representative who wish to be present. The participating bidders can also witness the 

opening of price bids online by logging on to the portal with his DSC from anywhere. 

(c) The financial evaluation shall be made on the basis of the total price as indicated price 
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schedule/ Bill of quantity. VOCPA is not bound to accept the lowest quoted offer. 

Conditions, if there are any, with Price Bid shall not be considered for any purpose. 

2.8.3 Evaluation of the bid does not exonerate the bidders from checking their original 

documents. VOCPA reserves the right to verify the authenticity of the 

documents/information submitted by the bidder. 

As per Section-468(Forgery for the purpose of Cheating) and Section–471(using as 

genuine, a forged document) of IPC-1860, use of fraudulent/forged document for the 

purpose of participating in any tender is a punishable offense. Hence, in such cases, 

VOCPA shall have no other option than to take the following actions against the firm, 

which has restored to use of forged/fraudulent documents in any tender. It is also 

applicable if, at a later date, the bidder is found to have misled the evaluation through 

wrong information. 

At the time of the bidding stage 

(a) Termination of any other ongoing contracts with forfeiture of the Security 

Deposits. 

(b) Blacklisting / debarring / tender holiday of the firm under the Prevention of 

Corruption Act, 1988 for a period of three years from the date of blacklisting. 

At the time of contract execution 

(a) Termination of the contract with forfeiture of the Security Deposits. 

(b) Termination of any other on-going contracts with forfeiture of the Security 

Deposits. 

(c) Blacklisting of firm under Prevention of Corruption Act, 1988 for a period of 

three years from the date of blacklisting. 

2.8.4 Conditional bids may be rejected by VOCPA. Conditions, if there are any, on any 

document enclosed with Price Bid shall not be considered for any purpose. 

 

AWARD OF CONTRACT 

2.9 AWARD CRITERIA: 

The Tender Inviting Authority, on behalf of VOC Port Authority, will award the contract 

to the bid whose bid is the lowest evaluated Bid as per tender conditions and their price 

schedule will be considered. 

2.10 PURCHASER’S RIGHT TO ACCEPT OR REJECT ANY OR ALL THE BIDS: 

VOC Port reserves the right to accept or reject any bid and the bidding process at any 

time prior to award of contract without thereby incurring any liability to the affected 

Bidder or Bidders on the grounds of VOC Port Authority’s action. 

2.11 NOTIFICATION OF AWARD: 

Prior to the expiration of Bid Validity, the Successful bidder will be notified in the form 
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of Letter of Acceptance / Award or Work Order which will be communicated by 

registered or by mail that his Bid has been accepted. The successful bidder has to furnish 

Performance Security & additional security (if any), and non-judicial stamp paper for 

signing of Contract / Agreement within 15 days from date of issuance of Letter of 

Acceptance/ Award of Work Order. The issue of the letter of acceptance shall be treated 

as the closure of the Bid process. 

2.12 SIGNING OF CONTRACT: 

The successful has to furnish the Performance Security Deposit (PSD), as per the Tender 

Conditions. The Contractor shall be required to execute an agreement in the proforma 

prescribed by the V.O.Chidambaranar Port Authority (as per Annexure- B) on Tamil 

Nadu Government State stamp paper of the required value within 28 days from the date 

of issue of Letter of Acceptance / Work Order. In the event of failure on the part   of the 

successful bidder to execute the agreement within the above stipulated period, or the 

period agreed by the Port, VOC port being in such circumstances entitled to treat the 

successful bidder as in breach of contract and proceed accordingly. 

2.13 PERFORMANCE SECURITY DEPOSIT or PERFORMANCE GUARANTEE:  

2.13.1 The successful bidder (Contractor) shall furnish an amount of 5% of the Contract Price 

as Performance Security in the form of Insurance Surety Bond, account payee demand 

draft, fixed deposit receipt from Scheduled Commercial bank, irrecoverable and operative 

Bank Guarantee issued / confirmed from any of the Scheduled Commercial bank in India, 

as per specimen in Annexure D or online payment through RTGS/NEFT to the account 

whose details are provided as below: 

A Name and address of the bank 
Indian Overseas Bank,  

Harbour Branch, Tuticorin-628004. 

B Name of the branch Harbour Branch 

C IFSC code IOBA0000143 

D Account Number 014301000000001 

E Type of Account Savings Account 

F Beneficiary’s Name 
FA & CAO,  

V.O. Chidambaranar Port Authority, 

Tuticorin 

            Performance Security is to be furnished within 15 days from the date of issuance of the 

Letter of Acceptance/ Award of Work Order towards successful performance of the 

Contract and it should remain valid for a period of 60 (sixty) days beyond the date of 

completion of all contractual obligations of the Contractor, including warranty period. 

However, the Engineer may relax the time limit of 15 days for submission Performance 

Security and extend it by further period in extraordinary circumstances for the reasons 

recorded. If the performance Security is not deposited in time as prescribed above, the 
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LOA shall stand cancelled automatically and the Earnest Money Deposit will be forfeited, 

and action shall be initiated as per Clause No. 2.15.8 of ITB 

The Contractor shall furnish the BG towards performance security by the issuing bank 

directly to the Port through SFMS mode. 

This will not bear any interest. Bank Guarantee, obtained from the Nationalized Bank 

/Scheduled bank in the format prescribed, shall be in compliance with for a digital 

confirmation for the Bank Guarantee and the BG not complying with this shall not be 

considered. 

The Contractor shall ensure that the Performance Security is valid and enforceable until 

the Contractor has executed and completed the Works including warranty period and 

remedied any defects. If required, the Contractor shall extend the validity of the 

Performance Security accordingly. 

The performance security will be forfeited in the event of breach of contract by the 

Contractor. 

The performance security should be refunded to the Contractor without interest, after the 

Contractor duly performs and completes all obligations under the contract but not later 

than completion of the Warranty Period. 

2.13.2 Security Deposit / Retention Money: 

In addition to Performance Security, Security deposit / retention money for an amount of 

5% of the contract value shall be recovered by deducting @10% from each running bill 

subject to a maximum accumulation of 5% of the contract value. The earnest money 

instead of being released may form part of the security deposit. The contractor may, in 

his option, replace the retention amount with an unconditional BG at the following stages: 

(a) After the amount reaches half the value of the limit of retention money; and 

(b) After the amount reaches the maximum limit of retention money. 

One-half of the retention money (or BG, which replaced retention money) shall be released 

to the contractor without interest on the issue of completion certificate; The other half of 

the retention money (or BG, which replaced the retention money) shall be released to the 

contractor without interest, after he duly performs and completes all obligations under the 

contract but not later than completion of the Warranty Period. 

2.14 OTHER INSTRUCTIONS 

2.14.1 PROVISION OF PUBLIC PROCUREMENT (PREFERENCE TO MAKE IN 

INDIA): 

The provisions contained in Public Procurement (Preference to Make in India) Order 

2017 as Amended by OM No. P-45021/2/2017 – PP(BE-II) dated 16.09.2020 further as 

amended from time to time if any, shall be applicable to this tender.  

i. The margin of purchase preference applicable is 20% or as decided by the relevant 

Nodal Ministry for the item from time to time.  
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ii. The minimum local content for Class I and Class II local suppliers shall be 50 % and 

20 % respectively or as decided by the relevant Nodal Ministry for the item.  

iii. Procurements where the estimate value is less than Rs.5.00 Lakhs shall be exempted 

from this order.  

iv. Verification of Local Content:  

a. For procurement value up to 10.00Crores: The class I local supplier /Class II local 

supplier at the time of tender, bidding or solicitation shall be obliged to indicate 

percentage of local content and provide Self Certification (as per the format 

enclosed) that the item offered meets the local content requirement for Class I 

local supplier / Class II suppliers as the case may be. They shall also give details 

of the locations at which the local value addition is made.  

b. For procurement value above Rs.10.00 Crores: The Class I local supplier / Class 

II local supplier at the time of tender, bidding or solicitation shall be required to 

provide certificate from the statutory auditor or cost auditor of the company (in 

case of companies) or from a practicing cost accountant or practicing chartered 

accountant (in respect of suppliers other than companies) giving the percentage 

of local content. The Tenderer shall submit the Declaration as per Form XI. 

2.14.2 INTEGRITY PACT:  

For every work / procurement / contract the value of which is Rs.1crore and above, 

the Integrity Pact agreement format as given at Form – X shall form a part of the 

bid document and it shall be prepared in Non-judicial stamp paper shall be 

uploaded along with technical bid by all the participating bidders and the     original 

shall be submitted to Notice Inviting Tender Authority within 7 (Seven) days of 

opening of tender by all the participating bidders. The Integrity pact signed by the 

Purchaser and the bidder (successful bidder – Contractor) shall be made part of 

contract agreement. 

Each page of such Integrity pact proforma would be duly "signed" by 

Purchasers/Procuring Entity's competent signatory. All pages of the 

Integrity Pact are to be “returned” by the bidder (along with the technical 

bid) duly signed by the same signatory who signed the bid, i.e., who is duly 

authorized to sign the bid and to make binding commitments on behalf of 

his company. Any bid not accompanied by the Integrity Pact duly signed by 

the bidder shall be considered to be a non-responsive bid and shall be 

rejected straightway."  

The details of Independent External Monitors (IEM) are:  

1) Shri Hermanprit Singh, IPS (Retd.), 

 12, Belevedre Road, 

Alipore, 

Kolkata – 700027. 

Phone No: 9830197103 

Email id: hermanprit@gmail.com. 

mailto:hermanprit@gmail.com
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2) Shri Trivikram Nath Tiwari, ILS (Retd.),  

301-B Block – 3B, HIG DDA Flats, 

Rani Jhansi Road, DDA Complex, Motia Khan, 

New Delhi – 110055. Phone No: 9871788277 

Email id: trivikramnt@yahoo.co.in 

  

mailto:trivikramnt@yahoo.co.in
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SECTION III 

GENERAL CONDITIONS OF CONTRACT 

3.1 GENERAL PROVISIONS: 

3.1.1 Definitions: 

In the Conditions of Contract ("these Conditions"), which include Particular Conditions 

and these General Conditions, the following words and expressions shall have the 

meanings hereby assigned to them, except where the context requires otherwise. 

3.1.1.1 The Contract: 

3.1.1.1.1 “Contract” means the Notice Inviting Tender, the Bid / Tender and acceptance 

thereof and the formal legal Agreement, if any, executed between the Employer and 

the Contractor together with the documents referred to therein including General 

Conditions with appendices and any Special Conditions of Contract, the 

Specifications, Designs & Drawings, Scope of Work, Priced Schedule / Bill of 

Quantities and further any documents. All these documents taken together shall be 

deemed to form one Contract and shall be complementary to one another. 

3.1.1.1.2 "Contract Agreement" means the Employer and the Contractor shall enter into a 

Contract Agreement within stipulated days after the Contractor receives the Letter of 

Acceptance / Work Order, unless they agree otherwise. The Contract Agreement shall 

be in the format annexed to the bid document. The costs of non-judicial stamp paper 

of applicable value and other statuary charges (if any) in connection with entry into 

the Contract Agreement shall be borne by the Contractor. 

3.1.1.1.3 "Letter of Acceptance (LOA)/ Letter of Award / Notification of Award / Work 

Order (WO)” means the letter of formal acceptance, signed by the Employer.   

3.1.1.1.4 "Specification" means the document entitled specification, as included in the 

Contract, and any additions and modifications to the specification in accordance with 

the Contract.  Such a document specifies the work.  

3.1.1.1.5 "Drawings" means the drawings of the Works, as included in the Contract, and any 

additional and modified drawings issued by (or on behalf of) the Employer in 

accordance with the Contract. 

3.1.1.1.6 "Schedules" means the document(s) entitled schedules, completed by the Contractor 

and submitted, as included in the Contract. Such a document may include the Bill of 

Quantities, data, lists, billing package and schedules of rates and/or prices. 

3.1.1.1.7 "Price Schedule / Bill of Quantities" means the documents so named (if any) which 

are comprised in the Schedules.  

3.1.1.1.8 “Tender/Bid” (including terms offers, quotations or proposals in certain contexts) 

means an offer to supply of goods, services, or execution of works made in accordance 

with the terms and conditions set out in the bid document inviting such offers. 



                                                                                                                                                                                              

 

27  

3.1.1.1.9  “Tender/Bid documents” means a document issued by Employer, including any 

amendment / corrigendum thereto, that sets out the terms and conditions of the given 

procurement process including ‘Notice Inviting Tender’. 

3.1.1.1.10 “e-Tender” means conducting of procurement processes by the Employer with 

bidders for execution of works and services through use of information and 

communication technology (specially the internet) with the aim of open, 

nondiscriminatory and efficient procurement through transparent procedures. 

3.1.1.2 Parties and Persons: 

3.1.1.2.1 "Party" means the Employer or the Contractor, as the context requires. 

3.1.1.2.2 "Employer/ Purchaser" (“Board”) means the Board of V.O. Chidambaranar Port 

Authority and assigns, acting through its chairperson or any other Officer so 

nominated by the Board. 

3.1.1.2.3 "Contractor / Service Provider" means the person(s), firm or company whose 

Tender has been accepted by the Employer and includes the Contractor’s 

Representative(s), the successors and/or permitted assigns for the subject Contract.  

3.1.1.2.4 "Engineer" means the Chief Mechanical Engineer / V.O. Chidambaranar Port 

Authority, or any other Officer nominated by Chairman. 

3.1.1.2.5 "Employer's Personnel" means the Engineer, his representative and all other staff, 

labour and other employees of the Employer; and any other personnel notified to the 

Contractor, by the Employer or the Engineer, as Employer's Personnel. 

3.1.1.2.6 "Contractor's Personnel" means the Contractor's Representative and all personnel 

whom the Contractor utilizes on Site, who may include the staff, labour and other 

employees of the Contractor and of each Subcontractor; and any other personnel 

assisting the Contractor in the execution of the works. 

3.1.1.2.7 "Contractor's Representative" means the person named by the Contractor in the 

Contract or appointed from time to time by the Contractor under Sub-Clause 3.4.2 

[Contractor's Representative], who acts on behalf of the Contractor. 

3.1.1.2.8 "Engineer’s Representative" means any Representative(s) of the Engineer, the 

assistants referred to in Sub-Clause 3.3.2 [Delegation by the Engineer] whose 

authority shall be notified in writing to the Contractor by the Engineer. 

3.1.1.2.9 "Sub-contractor" means any person named in the Contract as a subcontractor, or 

any person appointed as a subcontractor, for a part of the Works; and the legal 

successors in title to each of these persons. 

3.1.1.3 Money & Payments: 

3.1.1.3.1 "Contract Price" means an accepted contract amount mentioned in the Letter of 

Acceptance regarding execution and completion of the Works and the remedying of 

any defects. 

3.1.1.3.2 “Executed value” means the price defined in Sub-Clause 3.13.3 and includes 

adjustments in accordance with the Contract.  
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3.1.1.3.3 "Cost" means all expenditure reasonably incurred (or to be incurred) by the 

Contractor, whether on or off the Site, including overhead and similar charges, but 

does not include profit. 

3.1.1.3.4 "Currency" means Rupees in which part (or all) of the Contract Price is payable. 

3.1.1.3.5 "Performance Security" means the security (or securities, if any) under Clause 2.28.1 

of ITB [Performance Security]. 

3.1.1.4 Dates, Periods and Completion: 

3.1.1.4.1 "Commencement Date" means the date notified under Sub-Clause 3.7.1 

[Commencement of Work]. 

3.1.1.4.2 "Time for Completion" means the time for completing the Works or a Section (as 

the case may be) under Sub-Clause 3.7.2 [Time for Completion], as stated in NIT/ 

Special Condition of Contract / Scope of Work / LOA (with any extension under Sub-

Clause 3.7.4 [Extension of Time for Completion]), calculated from the 

Commencement Date. 

3.1.1.4.3 "Acceptance” means as defined under Clause 3.9 [Acceptance]. 

3.1.1.4.4 "Completion Certificate" means the certificate issued under Clause 3.9 

[Acceptance]. 

3.1.1.4.5 “Warranty Period" means the period as mentioned under Sub-Clause 3.10.2. 

3.1.1.4.6 "Day" means a calendar day of 24 hours from midnight to the next midnight 

irrespective of the number of hours worked in that day. 

3.1.1.4.7 “Week” means, seven days without regard to the number of hours worked in any day 

in the week. 

3.1.1.4.8 “Month” means, month according to Gregorian calendar. 

3.1.1.4.9 "Year" means 365 days. 

3.1.1.5 Works & Goods: 

3.1.1.5.1 "Contractor's Equipment" means all apparatus, machinery, vehicles and other 

things required for the execution and completion of the works and the remedying of 

any defects.  However, Contractor's Equipment excludes Temporary Works, 

Employer's Equipment (if any), Plant, Materials and any other things intended to form 

part of the Permanent Works.  

3.1.1.5.2 "Permanent Works" means the permanent work to be executed / maintained by the 

Contractor under the Contract. 

3.1.1.5.3 "Plant & equipment” means the apparatus, machinery and vehicles intended to form 

or forming part of the Permanent Works. 

3.1.1.5.4 "Materials" means things of all kinds (other than Plant & equipment) intended to 

form or forming part of the Permanent Works, including the supply-only materials (if 

any) to be supplied by the Contractor under the Contract. 
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3.1.1.5.5 "Temporary Works" means all temporary works of every kind (other than 

contractor's Equipment) required on Site for the execution and completion of the 

Permanent Works and the remedying of any defects. 

3.1.1.5.6 "Works" mean the Permanent Works and the Temporary Works, or either of them 

as appropriate including services under the Contract.  

3.1.1.5.7 "Section" means a part of the Works 

3.1.1.5.8 "Goods" means Contractor's Equipment, Materials, Plant and Temporary Works, or 

any of them as appropriate. The term ‘goods’ also includes works & services which 

are incidental or consequence to supply of such goods, such as transportation, 

insurance, installation, commissioning, training and maintenance. 

3.1.1.6 Other Definitions: 

3.1.1.6.1 "Contractor's Documents" means the calculations, computer programs and other 

software, drawings, manuals, models and other documents of a technical nature (if 

any) supplied by the Contractor under the Contract. 

3.1.1.6.2 "Employer's Equipment" means the apparatus, machinery and vehicles (if any) 

made available by the Employer for the use of the Contractor in the execution of the 

Works, as stated in the specification; but does not include Plant which has not been 

taken over by the Employer. 

3.1.1.6.3 "Force Majeure" is defined as in Clause 3.17 [Force Majeure]. 

3.1.1.6.4 "Laws" means all national (or state) legislation, statutes, ordinances and other laws, 

and regulations and by-laws of any legally constituted public authority. 

3.1.1.6.5 "Site" means the locations /places/lands where the Permanent Works are to be 

executed and to which Plant and materials are to be delivered or services to be 

provided or works to be executed and any other places as may be specified in the 

Contract as forming part of the Site. 

3.1.1.6.6 "Variation" means any change to the Works, which is instructed or approved as a 

variation under Clause 3.12 [Variations]. 

3.1.2 Interpretations: 

In the Contract, except where the context requires otherwise:  

(a) words indicating one gender include all genders.  

(b) words indicating the singular also include the plural and words indicating the plural 

also include the singular. 

(c) provisions including the word "agree", "agreed" or "agreement" require the agreement 

to be recorded in writing, and 

(d) "written" or "in writing" means hand-written, printed, or electronically made, and 

resulting in a permanent record. 

(e) the marginal words and other headings shall not be taken into consideration in the 

interpretation of these Conditions. 
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3.1.3 Communications: 

Wherever these Conditions provide for giving or issuing of approvals, certificates, 

consents, determinations, notices and requests, these communications shall be: 

(a) in writing and delivered by hand (against receipt), sent by mail or courier, or speed 

post.  

(b) delivered, sent or transmitted to the address for the recipient's communications. 

3.1.4 Law, Language and Jurisdiction:  

The language for communications shall be in English. The contract shall be governed by 

and constructed according to the laws in force in India. All disputes shall be subjected to 

exclusive jurisdiction of the courts at Tuticorin only for the purpose of actions and 

proceedings arising out of this contract. 

3.1.5 Priority of Documents: 

In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract 

(GCC) and Special Conditions of Contract (SCC), the Special Conditions of Contract – 

if any, shall prevail. But in case of any requirement / condition specified in the Scope of 

Work, it shall prevail over all other conditions. It may please be noted that at any time 

prior to the deadline for submission of Bids, Employer may, for any reason, whether at 

its own initiative or in response to a clarification requested by any prospective bidder, 

modify the tender document by amendment / issue of addendum. In such cases, 

clarifications shall be treated as the appropriate meaning of the respective conditions of 

bid document. 

3.1.6 Assignment: 

The Contractor shall not assign the whole or any part of the work to any other 

Party/Firm/Individual without prior written consent of the Employer.   

3.1.7 Care and Supply of Documents: 

The Contractor shall keep on the Site, a copy of the Contract, the Contractor's Documents 

(if any), the Drawings and Variations and other communications given under the 

Contract. The Employer's Personnel shall have the right to access all these documents at 

all reasonable times. 

3.1.8 Contractor's use of Employer's Documents: 

As between the Parties, the Employer shall retain the copyright and other intellectual 

property rights in the Specification, the Drawings and other documents made by (or on 

behalf of) the Employer. The Contractor may, at his cost, copy, use, and obtain 

communication of these documents for the purposes of the Contract. They shall not, 

without the Employer's consent, be copied, used or communicated to a third party by the 

Contractor, except as necessary for the purposes of the Contract.  

3.1.9 Confidential Details: 
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The Contractor shall disclose all such confidential and other information as the Engineer 

may reasonably require in order to verify the Contractor's compliance with the Contract. 

3.1.10 Compliance with Laws, Statues & Regulations: 

The Contractor shall, in performing the Contract, comply in all respect with applicable 

Laws, Statues and Regulations including clearance from State / Central Govt. Authorities, 

Pollution Control Boards, labour enforcement and local authorities. The Contractor shall 

indemnify and hold the Employer harmless against and from the consequences of any 

failure to do so. 

3.1.11 Details to be Confidential: 

The Contractor shall treat the details of the contract as private and confidential, except to 

the extent necessary to carry out obligations under it or to comply with applicable laws.  

The Contractor shall not publish, permit to be published or disclose any particulars of the 

works in any trade or technical paper of elsewhere without the previous agreement of the 

Employer. 

3.2 THE EMPLOYER: 

3.2.1 Right of Access to the Site: 

The Employer shall give the Contractor right of access to, and possession of, all parts of 

the Site within the time (or times) stated in the Contract.  If no such time is stated in the 

Contact, the Employer shall give the Contractor the right to access the Site within such 

times as may be required to enable the Contractor to proceed in accordance with the time 

schedule (bar chart) submitted under Sub-Clause 3.7.3 [Time Schedule / Bar Chart].   

If the Contractor suffers delay as a result of a failure by the Employer to give any such 

right or possession within such time, the Contractor shall give notice to the Engineer 

within 7 (seven) days from end of such time or period and shall be entitled to: 

(a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 3.7.4 [Extension of Time for Completion], 

However, if and to the extent that the Employer's failure was caused by any error or delay 

by the Contractor, including an error in, or delay in the submission of, any of the 

Contractor's Documents, the Contractor shall not be entitled to such extension of time.  

3.2.2 Permits, Licenses or Approvals: 

The Employer shall (where he is in a position to do so) provide administrative support to 

the Contractor at the request of the Contractor: 

(a) by obtaining copies of the Laws of the Country which are relevant to the Contract 

but are not readily available, and 

(b) for the Contractor's applications for any permits, Licenses or approvals required 

by the Laws of the Country for execution of work under the Contact: 

(i) which the Contractor is required to obtain. 
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(ii) for the delivery of Goods, including clearance through customs, and for 

the export of Contractors Equipment when it is removed from the Site. 

(iii) which the Contractor is required to obtain under the Contract 

3.2.3 Employer's Claims: 

If the Employer considers himself to be entitled to any payment (claim) under any Clause 

of these Conditions or otherwise in connection with the Contract, and/or to any extension 

of the Defects Liability Period, the Employer or the Engineer shall give notice and 

particulars to the Contractor. 

The notice shall be given as soon as practicable after the Employer became aware of the 

event or circumstances, giving rise to the claim. A notice relating to any extension of the 

Defects Liability Period shall be given before the expiry of such period. 

The particulars shall specify the Clause or other basis of the claim and shall include 

substantiation of the amount and/or extension to which the Employer considers himself 

to be entitled in connection with the Contract. The claim amount shall be considered as a 

deduction in the Contract Price.  

3.3 ENGINEER AND ENGINEER'S REPRESENTATIVE: 

3.3.1 The Engineer shall carry out such duties in issuing decision, certificates and orders as are 

specified in the contract. The Engineer's Representative shall be responsible to the 

Engineer and be the Engineer-in-Charge of the work. 

3.3.2 Delegation by Engineer: 

The duties of the Engineer's Representative are to watch and supervise the work and to 

test and examine any materials to be used or workmanship employed in connection with 

the works. He shall have no authority to relieve the Contractor or any of his duties or 

obligations under the contract nor except as expressly provided hereunder or elsewhere 

in the contract to order any work involving delay or any extra payment by the Employer 

nor to make any variation of or in the works.  

Any written instructions or approval given by the Engineer's Representative to the 

Contractor within the terms of such delegation (but not otherwise) shall bind the 

Contractor and the Employer as though it had been given by the Engineer provided, 

however, that.  

a) Failure of the Engineer's Representative to disapprove any work or materials shall not 

prejudice the power of the Engineer thereafter to disapprove such work or materials and 

to order the pulling down, removal or breaking up thereof.  

b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's 

Representative, he shall be entitled to refer the matter to the Engineer who shall thereupon 

confirm, reverse or vary such decision. 

3.4 THE CONTRACTOR’S OBLIGATIONS:  

3.4.1 Contractor's General Obligations:  
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The Contractor shall design (to the extent specified in the contract) if stipulated in the 

Contract, execute and complete the Works in accordance with the Contract and with the 

Engineer's instructions, and shall remedy any defects in the Works. 

The Contractor shall provide the Plant& equipment, materials and Contractor's 

Documents specified in the contract, and all Contractor's Personnel, Goods, consumables 

and other things and services, whether of a temporary or permanent nature, required in 

and for this design, execution, completion and remedying of defects.  

All the material and equipment offered and used in the execution of the work shall be 

suitable for sustained service in a marine atmosphere and in the local environment 

condition.  

The Contractor shall be responsible for the adequacy, stability, and safety of all Site 

operations and of all methods of construction. The Contractor shall, in consideration of 

payments to be made to him as hereinafter provided, execute and do the Works set forth 

as described in the Scope of Work and specifications, including any amendments to tender 

clauses. 

The Contractor shall exercise all reasonable care and diligence in the discharge of all 

technical, professional and Contractual duties to be performed by them under this 

Contract as specified in the Scope of Work within the Time for Completion and provide 

all labour, including the supervision and security thereof, Contractor's Equipment 

necessary thereof and for carrying out his obligation, so far as the necessity for providing 

the same is specified in or is reasonable to be inferred from the Contract. The Contractor 

shall be fully responsible to Employer for proper, efficient, and effective discharge of 

their duties. 

The Contractor shall, whenever required by the Engineer, submit details of the 

arrangements and methods, which the Contractor proposes to adopt for the execution of 

the Works. No significant alteration to these arrangements and methods shall be made 

without this having previously been notified to the Engineer. 

If the Contract specifies that the Contractor shall design any part of the Permanent Works, 

then. 

(a) the Contractor shall submit to the Engineer the Contractor's Documents for this 

part in accordance with the procedures specified in the Contract. 

(b) These Contractor's Documents shall be in accordance with the Specification and 

Drawings and shall include additional information if required by the Engineer to 

add to the Drawings. 

(c) the Contractor shall be responsible for this part, and it shall, when the Works are 

completed, be fit for such purposes for which the part is intended as are specified 

in the Contract. 

3.4.2 Contractor’s Representative: 

The Contractor shall appoint the Contractor’s Representative and shall give him all 

authority necessary to act on the Contractor's behalf under the Contract. The Contractor 
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shall submit the name and particulars of the representative prior to commencement of 

work.   

3.4.3 Assignment and Subcontracting: 

The Contractor shall not, assign the contract or any part thereof or any benefit or interest 

therein or there under without the prior written consent of the Engineer.  

The Contractor shall not sub-contract the whole of the works. Except otherwise provided 

by the Contract, the Contractor shall not sub-contract any part of the Works without the 

prior written consent of the Engineer and such consent if given shall not relieve the 

Contractor from any liability or obligation under the Contract and he shall be responsible 

for the facts, defaults and neglects of any sub-Contractor, his agents, servants or workmen 

fully as if they were the acts, defaults or neglects of the Contractor.  

In the event of the Contractor contravening this condition, Employer shall be entitled to 

terminate the Contract forthwith and award a fresh Contract to some other party at risk 

and cost of the Contractor who shall be liable for any loss or damage which Employer 

may sustain in consequence arising out of such replacement of the Contractor. In such a 

case, the performance security deposit shall be forfeited. 

3.4.4 Cooperation: 

  The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow 

appropriate opportunities for carrying out work to:  

(a) the Employer’s Personnel, 

(b) any other contractors /PMC/ 3rd party Inspecting Agency employed by the 

Employer, and  

(c) the personnel of any legally constituted public authorities, 

  who may be employed in the execution on or near the Site of any work not included in 

the Contract. 

3.4.5 Setting Out:  

The Contractor shall set out the Works in relation to original points, lines and levels of 

reference specified in the Contract or notified by the Engineer. The Contractor shall be 

responsible for the correct positioning of all parts of the Works, and shall rectify any error 

in the positions, levels, dimensions or alignment of the Works.  

3.4.6 Safety Procedures:  

The Contractor shall: 

(a) comply with all applicable safety regulations, 

(b) Take care for the safety of all persons entitled to be on the Site, 

(c) use reasonable efforts to keep the Site and Works clear of unnecessary obstruction 

so as to avoid danger to these persons, 
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(d) provide fencing, lighting, guarding, and watching& warding of the Works until 

completion and taking over under Clause 3.9 [Acceptance], and 

(e) provide any Temporary Works (including roadways, footways, guards and 

fences), which may be necessary, because of the execution of the Works, for the 

use and protection of the public and of owners and occupiers of adjacent land. 

3.4.7 Site Data:  

The Employer shall have made available to the Contractor for his information, all relevant 

data if available in the Employer's possession on conditions at the Site, including 

environmental aspects. The Contractor shall be responsible for interpreting all such data. 

The Contractor shall be deemed to have obtained all necessary information as to risks, 

contingencies and other circumstances which may influence or the Tender or Works.  To 

the same extent, the Contractor shall be deemed to have inspected and examined the Site, 

its surroundings, the above data and other available information, and to have been 

satisfied before submitting the Tender as to all relevant matters, including (without 

limitation): 

(a) the form and nature of the Site, including sub-surface conditions, 

(b) hydrological and climatic conditions, 

(c) the extent and nature of the work/service and Goods necessary for the execution 

and completion of the Works and the remedying of any defects, 

(d) the Laws, procedures, and labour practices of the State / Country, and 

(e) the Contractor's requirements for access, accommodation, facilities, personnel, 

power, transport, water and other services. 

3.4.8 Sufficiency of the Accepted Contract Amount: 

Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the 

Contractor's obligations under the Contract (including those under Provisional Sums; If 

any) and all things necessary for the proper execution and completion of the Works. 

3.4.9 Rights of Way and Facilities: 

The Contractor shall bear all costs and charges for special and/or temporary rights of-way 

which he may require, including those for access to the Site. The Contractor shall also 

obtain, at his risk and cost, any additional facilities outside the Site, which he may require 

for the purposes of the Works. 

3.4.10  Transport of Goods:  

Unless otherwise stated in the Particular Conditions: 

(a) The contractor shall give the Engineer not less than 07 days’ notice of the date on 

which any Plant or a major item of other Goods will be delivered to the Site. 

(b) the Contractor shall be responsible for packing, loading, transporting, receiving, 

unloading, storing and protecting all Goods and other things required for the 

Works; and 
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(c) the Contractor shall indemnify and hold the Employer harmless against and from 

all damages, losses and expenses (including legal fees and expenses) resulting 

from the transport of goods and shall negotiate and pay all claims arising from 

their transport. 

3.4.11 Contractor's equipment: 

The Contractor shall be responsible for all Contractor's equipment. When brought on to 

the Site, Contractor's equipment shall be deemed to be exclusively intended for the 

execution of the Works and shall be retained at the site till the completion of the work.  

The Contractor shall not remove from the Site any major items of Contractor's equipment 

without the consent of the Engineer. However, consent shall not be required for vehicle 

transporting Goods or Contractor's Personnel off Site. 

3.4.12 Protection of the Environment: 

The Contractor shall take all reasonable steps to protect the environment (both on and off 

the Site) and to limit damage and nuisance to people and property resulting from 

pollution, noise and other results of his operations. 

The Contractor shall ensure that emissions, surface discharges and effluence from the 

Contractor's activities shall not exceed the values indicated in the Specification and shall 

not exceed the values prescribed by applicable Laws. 

3.4.13 Site Facilities: 

Facilities Supplied by the Contractor: 

The Contractor shall supply all services, amenities, temporary structures including 

security fencing if required and storage compounds if required, machinery, temporary 

sheds and construction equipment necessary for the proper execution of the Works at Site 

at his cost except for the items specified below, which will be provided by the Employer. 

Facilities Supplied by the Employer: 

The Employer will make available to the Contractor the following services which will be 

charged at the prevailing rates.  

(a) Supply of land for Contractor’s site establishment and lay down areas: 

The above shall be made available at rates as given in the Scale of Rates as relevant 

and applicable subject to revision from time to time. 

(b) Construction Water / Drinking Water:  

The Employer will provide a source for a reasonable quantity of construction 

water at one point adjacent to the Contractor’s work area on a chargeable basis. 

Any further reticulation to the Contractor’s individual facilities shall be the 

Contractor’s responsibility and cost. Similarly drinking water may be supplied on 

a chargeable basis. However, all necessary arrangements like plumbing / 

installation of water meters etc. are to be made by the contractor. Water charges 

will have to be paid (adjusted from the contractor’s bill) by the contractor against 
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actual consumption recorded through water meters as per the prevailing rates 

subject to revision from time to time. 

(c) Electric Power:  

The Employer will provide a source of electric power at one point adjacent to the 

Contractor’s work area. Any further reticulation to the Contractors’ individual 

facilities shall be the Contractor’s responsibility and cost. 

The Electricity consumption charges [as per Port tariff] shall have to be paid by 

the Contractor immediately, on receipt of the bill from the office of MEE 

Department, V.O.Chidambaranar Port. All payment on this account should be 

updated, otherwise the pending bill amount, along with late payment surcharge, 

will be recovered from the Contractor’s bill(s). 

The Employer does not guarantee the continuity of power supply in the event of 

power failure the contractor shall be required to make its own arrangements for 

the provision of uninterrupted electric power. 

3.4.14 Records to be maintained:  

The Contractor shall maintain site account of materials, including the departmental 

supply, clearly indicating relevant information such as description of the material, source, 

date of delivery at site, date of consumption at site. The Contractor shall forward a copy 

of monthly site account of materials to the Engineer in Charge at the end of every month. 

On completion of the work under the contract, the Contractor shall submit to the Engineer 

in Charge a copy of the site account of the materials from the date of commencement to 

date of acceptance. The Contractor shall also maintain hindrance register, site instructions 

register, complaint register and daily progress register and the EIC shall verify the 

registers as and when required and sign the same, duly recording his remarks. 

3.4.15 Security of the Site: 

Unless otherwise stated, authorized persons shall be limited to the Contractor's Personnel 

and the Employer's Personnel; and to any other personnel notified to the Contractor, by 

the Employer or the Engineer, as authorized personnel of the Employer's other contractors 

on the Site. 

3.4.16  Contractor's Operations on Site: 

The Contractor shall confine his operations to the Site, and to any additional areas, which 

may be obtained by the Contractor and agreed by the Engineer as working areas. The 

Contractor shall take all necessary precautions to keep Contractor's Equipment and 

Contractor's Personnel within the Site and these additional areas, and to keep them off 

adjacent land.  

During the execution of the Works, the Contractor shall keep the Site free from all 

unnecessary obstruction and shall store or dispose of any Contractor's Equipment or 

surplus materials. The Contractor shall clear away and remove from the Site any 

wreckage, rubbish and Temporary Works, which are no longer, required. The Contractor 

shall clear away and remove, all Contractor's Equipment, surplus material if not handed 
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over to the Employer as per the Contract. Contractors shall leave that part of the Site and 

the Works in a clean and safe condition. The Contractor shall at all reasonable times allow 

persons duly authorized by the Employer.  

3.5 STAFF AND LABOUR: 

3.5.1 Engagement of Staff and Labour: 

The Contractor shall make arrangements for the engagement of all staff and labour, local 

or otherwise, and for their payment, accommodation, feeding and transportation. Since 

time is the essence of this Contract, the requisite number of labour force has to be kept so 

as to complete work within the completion period as stipulated in the Contract. 

3.5.2 Compliances of Regulations etc.: 

The Contractor shall, at all times during the continuance of the Contract, so far it may be 

necessary,  comply with all existing enactments including central and state Legislation as 

well as an applicable Bye-Laws of any local authority regarding labour (Contractor's 

Personnel), particularly the Minimum Wages Act, Factories Act, Workmen's 

Compensation Act, Provident Fund and Miscellaneous Provisions Act, Family Pension 

Fund Act and Employees State Insurance Act, Contract Labour (Regulation and 

Abolition) Act, Payment of Wages Act, Maternity Benefit Act, National Festival Holiday 

Act, Shop and Establishment Act, The Apprentice Act and shall keep the Employer 

indemnified against any action that may be taken against him for the contravention of 

provisions of the above said enactments by the Contractor. The prices quoted by the 

Contractor in Bill of Quantities shall be deemed to include all expenses whatsoever the 

Contractor may be required to incur for compliance with the provisions of the above-

mentioned legislation. The Contractor shall make necessary arrangements for the 

Employer to witness the payments made by the Contractor to his staff and labour and get 

the certificate from the Employer as required in terms of the regulations. 

The Contractor shall cover all its workmen under EPF & ESI irrespective of the no. of 

workmen engaged in the work. The Contractor shall produce documentary evidence in 

support of the EPF & ESI coverage to its workers within 30days of induction of 

contractual worker(s). This will also be applicable to the sub-contractor(s) appointed by 

the Contractor for the subject work. 

The Contractor shall also comply apart from all the relevant labour Laws applicable to 

the Contractor's Personnel, Laws relating to their employment, health, safety, welfare, 

and emigration and shall allow them all their legal rights. 

The Contractor shall require his employees to obey all applicable Laws, including those 

concerning safety at work. 

3.5.3 Rates of Wages and Conditions of Labour: 

The Contractor shall pay rates of wages and observe conditions of labour as per the 

provision of regulations, etc which are not lower than the minimum wages & conditions 

notified under any Central or State law as applicable to the Employer.  

3.5.4 Persons in the Service of Employer: 
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The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the 

Employer's Personnel. 

The Employer shall be at liberty to terminate the Contract if the Contractor himself or 

any of his partners / employees / staffs or any of his Directors who having held Class-I 

post with the Employer prior to his retirement has failed to obtain the Employer’s specific 

permission to undertake any outside employment before the expiry of two years from the 

date of his retirement, in accordance with the regulations.  

3.5.5 Facilities for Staff and Labor: 

The Contractor shall provide and maintain all necessary facilities as applicable at site for 

smooth execution of contract. Port entry permits for the contractor and their staff, 

materials, vehicles etc. for movement inside the Port area will be charged on a chargeable 

basis. 

3.5.6 Health and Safety: 

The Contractor shall at all times take all reasonable precautions to maintain the health 

and safety of the Contractor's Personnel. The Contractor shall maintain records and make 

Reports concerning health, safety and welfare of persons, and damage to property, as, the 

Engineer may reasonably require. 

Safety Gears, PPEs, Etc.  

The Contractor shall be solely responsible, at his own cost to provide all safety gears 

including PPEs for all labours engaged and he shall also ensure the use of such safety 

items by his staff & labour at site.   

In the event of failure on the part of the Contractor, the Employer shall provide the same 

and recover the cost thereof from any amount due or which may become due to the 

Contractor or from any amount lying with them or under their control. 

3.5.7 Contractor's Superintendence: 

(a) The Contractor shall give or provide all necessary superintendence during the 

execution of the Works and as long thereafter as the Engineer may consider 

necessary for the proper fulfilling of the Contractor's obligations under the 

Contract. The Contractor, or his competent and authorized agent or 

Representative is to be constantly on the works and shall give his whole time to 

the superintendence of the same. Such authorized agent or Representative shall 

receive on behalf of the Contractor directions and instruction from the Engineer 

or the Engineer's Representative. 

(b) Epidemics: 

In the event of any outbreak of illness or an epidemic nature, the Contractor shall 

comply with and carry out such regulations, orders and requirements as may be 

made by the Government or the local medical or sanitary authorities for the 

purpose of dealing with and overcoming the same. 

3.5.8 Contractor's Personnel: 
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The Contractor's Personnel shall be appropriately qualified, skilled, and experienced in 

their respective trades or occupations wherever required. The Contractor shall employ 

such skilled, semi-skilled labour as is necessary for proper, timely execution of work.  

The Engineer may require the Contractor to remove (or cause to be removed) any person 

employed on the Site or Works, including the Contractor's Representative if applicable, 

who: 

(a) persists in any misconduct or lack of care, 

(b) carries out duties incompetently or negligently, 

(c) fails to conform with any provisions of the Contract, or 

(d) persists in any conduct, which is prejudicial to safety, health, or the protection of the 

environment. 

If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable 

replacement person. 

3.5.9 Wage Records: 

The Contractor shall maintain records of wages and other remuneration paid to his 

employees in such forms as may be convenient and to the requirements of the Engineer 

and conciliation officer, Central Ministry of Labour, Government of India or such other 

authorised persons appointed by the State Government. The Contractor shall also exhibit 

the different notices as required under the Minimum Wages Act, 1949, Payment of Wages 

Act, 1936 and other Acts, Rules and Regulations made there under from time to time. 

3.5.10 Accidents: 

The Contractor shall within 24 hours of the occurrence of any accident at or about the site 

or in connection with the execution of the work report such accidents to the Engineer / 

Engineer's Representative. The Contractor shall also report such accidents to the 

competent authorities to whom such report is required to be sent as per prevailing law. 

3.5.11 Records of Contractor's Personnel and Equipment: 

The Contractor shall submit if required, to the Engineer, details showing the number of 

each class of Contractor's Personnel and of each type of Contractor's Equipment on the 

Site. Details shall be submitted each calendar month, in a form approved by the Engineer, 

until the Contractor has completed all work. 

3.5.12  Disorderly Conduct: 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, 

riotous or disorderly conduct by or amongst the Contractor's Personnel, and to preserve 

peace and protection of persons and property on and near the Site. 

3.5.13  Observance By Sub-Contractors: 

The Contractor shall be responsible for observance by his Sub-Contractors of the 

foregoing provisions. 

3.5.14  Remedial Action by the Employer: 
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If as a result of Contractor's failure, negligence, omission, default, or non-observance of 

any provisions of any laws, the Employer is called upon by any authority to pay or 

reimburse or required to pay or reimburse any amount, the Employer shall be entitled to 

deduct the same from any sums of money due or that they become due to the Contractor 

under this Contract or any other Contract or otherwise recover from the Contractor any 

sums which the Employer is required or called upon to pay or reimburse on behalf of the 

Contractor.  All registration and statutory inspection fees in respect of his work pursuant 

to the Contract shall be paid by the Contractor. 

3.6 PLANT, MATERIALS AND WORKMANSHIP: 

3.6.1 Manner of Execution: 

The Contractor shall, at his own costs and expenses, provide all labour, plant & 

equipment, materials, stores, etc. required for efficiently carrying out and completing the 

work to the satisfaction of the Employer within the stipulated time period as per Scope of 

Work and Specifications.    

All plant & equipment and materials and workmanship shall be of the respective kinds 

described in the Contract and in accordance with Engineer's instructions and shall be 

subjected to such tests specified in the Contract.  

3.6.2 Quality Assurance: 

The Quality Assurance Plan defines the methodology to be used to ensure quality of 

goods / services involved in the work. The Contractor shall submit a quality assurance 

plan (QAP) for acceptance by the Engineer if specified in the Contract. The QAP shall 

contain list of the tests and inspections proposed along with standards (IS or other 

equivalent standards / performance standards where applicable) to be done to ensure 

quality for goods and services  

3.6.3 Inspection: 

The Engineer or his designated Representative(s) shall at all reasonable times: 

(a) have full access to Contractor or its sub-contractor(s) / its manufacturer(s) 

premises / work site where the Plant and Equipment are being manufactured or 

the facilities are being installed / executed, and 

(b) During production, manufacturing, and construction (at the Site and elsewhere), 

be entitled to examine, inspect, measure and test the materials and workmanship, 

and to check the progress of manufacture of materials. 

The Contractor shall give the Employer's Personnel full opportunity to carry out these 

activities, including providing access, facilities, permissions and safety equipment.  

3.6.4 Test 

The Contractor shall at its own expense carry out at the place of manufacture and / or on 

the Site all such tests of the Plant and Equipment and any part of the Work / Facilities as 

are specified in the Contract or as per approved QAP.  

Unless otherwise specified,  
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(a) Works where supply of plant & equipment are not included in scope of Contractor, 

test & inspection shall be done by Engineer or his Representative on quality of 

workmanship of work. 

(b) The contractor shall submit, if necessary, test guarantee certificates / internal 

inspection report / manufacturer certificates towards acceptance of plant 

equipment. Inspection of works at site shall be carried out on the basis of 

workmanship and performance tests.  

(c) Works where supply of plant & equipment are included in scope of Contractor 

and if such tests are clearly intended by or provided for or inferred from the Contract or 

Specifications or Bill of Quantities, the test & inspection of all such specified plant & 

equipment / items shall be carried out at Contractor / sub- contractor(s) / manufacturers’ 

premises as per approved QAP. For the rest of the equipment / items, the Contractor shall 

submit test guarantee certificates/internal inspection report / manufacturer certificates. 

Tests & Inspection of works at site shall be carried out on the basis of workmanship and 

performance standards and as per approved QAP.  

The Engineer or his designated representative(s) shall be entitled to attend the aforesaid 

test and / or inspection, provided that the Employer shall bear costs and expenses incurred 

in connection with such attendance including, but not limited to, all travelling and board 

and lodging expenses.  

Whenever the Contractor is ready to carry out any such test and / or inspection, the 

Contractor shall give a 7-day advance notice of such test and / or inspection. The Engineer 

shall then either carry out the examination, inspection, measurement or testing without 

unreasonable delay, or promptly give notice to the Contractor that the Engineer does not 

require to do so. If the Contractor fails to give the notice, he shall, if and when required 

by the Engineer, carry out any such test and / or inspection and thereafter reinstate and 

make good, all at the Contractor's cost.  The Contractor shall provide the Engineer with a 

certified report of the results of any such test and / or inspection.  

If any Plant and Equipment or any part of the Facilities fails to pass any test and/ or 

inspection, the Contractor shall either rectify or replace such Plant and Equipment or part 

of the Facilities and shall repeat the test and / or inspection upon giving a notice. 

The execution of a test and / or inspection of Plant and Equipment or any part of the 

Facilities, or the attendance by the Employer or the Engineer, or the issue of any test 

certificate or waiver certificate shall not relieve the Contractor from any of its 

responsibilities under the Contract. 

Employer’s right to inspect, test and, where necessary, reject the Goods after the Goods 

arrival in Employer premises shall in no way be limited or waived by reason of the Goods 

having previously been inspected, tested and passed by Employer or its representative 

prior to the Goods‟ shipment from the place of origin. 

3.6.5 Rejection:  

If, as a result of an examination, inspection, measurement or testing, any Plant, Materials 

or workmanship is found to be defective or otherwise not in accordance with the Contract 
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(all such matters being hereinafter, called ‘Defects’), the Engineer may reject the Plant, 

Materials or workmanship by giving notice to the Contractor in writing of the said 

decision specifying particulars of the defects alleged to exist or to have occurred. The 

Contractor shall at his own expense and with all efforts would make good the defects so 

specified.  

Further, Employer reserves the right to subject any part / component / equipment for re-

test and on written instruction from Employer, the Contractor shall arrange for the re-test 

and the cost shall be reimbursed by Employer as per actual, only if the test results are 

satisfactory. In case of unsatisfactory test results, the part / component / equipment shall 

be rejected, and the Contractor shall be responsible for replacing the item at his own cost 

and also bear the cost of the re-test.  

3.6.6 Remedial Work:  

Notwithstanding  

(a) remove from the Site and replace any Plant or Materials which is not in 

accordance with the Contract, 

(b) remove and re-execute any previous test or certification, the Engineer may 

instruct the Contractor to any other work which is not in accordance with the 

Contract, and 

(c) execute any work which is urgently required for the safety of the Works, whether 

because of an accident, unforeseeable event or otherwise. 

The Contractor shall comply with the instruction within a reasonable time, which 

shall be the time (if any) specified in the instruction, or immediately if urgency is 

specified under sub-paragraph (c). If the Contractor fails to comply with the 

instruction, the Employer may take, at the cost and risk of the Contractor, such 

steps as may in all circumstances be reasonable to make good such defects. The 

expenditure so incurred by the Employer will be recovered from the amount due 

to the Contractor. The decision of the Engineer with regard to the amount to be 

recovered from the Contractor will be final and binding on the Contractor. 

3.7 COMMENCEMENT AND DELAYS:   

3.7.1 Commencement of Work: 

The work shall commence within 15days of the issuance of the Letter of Acceptance / 

Work Order. If no notification received from the Contractor regarding commencement 

date, then 16th date from issuance of Letter of Acceptance / Work Order shall be treated 

as date of commencement. The Contractor shall proceed with the Works with due 

expedition and without delay. Commencement of work is subject to compliance with all 

the conditions precedent as mentioned in Clause No. 2.26 and 2.28.1 of ITB (Section-

I). The stipulated deadlines mentioned at Clause No. 2.26 and 2.28.1 of ITB (Section-

I) would have to be strictly adhered to unless otherwise extended by Employer.  

3.7.2 Time of Completion / Period of Contract: 
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The Contractor shall complete the whole of the Works, and each Section (if any), within 

the Time for Completion as indicated in Work Order / Letter of Acceptance for the Works 

or Section (as the case may be), including: 

(a) achieving the passing of the Tests on Completion, and  

(b) Completing all work, which is stated in the Contract as being required for the 

Works or Section to be considered to be completed for the purposes of taking over 

under Clause 9 [Acceptance] 

3.7.3 Time Schedule/ Bar Chart: 

                If specified in the Contract, The Contractor shall submit a Time Schedule / Bar Chart 

form within 15 days of issuance of Letter of Acceptance / Work Order. 

               The Contractor shall submit a bar chart, before signing the agreement, clearly 

indicating the plan for timely execution of the work. The bar chart must indicate the 

individual activities and commencement and completion dates of each activity. The 

bar chart shall be used for monitoring the progress of the work.  

               Unless the Engineer, within 15 days after receiving bar chart, gives notice to the 

Contractor stating the extent to which it does not comply with the Contract, the 

Contractor shall proceed in accordance with the bar chart.  

               If, at any time, the Engineer gives notice to the Contractor that time schedule fails (to 

the extent stated) to comply with the Contract or to be inconsistent with actual 

progress and the Contractor's stated intentions, the Contractor shall submit a revised 

time schedule / bar to the Engineer.  

     

3.7.4 Extension of Time for Completion: 

The Contractor shall commence the works after being notified for award of work and 

shall proceed with the same with due expedition and without delay except as may, be 

expressly sanctioned or ordered by the Engineer or be wholly beyond the Contractor's 

control. The Contractor shall maintain the rate of progress required as per schedule.  

The Contractor shall be entitled subject Contractor's Claims to an extension of the Time 

for Completion if and to the extent that completion of work is or will be delayed by any 

of the following causes: 

(a) changes ordered by the Employer, 

(b) delay in performance of work caused by orders issued by the Employer. 

(c) delay in providing work fronts or supply of any materials or services which are to 

be provided by the Employer, 

(d) exceptionally adverse climatic conditions, 

(e) force Majeure  

(f) other reasonable causes 
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If the Contractor considers himself to be entitled to an extension of the Time for 

Completion, the Contractor shall give notice to the Engineer for extension of time before 

expiry of the period of contract with details of the hindrance(s) on account of which he 

desires such extension as aforesaid with documentary evidence. 

If the progress of work is held up owing to circumstances which, in the opinion of 

Engineer are beyond the control of the Contractor the Engineer may, at his discretion, 

grant to the Contractor such extension of time as he considers reasonable for the 

completion of the work.  

The execution of the work during the extended period also should be only under the 

conditions and at the rate specified in the contract.  

No claim shall be made by the Contractor on the grounds of executing the work beyond 

the completion period stipulated in the contract.  

3.7.5 Liquidated Damage: 

Unless otherwise specified, in case of delay in completion of the contract, liquidated 

damages (for works costing up to Rs. 10 lakh - one (1) percent of the contract value per 

week and for all other works half percent (0.5%) of the contract value per week of delay 

subject to a maximum of ten percent (10%) of contract value should be levied. Such 

liquidated damages will be deducted from any money due or become due to the 

contractor. The payment of such damages shall not relieve the contractor of his 

obligations to complete the work or from any other of his obligations or liabilities under 

this contract. 

TESTS, IF ANY ON COMPLETION OF ERECTION & INSTALLATION AT 

EMPLOYER'S SITE:  

(a) On completion of erection / installation of the items under the work / facilities by the 

Contractor and also when trial runs & final adjustments at the site are completed in 

accordance with the Contract, the Contractor shall give the Engineer-in-charge notice 

in writing thereof and before making the tests on completion of 7 days' notice in 

writing of the date on which he will be ready to make the said tests in accordance with 

and in the manner prescribed in the specifications. 

(b) If any portion of work falls under the tests to fulfil the Contract conditions, tests of the 

faulty portion shall, if required by the Engineer-in-charge or by the Contractor, be 

repeated within a reasonable time upon the same terms and conditions. 

(c) If the Contractor neglects to make the 'Performance test' within the time stipulated, 

Employer shall nevertheless have the right of using the Installations at the Contractor's 

risk until the 'Performance test' is successfully carried out. 

3.8 ACCEPTANCE:  

Upon successful tests under Clause No.3.8 / upon completion of work under this contract, 

the Engineer may accept the works and/or services, if defects or shortcomings are not 

considered essential and, the Contractor agrees to make good the deficiencies in 

confirmation with this contract. Further, no work shall be treated as accepted before the 
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Contractor clears the site of scraps, unused materials, work shed, equipment and all such 

materials which were used for execution of the work and not required any more at the 

work site.  

The Engineer may, at the sole discretion of the Employer, may accept part or section work 

if it is substantially completed.   

The Contractor shall submit to the Engineer the "as-built" documents and operation and 

maintenance manuals in accordance with the Specification and in sufficient detail for the 

Employer to operate, maintain, dismantle, reassemble, adjust and repair this part of the 

Works. Such part shall not be considered to be completed for the purposes of acceptance 

until these documents and manuals have been submitted to the Engineer. 

As soon as the works have been completed in accordance with the contract and have 

passed the tests on completion, the Employer shall issue a certificate in which he shall 

certify the date on which the works have been so completed and have passed the said 

tests, and the Employer shall be deemed to have taken over the works on the date so 

certified. 

3.9 DEFECT LIABILITY / WARRANTY:  

3.10.1 The Contractor shall warrant that the work or any part thereof under this contract will 

comply strictly with the contract or superior to what is defined, shall be first class in every 

particular case and shall be free from defects. The Contractor shall further warrant that 

all materials, equipment, and the supplies furnished by him will be new and fit for their 

intended purposes. 

3.10.2 The warranty period shall be for a period of one year from the date of completion of the 

installation of the entire satisfaction of the works unless otherwise specified in the Scope 

of Work / Special Condition of Contract. 

3.10.3 If during the Defect Liability Period any defect be found in materials and workmanship 

or of the work executed by the Contractor, the Contractor upon being notified, shall 

promptly, in consultation and agreement with the Employer and at its cost, repair, replace 

or otherwise make good such defect as well as any damage to the goods & services and 

materials caused by such defect within a specified time or a mutually agreed time between 

the Contractor & Employer.  

3.10.4 If the work or any part thereof cannot be used by reason of such defect and / or making 

good of such defect, the Defect Liability Period of the work or such part, as the case may 

be, shall be extended by a period equal to the period during which the work or such part 

cannot be used by the Employer because of any of the aforesaid reasons.  In addition, the 

Contractor shall also provide an extended warranty for any such replaced or repaired 

component of the work for the period of minimum 12 months or as it may be stipulated 

in Contract Technical Specifications. Such obligation shall be in addition to the defect 

liability specified under Clause 3.10.2 hereof.  

3.10.5 If the Contractor, having been notified, fails to remedy the defects in accordance with the 

contract, the Employer may proceed to take such remedial action as may be necessary, at 

the Contractor’s risk and cost. 
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3.10.6 In the event of repeated failure of any component or material or fitting, within the 

warranty period, it shall be treated as failure on the part of the Contractor and the 

Contractor shall have to promptly rectify the same at his own cost failing which Employer 

shall have the right to recover the cost from any other outstanding amount of the 

Contractor lying with Employer and / or any amount that may become due to the 

Contractor and the Contractor shall be debarred to participate in any of the tender of 

Employer in future. 

3.10 MEASUREMENT:  

Unless otherwise specified: 

(a) measurement shall be made of the net actual quantity of each item of the 

Permanent Works, and 

(b) The method of measurement shall be in accordance with the Bill of Quantities or 

other applicable Schedules. 

3.11 VARIATIONS:  

The variation or additional work must be a necessary part within the scope of the original 

works and should not completely change the scope/ character and purpose of the original 

contract. The variation may result in additional or reduced payments to the contractor or 

there may be no price change at all.  

3.12.1 Variation means: 

(a) increase or decrease in the quantity of any work included in the BOQ of the 

contract.  

(b) omission of any such work (but not if the omitted work is to be carried out by the 

Employer by another contractor);  

(c) change in the character or quality or kind of work.  

(d) change in the levels, lines, position and dimensions of any part of the work.  

(e) additional work of any kind necessary for the completion of the works; and  

(f) change of the specified sequence or timing of construction of any part of the 

works. 

At any time during the execution of the contract, by a written notice to the Contractor 

(Change Order), variations as specified above may be made in the scope of contract by 

Representative of Engineer, with due approval of competent authority.  

3.12.2 Valuation of Variations: 

Variations as specified in clause 3.12.1 shall not in any way vitiate or invalidate the 

contract but the cost, if any, arising out of all such changes shall be taken into account in 

ascertaining the total amount of the contract price. Where the rate is available in the 

contract and the same is applicable to the additional work, in the opinion of the Engineer, 

the cost of the additional work shall be determined as per this available rate. But, if the 

rate for additional work is not available in the contract, the same shall be determined by 
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the Engineer taking into account the market rate and labour cost at the site for similar 

works and shall be final.  

3.12.3 Deviations from the specifications contained in the contract agreement, including the 

make / model, shall not be accepted. In case of any such deviation, payment shall not be 

made for that part of the work / item, even if it meets the functional requirements and has 

been accepted by the Employer. The payment for such portion of the work / item can only 

be released if the contractor makes good the deviations before the expiry of the warranty 

period so as to meet the specifications of the tender agreement in all respects. 

3.12.4 Adjustments for Changes in Legislation: 

If during the period of the contract, any statutory regulations or bye-laws, new tax / 

duty / cess or any other charge is imposed / levied / come into force by the 

Government / any statutory authority having impact on the payable amount to the 

Contractor only to the extent of the services to be rendered after commencement of 

work, then the same would be paid by VOCPA to the contractor at actual on 

production of relevant proof. 

3.12 CONTRACT PRICE AND PAYMENT: 

3.13.1 The Contract Price: 

The Contract Price as specified in Letter of Acceptance / Work Order shall be for the 

entire Scope of the work towards execution and completion of the Works and the 

remedying of any defects. Price Schedule or Bill of Quantity of Contract Price is attached 

with Letter of Acceptance.   

The Contract Price accepted in Indian Rupees shall include all duties, taxes and levies, 

transportations, incidentals, etc. as may be applicable and prevailing on base date of the 

Contract i,e. bid opening date but excluding Goods & Service Tax (GST).   

3.13.2 Firm Contract Price: 

The contract shall be firm, not subject to any escalation except in the event of a change 

in the scope of work or specification or as otherwise provided in the Contract.  

3.13.3 Executed Contract Value: 

The Employer hereby agrees to pay to the Contractor the Contract Price in consideration 

of the performance by the Contractor of its obligations and includes adjustments in 

accordance with the Contract or such other sums as may be determined in accordance 

with the terms and conditions of the Contract. 

3.13.4 Payment Terms:   

The contractor shall submit the Tax invoice as per the provision of the GST Act and rules. 

Monthly payment will be made after the satisfactory completion of the work within 15 

working days from the date of receipt of the complete and correct invoices & relevant 

documents and unless any objection to such a bill is raised by the Employer. The 

contractor is requested to provide proof of payment details to the workers should be 

furnished. Deductions & Recoveries will be made as per conditions of the contract. The 
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quantity given in the Price Schedule / BOQ is only approximate and payment will be 

made as per the actuals. 

3.13.5 Taxes & Duties:  

The Contractor shall pay all taxes, duties, cess, levies if any, fees and all other dues 

required to be borne & paid by him under the Contract, and the Contract Price shall not 

be adjusted for any of these costs except as stated in Sub-Clause 3.12.4 [Adjustments for 

Changes in Legislation] on production of documentary evidence by the Contractor. 

The Contractor shall bear and pay all the liabilities in respect of non- observance of all 

legal formalities as per various statutory provisions. 

3.13.6 Goods and Service Tax:  

3.13.6.1 The GST shall be paid by the Employer at the rates applicable from time to time on 

submission of bills / invoices as prescribed under GST rules mentioning the full details 

regarding the Name, Address, GST Registration Number of the bidder along with the 

description, classification and value of taxable services and GST payable thereon. The 

GST shall be reimbursed to the Contractor on his making available the GST claimed by 

him in GSTR against the Port GST number. 

3.13.6.2 The GST TDS shall be applicable as per the section 51 of the CGST Act, 2017. [As per 

CGST Act, 2017] and shall be deducted at such rate as may be specified from the invoice 

of the Contractor.  

3.13.7 Income Tax: 

Income tax will be deducted at the rates as applicable from time to time. It is open to the 

contractor to make an application to the concerned Income Tax Authorities to obtain a 

certificate from them authorizing the department to deduct income tax at such a lower 

rate or deduct no tax as may be appropriate to his case. Such a certificate will be valid for 

the period specified therein unless it is cancelled by the Income Tax authorities earlier. 

3.13.8 E-payment: 

The Bidder should submit the consent in a mandate form for receipt of payment through 

EFT and provide the details of bank A/c in line with RBI guidelines for the same. These 

details will include bank name, branch name & address, A/c type, bank A/c no., bank and 

branch code as appearing on MICR cheque issued by the bank. Further, the Contractor 

should also submit a certificate from their bank certifying the correctness of all the above-

mentioned information in the mandate form. In case of non-payment through NEFT or 

where NEFT facility is not available, payment will be released through cheque. 

3.13.9 Deduction / Recoveries: 

3.13.9.1 Deduction of taxes at source shall be made from the bill of the Contractor in accordance 

with the prevailing rules& regulations of Employer. 

3.13.9.2 While performing under the contract, the damages caused by the Contractor or his/her 

workmen to any of the Employer’s shall be promptly made good by the Contractor at 

his/her own cost. In case the Contractor fails to repair/replace the damage, the Employer 
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shall have the right to take steps to make good the damages and all the cost on this account 

shall be recovered from the bills of the Contractor or any money due to the Contractor 

from this contract or any other contract or any other transaction. In determination of the 

damage, the opinion of the Engineer shall be conclusive.  

3.13.9.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation 

under the contract shall be deducted from the bills of the Contractor or from any money 

due to the Contractor from this contract or any other contract including Security Deposit 

and Performance Security 

3.13.10No Interest on Account of Delayed Payments: 

 Any claim for interest will not be entertained by the Employer with respect to any 

payment or balance which may be in their hands owing to any disputes between 

themselves and the Contractor or with respect to any delay on part of the Employer in 

making payment. 

3.14 BREACH OF CONTRACT, REMEDIES AND TERMINATION: 

3.14.1 Breach of Contract: 

In the event of unsatisfactory performance or non-compliance with regard to the 

provisions of the Contract or omission or negligence or default or failure to comply with 

any of the conditions of contract, a breach of contract is said to have occurred by the 

Contractor of the terms and conditions of the Contract. In such cases, the Employer will 

issue notice to the contractor indicating such unsatisfactory performance or non-

compliance by the Contractor, for compliance and if the Contractor fails to comply within 

a period of 15 days or within the time specified in the notice from the date of issue of 

notice, the Employer reserves the right to terminate the contract following the procedure 

as stated below: 

(a) Consequent to the failure of the contractor to comply with the notice issued for 

non-performance / breach of contract, the Employer will issue a notice giving the 

contractor 7 days’ time asking him to show cause as to why the contract should 

not be terminated. 

(b) If no reply is received or if the reply received from the contractor within given 

time is found to be not satisfactory, Port will terminate the contract with 

immediate effect.  

3.14.2 Termination of Contract for Default: 

Without prejudice to any other remedy for breach of contract, by written notice of default 

sent to the Contractor, the Employer may terminate the contract in whole or in part, if:  

(a)  the Contractor has seriously or repeatedly breached the contract including:  

1. failure to complete the work within the time period(s) specified in the 

contract, or any extension thereof granted.  

2. substantial suspension of work for more than the specified days without 

authority from the engineer and failure to proceed with the work within 
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the specified days of receipt of notice from the engineer without any 

lawful excuse.  

3. failure to obey instructions in relation to his progress or defective work, 

material or plant.  

4. failure to proceed diligently with the work. 

5. breach of the prohibition against sub-contracting. 

6. abandons the Contractor without reasonable cause. 

(b) the contractor committed fraud.  

(c) The contractor fails to perform any other obligation under the contract within the 

period specified in the contract or any extension thereof granted.  

In such events,  

(a) the Performance Security and Security Deposit will be forfeited, for the loss or 

damages suffered by the Port due to the breach of the Contract committed by the 

Contractor. In addition, the Employer may also black list or suspend or debar the 

Contractor from participating in future tenders, as the Employer thinks deem fit. 

(b) the Employer will take over the site and complete the works himself or with 

another contractor (risk Purchase) and using the contractor’s materials, 

equipment, temporary works. The Contractor shall remain liable to the Employer 

for any excess cost for such works and risk, if any 

(c) No payment shall be released in favour of the Contractor till all the balance works 

are completed in all respects. After the balance work is completed, the Employer 

may consider payment for the items / goods that have been completed / supplied 

by the Contractor and accepted by the Employer after adjustment of any additional 

cost that have been incurred for completing the balance work and outstanding 

dues that are due to the Contractor.   

However, the contractor shall continue to fulfil the contract to the extent not terminated.  

3.14.3 Termination of Contract for Insolvency / Bankruptcy / Winding up, etc.: 

The Employer shall be entitled to cancel / terminate the Contract before expiry of contract 

period, if the Contractor is declared as insolvent or bankrupt or is unable to pay its debts 

or makes a composition with its creditors or if a trustee, liquidator, receiver or 

administrator is appointed to take over the assets or the business or the undertaking of the 

Contractor or if a substantial portion of the assets, property, revenues or business of the 

Contractor is confiscated or expropriated by the Central / State Government or any 

governmental agency or third party or if the law relating to the sick companies applies to 

the Contractor or the Contractor is dissolved or wound up or if an order shall be made or 

an effective resolution is passed for the winding up of the Contractor or the Contractor is 

reconstituted or the business or operations of the Contractor is closed either due to 

disputes inter-se amongst its stakeholders or otherwise. Termination shall be affected by 

giving a written notice to the contractor, without compensation to the contractor, provided 
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that such termination will not prejudice or affect any right of action or remedy which has 

accrued or will accrue thereafter to Employer.  

3.14.4 Termination of Contract for Employer’s Failure or Convenience / Foreclosure of 

the Contract by Port: 

After placement of the contract, there may be an unforeseen situation compelling 

Employer to cancel the contract. In such a case, the Contract may be foreclosed by the 

Employer by giving 30 (thirty) days advance notice to the Contractor during the 

subsistence of the contract period without assigning any reasons. In such event, the 

Performance Security Deposit and Security deposit will be refunded to the Contractor. 

Also, the Contractor may be suitably compensated on mutually agreed terms for 

terminating the contract based on value of works executed, value of any materials lying 

at site, etc., and deducting from it: (i) pending advances; (ii) other recoveries; and (iii) 

taxes as due. 

3.14.5  Discontinuance by the Contractor: 

If the contractor is not in a position to continue the contract, the Contractor should give 

90 (ninety) days in writing, prior to the proposed date of discontinuance of the contract 

to the Port. In such cases, the Performance Security and the Security Deposit shall be 

forfeited. 

3.15 RISK AND RESPONSIBILITY: 

3.15.1 Indemnification: 

The Contractor shall defend, indemnify, and keep indemnified and hold the Employer, its 

officers and employees harmless from any and all claims, demands, injuries, damages, 

costs, charges, compensation, losses, expenses, proceedings or suits including attorney 

fees, arising from 

a) Any breach or default in the performance of any obligation on the Contractor’s 

part to be performed under the terms and conditions of this Contract or  

b) any negligence of the Contractor, or any of its agents, or its employees or the 

person provided for the purpose of this Contractor. 

c) non-fulfilment/ non-adherence/ non-compliance of any statutory provisions 

which is as per law the contractor is required to comply with.  

The provisions of this section shall survive even after the expiration or termination 

of this Agreement. 

3.15.2 Contractor's Care of the Works: 

Care of Works From the commencement to the completion of works the Contractor shall 

take full responsibility for the care thereof and of all Temporary works and in case any 

damage, loss or injury shall happen to the works or to any part thereof or to any 

Temporary works from any cause whatsoever (save and except the Excepted Risks as 

defined in clauses 15.3.) shall at his own cost repair and make good the same so that at 

completion, the works shall be in good order and condition and in conformity in every 
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respect with the requirements of the Contract and the Engineer's instructions. In the event 

of any such damage, loss, injury happening from any of the Expected Risks the Contractor 

shall if and to the extent required by the Engineer repair and make good the same as 

aforesaid at the cost of the Employer.  

3.15.3 Excepted Risks: 

The "Excepted Risks" are war hostilities (whether war be declared or not) invasion act of 

foreign enemies, rebellion, revolution, insurrection or military or usurped power civil war 

or (otherwise than among the Contractor's own employee's) riot, commotion or disorder 

or use or occupation by the Employer of any portion of the works in respect of which a 

certificate of completion has been issued or a cause solely due to the Engineer's design of 

the Works or any such operation of the forces of nature as reasonable foresight and ability 

on the part of the Contractor could not foresee or responsibility provide against or any 

such eventuality which are beyond the control of the contractor and the Employer (all of 

which are herein collectively referred to as "The Excepted Risks"). 

3.15.4 Patent Rights: 

The Contractor shall fully indemnify Employer against any action, claim or demand, costs 

or expenses arising from or incurred by reason of any infringement or alleged 

infringements of letters, patents, design, trademark or name, copyright, or other protected 

rights in respect of any machine, plant, work, materials or things, system or methods of 

using, fixing working or arrangement used for fixed or supplied by the Contractor in India, 

or elsewhere.  

All payments, or otherwise, shall be deemed to be included by the Contractor in the Prices 

named in the tender and shall be paid by him to whom they may be payable. 

In the event of any claim being made or action brought against Employer in respect of 

any such matter as aforesaid, the Contractor shall be immediately notified thereof and he 

shall, with the assistance if he so requires of Employer, but at the sole expense of the 

Contractor, conduct all negotiations for the settlement of the same or any litigation that 

may arise there from, provided that the conduct of such negotiations or litigations shall 

be conditional upon the Contractor giving to Employer such security as shall from time 

to time, reasonably required by Employer to recover the ascertained or agreed amount as 

the case may be of any compensation, damages, expenses and cost which might be 

payable by Trustees in respect of or as result of any negotiation or litigation. 

3.15.5 Damage to Property: 

The Contractor shall be responsible for making good to the satisfaction of the Port, any 

loss or damage to any structures and properties within the Port premises if such loss or 

damage is due to fault and/or the negligence or willful acts or omission of the Contractor, 

his employees, agents, representatives and/or manpower deployed by the contractor. The 

contractor shall make good the loss as assessed by the Port. 

3.15.6 Accident or Injury to Workmen: 
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The Employer shall not be liable for any damages or compensation payable at law in 

respect or in consequence of an accident or injury to any workmen or any other person in 

the employment of the Contractor and the Contractor shall indemnify and keep 

indemnified the Port against all such damages and compensation and against such claims, 

demands, proceedings, costs, charges and expenses whatsoever in respect thereof or in 

relation thereto. 

3.16 INSURANCE: 

(a) Before commencing of execution of works the contractor shall insure against any 

damage, loss or injury which may occur to any property including that of the 

Employer or to any person including any employee of the Employer or arising out 

of the execution of the works in carrying out of the contract. 

(b) Minimum Amount of Insurance: Such Insurance shall be affected with an insurer 

for at least the awarded value of the contract and the contractor shall produce to 

the Engineers representative the policy or policies of insurance and receipts for 

payment of the current premiums, which is mandatory before admitting any bills 

for payment by Employer. 

3.17 FORCE MAJEURE: 

(a) The term “force majeure” as employed herein shall mean including but not limited 

to, acts of God, war, revolt, riot, fire, flood and acts and regulations of the 

Government of India or any of its authorized agencies. In the event of either party 

being rendered unable by force majeure to perform any obligation required to be 

performed by them under this agreement, the relative obligation of the affected 

party by such force majeure shall be suspended for the period during which such 

cause lasts. 

(b) Upon the occurrence of such cause and upon its termination the party alleging that 

it has been rendered unable as aforesaid thereby shall notify the other party 

immediately in writing of the alleged beginning and ending thereof giving full 

particulars and satisfactory proof and it cannot be claimed ex-post facto. The 

clause does not excuse a party’s non-performance entirely but only suspends it for 

the duration of the Force Majeure. 

(c) The time for performance or relative obligations suspended by the force majeure 

shall be extended by the period for which the cause lasts or condoned by the 

Employer without any penalty. If the work is suspended by force majeure 

conditions lasting for more than 1(one) month, the Port shall have the option of 

cancelling the Contract in whole or in part thereof at its own discretion. Any 

situation of force majeure shall not be payable by the Port under any 

circumstances. For the period of force majeure, no amount shall be payable to the 

Contractor. 

3.18 DISPUTE RESOLUTION MECHANISM: 

3.18.1 Normally, there should not be any scope for dispute between the Employer and Contractor 

after entering a mutually agreed valid contract. When dispute/ difference / disagreement 
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/ claims of any kind arise, both the Employer and contractor should first try to resolve it 

amicably by mutual consultation failing which it shall be referred to conciliation 

&settlement Committee established by the Employer. 

 

3.18.2 Amicable Settlement: 

If a dispute of any kind, whatsoever, arises between the Employer and contractor in 

connection with or arising out of the contract or the execution of the works, whether 

during the execution of the works or after their completion and whether before or after 

the repudiation or termination of the contract, including any difference, question or 

disagreement  by either party with any action, in action, opinion, instruction, 

determination, certificate or valuation of the Engineer; the matter in dispute shall,  

(a) refer to the Chief Mechanical Engineer, V.O. Chidambaranar Port Authority, 

Tuticorin. 

(b) In case the dispute is not resolved, the same shall be referred to the committee 

headed by Deputy Chairman and other members to be nominated by Chairman, 

VOCPT. 

(c) If the dispute remains unresolved, the same shall be referred to the Chairman, 

VOCPT, whose decision, in this regard, is final and binding on both the parties to 

the contract. 

3.18.3 Conciliation: 

In case any dispute is not resolved amicably as provided in Clause 3.18.1, the Contractor 

may agree to refer the matter to the conciliation & settlement Committee established by 

the Employer. The procedure for reconciliation and settlement shall be followed as per 

the guidelines issued by the Ministry of Ports, Shipping and Waterways (Conciliation and 

Settlement Guidelines).  

3.18.4 Arbitration: 

If an amicable settlement is not forthcoming, the Dispute shall be referred to the Society 

for Affordable Redressal of Disputes - Ports (hereinafter called SAROD - Ports). The 

dispute shall be dealt with in terms of the Rules of SAROD - Ports. The detailed procedure 

for conducting Arbitration shall be governed by the Rules of SAROD - Ports and 

provisions of Arbitration & Conciliation Act, 1996, as amended from time to time. The 

Dispute shall be governed by Substantive Law of India. 

3.19 OTHER CONDITIONS: 

3.19.1 Extras: 

Any extra expenses incurred in connection to the Works by the Employer in the 

performance of the Works owing to the neglect or omission on the part of the Contractor, 

in any of the case mentioned in this Contract shall be deducted from any sum due or 

which may thereafter become due to the Contract or from any amount lying with them or 

under their control or he may be called upon to pay the amount of such extra expense to 
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such person or persons as the Employer  may appoint to receive the same and in the event 

of the Contractor failing to make such payment, the said amount shall be recoverable 

from him in such manner as the Employer may determine. 

3.19.2 Use of Ground: 

On completion of Works or termination of his contract, he shall clear away all his tools, 

plant, rubbish, and other materials within a fortnight and handover and peaceful 

possession of the same to the Employer in a tidy and clean condition. 

3.19.3 Use of Completed Portions: 

3.19.3.1 Whenever in the opinion of the Employer, the work or any part thereof is in a 

condition suitable for use and in the best interest of the Employer requires the use, the 

Employer may take possession of the same. The Contractor shall, however, be not 

relieved of his pending obligations. 

3.19.3.2 Prior to the date of final acceptance of the work by the Employer, all necessary 

repairs or renewals in work or part thereof so used on account of defective materials or 

workmanship or due to the operation's failure except normal wear & tear shall be at the 

expenses of the Contractor. 

3.19.3.3 Such use shall neither relieve the Contractor or any of his responsibilities under the 

contract nor act as a waiver by the Employer of the conditions thereof. However, if, in 

the opinion of the Employer, the use of the work or the part thereof delays the completion 

of the remainder of the work, the Employer may grant such extensions of time, as it may 

consider reasonable. 

3.19.3.4 The decision of the Employer in the matter shall be final. The Contractor shall not 

be entitled to claim any compensation on account of such use by the Employer. 

3.19.4 Employer’s Lien: 

Employer shall have a lien on over all or any money that may become due and payable 

to the Contractor under this Contract or any other Contract or from any amount lying with 

them or under their control and in respect of any debt or sum that may become due and 

payable by the Employer to the Contractor either alone or jointly with another or other 

and either under this Contract or under any other Contracts or transaction of any nature 

whatsoever between the Employer and the Contractor.  

3.19.5 Bribes and Commission: 

Any bribe, commission, gift or advantage given, promised or offered by or on behalf of 

the Contractor or his or their behalf to any officer, servant, representative or agent of the 

Engineer or to any person on his behalf in relation to the obtaining or to be execution of 

this or any other contract with the Employer shall in addition to any criminal liability 

which he may incur subject the contractor to the cancellation of this and all other contracts 

with the Employer and also to the payment of any loss or damage resulting from any such 

cancellation, and the Employer shall be entitled to deduct the amounts so payable from 

any money otherwise due to the contractor under this or any other contract. Any question 

or disputes as to the commission of any offence under the present clause shall be settled 
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by the Engineer in such a manner and on such evidence or information as he shall think 

fit and consider sufficient and his decision shall be final and conclusive. 
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SECTION IV 

SPECIAL CONDITIONS OF CONTRACT 

4.1 Clause 2.16.2 (xiv) may be read as under: 

“The scanned copy of valid license ESA/EA/ESB issued by Licensing board of any 

State/Central Govt shall be furnished.” 

4.2 Commencement of Work:(Superseding Clause No.3.7.1 of GCC) 

           The work shall commence within 15days of the issuance of the Letter of Acceptance /  

Work Order. If no notification received from the Contractor regarding commencement 

date, then 16th date from issuance of Letter of Acceptance / Work Order shall be treated 

as date of commencement. The Contractor shall proceed with the Works with due 

expedition and without delay. Commencement of work is subject to compliance with all 

the conditions precedent as mentioned at Clause No. 2.26 and 2.28.1 of ITB (Section-

II). The stipulated deadlines mentioned at Clause No. 2.26 and 2.28.1 of ITB (Section-

II) would have to be strictly adhered to unless otherwise extended by Employer. 

4.3 Time of completion/period of contract (May be read in conjunction with Clause 

No.3.7.2 of GCC)  

        The contract period is 4 (Four) Months from the date of commencement.  

4.4 Time Schedule/ Bar Chart: 

         The Contractor shall submit the bar chart in accordance with Clause No.3.7.3 of GCC. 

4.5  Liquidated Damage: (May be read in conjunction with Clause No.3.7.5 of GCC)  

            In case of delay in completion of the contract, liquidated damages @ half percent (0.5%) 

of the contract value per week of delay subject to a maximum of ten percent (10%) of 

contract value should be levied. Such liquidated damages will be deducted from any 

money due or become due to the contractor. The payment of such damages shall not 

relieve the contractor of his obligations to complete the work or from any other of his 

obligations or liabilities under this contract. 

4.6 Security Deposit / Retention Money: (Superseding Clause No.2.28.2 of ITB) 

                 In addition to Performance Security, Security deposit / retention money for an amount of 

5% of the contract value shall be recovered from the invoice. The contractor may, in his 

option, replace the retention amount with unconditional BG. The security deposit shall be 
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refunded to the Contractor without interest, after the Contractor duly performs and 

completes all obligations under the contract but not later than completion of the Warranty 

Period. 

4.7 Payment terms (May be read in conjunction with Clause No.3.13.4) 

1. 60% payment for the supply of items as per BOQ from Sl.No.1,2,4,5,6,7,8 will be 

made after the supply of items as indicated in the BOQ and acceptance by the Port.  

2. 40% payment will be made after Successful installation, testing and commissioning of 

the items as indicated in the above BOQ item Nos. and  BOQ Sl No.3, 9 will be made 

after successfully completion of the work and acceptance by the Port. This will be 

onetime payment for complete system.  

4.8 Hot work during maintenance period is subject to adhering to safety measures prescribed 

by the Fire Section/ Safety office Department.          

4.9 Contractor’s Office: The buildings should not be used for residential purposes. The 

contractors shall at their own cost and expenses shall arrange for watch and ward security 

at the above location. 

4.10 No cooking shall be permitted inside the work spot. No alcoholic drinks will be permitted 

inside the work spot and no personnel with alcoholic influence will be permitted to enter 

the work spot. The contractor shall ensure that the personnel employed for this work do 

not smoke inside the Port area.  

4.11 Statutory requirements as per Labour Department and Dock Safety Inspectorate as per 

regulation should be adhered by the Contractor.  

4.12 All safety precautions shall be strictly adhered to. 

4.13 The contractor and their employees should be complied with Quality Management (ISO 

9001:2015, EMS ISO 14001:2015 and OHASAS 18001:2007) Electricity Act, Dock 

Safety regulations. 

4.14 The contractor shall allow his laborers for the government notified national and local 

festival holiday and such closed holidays for the Port declared by the employer and also 

have due regard to local religious and social customs in respect of laborers employed by 

him.  

4.15 The Contractor shall be responsible for any accident, damage or injury caused to any of 

his employees during the execution of this work and shall hold the VOCPA blameless in 
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respect thereof and also in respect of any reason whatsoever.  

4.16 The Contractor shall be solely responsible for reporting to the Port Authority and Police 

Department immediately of any serious or fatal accidents inside the Harbour premises to 

any of his employees/workmen engaged by him.  

4.17 The contractor shall deploy disciplined work force. If any person (s) noticed for 

malpractice/ disobedience / noncompliance of work, the contractor is responsible for the 

misbehavior and the concerned will not be entertained inside VOCPA further. The 

damage / loss caused shall be rectified by the contractor.  

4.18 The staff provided by the contractor are found to be indulging in any undesirable or unfair 

activities on the premises of the office, the contractor will solely be responsible for all the 

consequences apart from the liberty of office lodging complaints before appropriate 

authorities. 

4.19 The contractor shall furnish contact telephone number, Mobile number & contact address 

of representative of contractor. 

4.20 Unauthorized person belonging to the contractor are not allowed to enter port premises. 

4.21 Accidents: Any accidents including death caused to the contractor or workers during 

course of execution of work or elsewhere will be taken care by the contractor(s) 

themselves and Port is no way responsible for the same. The port is not responsible for 

any loss of life or damage or theft of materials. All the materials should be kept in the 

safe custody of the Contractor. 

4.22 The contractor shall supply the PPEs (safety helmet, Gloves, shoes, reflecting jackets, 

diversion boards, etc) to the workers for carrying out maintenance works in a safe manner.  

4.23 The contractor shall pay the monthly salary to the technicians before the 7th day of every 

month.  

4.24 Any manpower shall apply leave, the contractor is requested to deploy a fresh manpower 

as required.   

4.25 The contractor is required to pay bonus as per the Bonus act to the manpower deployed 

and the same shall be reimbursed at actual by the Port upon submission of proof of 

payment to the provided manpower.  

4.26  The contractor shall furnish the valid labour license under contract labour (Regulation 

and abolition) Act 1970 within 30 days from the date of work order and comply with all 
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necessary required provisions of the above act as amended and rules /orders framed there 

under from time to time and shall hold valid license throughout the contract period.  

4.27 The contractor shall be responsible for disputes that may arise between the contractor and 

the manpower contractor and its amicable solutions.  

4.28 STAFF: The staff engaged by the contractor shall be given periodical safety training and 

periodical medical check-up by the contractor (Electrician/Supervisor) working in 

electrical accessories shall be qualified as per the requirement of the electricity act. 

 

SECTION –V 

TECHNICAL SPECIFICATIONS 

1 Supply and laying of 3x240Sqmm, 22KV, HTUG Cable with stranded 

compacted circular aluminium conductor, XLPE insulated, sheathed, 

extruded semi conducting compound followed by a layer of copper tape, 

cores laid up with fillers, wrapped layer of copper tape, thermoplastic tape 

inner sheathed single galvanized flat steel strip armoured and overall 

confirming to IS:7098(II)/1985, in a trench    to be excavated/trench along 

with making suitable cushioning/clamping arrangement as directed by the 

Engineer in charge. 

 

800 Mtr  

2 Supply and laying of 3x120Sqmm, 22KV, HTUG Cable with stranded 

compacted circular aluminium conductor, XLPE insulated, sheathed, 

extruded semi conducting compound followed by a layer of copper tape, 

cores laid up with fillers, wrapped layer of copper tape, thermoplastic tape 

inner sheathed single galvanized flat steel strip armoured and overall 

confirming to IS:7098(II)/1985, in a trench    to be excavated/trench along 

with making suitable cushioning/clamping arrangement as directed by the 

Engineer in charge. It is proposed to interconnect the HT Service from 

SBW to Red gate through Sprinkler Pump house.  

 

1200 Mtr 

3 Charges for excavation/removal and re-routing and relaying of various 

sizes of 3x70/120/240Sqmm HT/LT Cables available at an existing 

trench/excavation/removal and refixing of RCC slab and re-routing the 

same cables in a trench to be excavated/trench along with making suitable 

cushioning/clamping arrangement as directed by the Engineer in charge. 

Removal of cable and rerouting the same to sprinkler pump house for 

alternative power supply.     

 

7600 Mtr 

4 Supply & providing 3x240sqmm, 22KV HTUG Heat shrinkable straight 

through and making good of the existing earth in a good condition.   

 

4 Set  

5 Supply & providing 3x120sqmm, 22KV HTUG Heat shrinkable straight 

through jointing kit and making good of the existing earth in a good 

condition.   

 

4 Set  

6 Supply and laying of 31/2 x 240 sqmm, PVC armoured aluminium LTUG 

Cable in a trench to be excavated/trench along with making suitable 
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cushioning/clamping arrangements as directed by the Engineer in charge. 

It is also using interconnecting from SS.13/16 to SDB.  

2550 Mtr  

7 Supply, erection, testing and commissioning of Stainless-Steel floor 

mounting type pillar box along with providing suitable foundation 

concrete and required bolt and nuts for fixing the distribution panel.  

The outdoor Feeder Pillar shall be pedestaling type (with top canopy), IP 

65 compliant and dust, damp, vermin & weatherproof, fabricated from 

SS316 grade sheet (2 mm thick), angle suitable and flat mounted on GI 

C type channel (ISMC), Incomer: 400A, (3Pole + N disconnect switch)- 

1No, Outgoing: 250A (3Pole + N disconnect switch)- 3 Nos, Outgoing: 

125A (3Pole + N disconnect switch)- 4 Nos and 250A (3pole+N) 

changeover switch-1No,    

Busbar: Aluminum Flat type busbar with insulation, indication for 

ON/OFF for each main, Digital multi-function meter with RS485 Port 

with required CT Coil-3Nos ie.800/5 for all the outgoing and incoming 

feeders. Astronomical type time switch-2 Nos, MNX 70 Contactor -2Nos 

for controlling streetlights. The streetlights controls should be Web based 

intelligent smart controlling system to control the multiple network 

system along with the network connectivity. The Connection and 

disconnection of the various sizes of LT UG Cables including providing 

the earthing asper the PWD standard for OD pillar box.  

 

3 Set  

8 Supply and fixing of brass cable gland for 31/2x240sqmm PVC armoured 

LTUG Cable with earth connection.  

30 set 

9 Earthing as per the ISI Specification: Earthing with 1.5Mtr length, 40mm 

dia including accessories and providing masonary enclosure with cover 

plate having locking arrangement and watering pipe etc., with 

charcoal/coke/salt as required.  

 

6 set 

 

 

 

Preferable brands: - 

1. HTUG Cable: KEI/RPG Asian/Havells/Polycab/Gloster/Finolex/RR 

Kable/Diamond 

2. LTUG Cable: KEI/RPG Asian/Havells/Polycab/Gloster/Finolex/RR 

Kable/Diamond 

3. HT Cable Jointing kit: Raychem/G-Seal 

4. Disconnect switches: L&T, Crompton, Schneider, ABB 

5. Power Contactor: L&T, Crompton, Schneider, ABB 

6. Astronomical time Switch: L&T, Crompton, Schneider, ABB  
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SECTION – VI 

SCOPE OF WORK 

The subject work is intended to be carried out in South Break water starting from Green Gate. 

The work is mainly consisting of the Supply and laying of 22KV HTUG Cables in a trench to be 

excavated or with the existing Cable trench and removal of the existing HT/LT UG Cable from 

trench and relaying the same cables in a newly trench to be constructed by the Civil Engg 

Department. Supply, erection, testing and commissioning of the Stainless-Steel [SS 316 Grade] 

type outdoor type distribution pillar boxes including providing suitable foundation concrete.  

 

1. The Contractor shall supply and laying of the 22KV HTUG Cable including excavation 

of earth or the cables to be laid in the existing Cable trench as per the instruction of EIC.   

2. The work to be executed along with the Civil Engg Dept works and hence the contractor 

has to engage the sufficient manpower without any hindrance.    

3. The contractor shall remove the various sizes of the HT/LT UG Cables from the cable 

trench in a safe manner and the same to be laid in the newly constructed cable trench as 

per the instruction of EIC.   

4. The contractor shall supply, erection, testing and commissioning of the stainless-steel 

type of outdoor pillar box as per the specification mentioned in the BoQ.  

5. The contractor is requested to make the Stainless-Steel [SS 316 Grade] Outer cover along 

with 2mm thickness angle suitable and flat mounted on GI C type Channel [ISMC].   

6. Before procuring the SS Pillar box the contractor shall obtain the GTP, Outline and single 

line diagram of the pillar box.  

7. The contractor has to provide the suitable RCC foundation concrete as per the design of 

OEM since the proposed location is within the Sea bound area. For providing foundation 

concrete for erecting the Pillar boxes M25/M30 to be used.  

8. The foundation concrete for Pillar box height of 0.5 to 1Mtr above the earth level and 

concrete slabs for both sides of pillar box for operating and maintenance of the outdoor 

type of pillar boxes to be provided.   

9. The outdoor type of distribution panel should be the IP65 Standard.  

10. The contractor is requested to make proper machine hole at bottom of the pillar box for 

entry of the various sizes of LTUG Cable.  

11. The contractor shall lay a suitable channel on the foundation concrete along with Bolt 

and nuts for fixing the distribution outdoor type pillar boxes.  
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12. The contractor shall remove the existing Pillar boxes along with cable terminations.  

13. The contractor shall hand over the existing pillar boxes to the Main stores of the VoCPA 

premises after dismantling.  

14. The contractor has to provide the proper cable end termination by providing suitable 

Brass cable Gland as per the cable size.  

15. The Contractor shall provide the suitable aluminum lug to be crimped for all the LTUG 

Cables for end terminations.  

16. The distribution panels should be incorporated with an IoT-based smart controller unit 

for controlling the streetlights.  

17. The contractor has to provide a proper earthing arrangement near the distribution panel.  

18.  For making earth pits, the contractor shall make proper earth pit along with brick works 

as per the design.    

19. The erection of the distribution panels under the scope of work of contractor as per the 

IE Standard. 

20. The outdoor type of distribution panel should have suitable canopy arrangements for 

waterproof.    

21. Before the commencement of the work, the contractor is requested to obtain the 

necessary third-party insurance for workers.  

22. The contractor has to supply and laying the LTUG Cable including excavation of the 

earth up to 1Mtr depth and lay the bricks on the cable as directed by the EIC. If required, 

the existing cable trench to be used for laying the Cables.  

23. The proposed Location of the working area is restricted area and accordingly, the   

       contractor is requested to plan their site activities.  

24. The contractor should handle the iron scrap materials in a safe manner.  

25. The contractor has to provide sufficient manpower as well as machinery for erecting the 

distribution panels since the existing distribution panel having the 440V AC, Power 

supply on anytime.   

26.  Without affecting major breakdown, the distribution panel to be erected.  

27. The workers must be following safety precautions as per IE standard.  

28. The contractor is solely responsible for the work without any damage to the existing 

arrangement.    

29. Required tools, gas cylinders and heating and cutting machines are under the scope of 

the contractor.   
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30. As per the OEM standard, the contractor has to furnish the guarantee/warranty 

certificates.   

31. The entry permit pass for workers/technicians and machinery/transport vehicle are under 

the contractor’s scope. The port will assist in getting the entry permit pass.   

32. The all-ancillary work, i.e, cutting, welding, concrete and other related work in this 

regard is under the scope of the contractor.   
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SECTION VII 

SAFETY NORMS & EMS REQUIREMENTS 

7.1 SAFETY CLAUSE: 

7.1.1 The contractor should take all precautionary measures in order to ensure the protection of 

his own personnel moving about or working on the VOCPA premises and should conform 

to the rules and regulations of the VOCPA. 

7.1.2 The Contractor should abide by all VOCPA regulations in force from time to time and 

ensure that the same are followed by his representatives, agents or sub- contractors, or 

workmen. 

7.1.3 The contractor should ensure that unauthorized, careless, or inadvertent operation of 

installed equipment which may result in an accident for staff and/or damage to equipment 

does not occur. 

7.2 EMS REQUIREMENTS: 

7.2.1 The contractor shall ensure that all his workmen wear PPEs commensurate with the 

severity of work. 

7.2.2 The contractor shall ensure industrial safety methods by executing his work at VOCPA. 

7.2.3 The contractor shall ensure that all waste generated by his activities/work are moved to 

the respective dumpsites or taken for recycling at VOCPA. 

7.2.4 The contractor has to give prior information on whether any hazardous chemical is used 

in his work and if so, the operational control to be exercised. 

7.2.5 The contractor has to ensure that all his material handling equipment / transport Vehicles 

are emission tested. 

7.2.6 The contractor has to ensure that his activities are in tune with the VOCPA EMS Policy 

(to be incorporated as part of the Contract) 

7.2.7 The contractor's staff must be aware of the contents of MSDS in respect of chemicals / 

materials (if any). 

7.2.8 The contractors’ staff shall be competent to operate emergency appliances like fire 

extinguishers. 

7.3 Hazardous Substances and Hazardous Site Conditions  

7.3.1 Contractor shall not, nor shall it permit any other Person to bring any Hazardous 

Substances on the Site, other than Hazardous Substances to be used by Contractor or any 

Subcontractor in a manner that: 

7.3.1.1 does not violate any Applicable Laws, or Permits; and 

7.3.1.2 is consistent in quantity and with Good Solar Industry Practices for operating and 

maintaining solar energy conversion plants, such as motor fuels, solvents and 

lubricants (collectively, “Permissible Materials”). 

7.3.2 The contractor shall bear all responsibility and liability for: 
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a) any Hazardous Substances that are not Permissible Materials belonging to the 

Contractor or present on site; or 

b) the handling of, or failure to handle, Permissible Materials in violation of Applicable 

Laws or otherwise in any manner that constitutes negligence or willful misconduct 

by Contractor or any Subcontractor. 

c) Contractors shall use Hazardous Substances in performance of the Services in 

accordance with the Performance Standards, Applicable Laws and Good Solar 

Industry Practices and shall not: 

d) utilize, or permit or cause any Subcontractor to utilize, on the Site such Hazardous 

Substances as are prohibited under Applicable Law from being used in India; or 

e) import or use at the Site such Hazardous Substances as are prohibited under 

Applicable Law 

NB: The section may be read in conjunction with related clauses of General Condition 

of Contract, Special Condition of Contract and Scope of Work. 
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ANNEXURE A 

QUALIFICATION AND RESPONSIVENESS INFORMATION: LIST OF DOCUMENTS TO 

BE ENCLOSED  

 

All bidders shall include the following information with their bids by scanning the relevant documents 

after being filled, signed with seal and serially numbered by the Bidder. The above shall be uploaded 

using their user-id and password in the E-tender portal on or before the last date of submission of tender 

mentioned in the NIT towards Cover A – Techno-commercial bid.  

 

PART I (COVER A) – TECHNO-COMMERCIAL BID 

Sl. 

No 
Qualification Documents to be uploaded 

Uploaded 

Page Ref No. 

1 Form I – Bid cover letter (as per Section II, clause 2.16.2.(i))  

2 

Form II – Transaction details for remittance of Earnest Money Deposit 

(as per Section II, clause 2.16.2.(ii)) 

Scanned copy of system generated proof towards successful payment of 

EMD in case of payment through online payment gateway mode in CPP 

e- tender web Portal OR scanned copy of proof towards successful 

payment of EMD in the form of Insurance Surety Bonds, Account Payee 

Demand Draft, Fixed Deposit Receipt, Banker's Cheque or Bank 

Guarantee from any of the Commercial Banks along with filled in Form-

IIA OR valid Certificates by MSEs for claiming exemption along with 

filled in Form-IIB 

 

3 

Form III – Financial capability (as per clause 2.16.2.(iii)) 

Scanned copy of Profit & Loss statements for the last 3(three) years 

ending 31st March of the previous financial year duly certified by the 

Chartered Accountant in support of meeting Financial Capability 

 

4 

Form IV Similar Work Experience [as per Section II, clause 2.16.2.(iv)) 

Scanned copies of work order(s) along with BOQ & respective 

satisfactory completion(s) / performance certificate(s) certificates in 

support of meeting Similar Work Experience  

 

5 
Form IV A – Details of TDS certificate (if applicable) (as per Section II, 

clause (as per Section II, clause 2.16.2.(iv)) 
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In case of experience other than Central / State Government / 

Autonomous bodies / PSEs / PSUs / Public Limited Companies, the 

bidder has to submit scanned copies of TDS certificate  

6 

Scanned copies of (i) EPF registration certificate; (ii) ESI; (iii) Permanent 

Account Number [PAN]; (iv) Income Tax Return of preceding three 

years; and (v) GST Registration Certificate (as per Section II, clause 

2.16.2.(v)) 

 

7 
Form V – Declaration of Authorized Representative (as per Section II, 

clause 2.16.2.(vi))  
 

8 
Form VI – Schedule of No Deviation (as per Section II, clause 

2.16.2.(vii)) 
 

9 
Form VII Declaration by the Bidder (as per Section II, clause 

2.16.2.(viii)) 
 

10 Form VIII – Bank Mandate Form (as per Section II, clause 2.16.2.(ix))  

11 Form IX -Tender Acceptance letter (as per Section II, clause 2.16.2.(x))  

12 

Duly filled in Form-X – “Local Content declaration & Self Certification” 

[wherever applicable if specifically asked for in bid document] (as per 

Section II, clause 2.16.2.(xii)) 

 

13 Form- XI - Integrity pact (as per Section II, clause 2.16.2.(xi)) Not applicable 

14 

Details of Technical Manpower to be deployed for execution of work 

[wherever applicable if specifically asked for in bid document] (as 

per Section II, clause 2.16.2.(xiii)) 

Not applicable 

15 

Scanned copy of valid license "ESB/” ESA"/"EA" grade issued by the 

Licensing Board [wherever applicable if specifically asked for in bid 

document] (as per Section II, clause 2.16.2.(xiv)) 

 

16 Any other documents which need to be uploaded.  

17 

Total number of pages uploaded by the bidder (mention the page no. 

starting from to end) 
 

1. Starting page no.  

2. Ending page no.  

3. Total number of pages  
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(Fill the page numbers where the documents have been uploaded in the table provided above) 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: …………………….  Designation ………………………………………. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 

 

 

 

 

 

 

 

 

  



71 

 

 

 

 

 

FORM I 

(To be in the Firm’s letter head) 

   Date:………………… 

BID COVER LETTER 

 

1. Registered Business Name   : 

2. Registered Business Address   : 

3. Name, Designation & address  of the Contact 

Person to whom all references shall be made 

regarding this tender    : 

 

4. Telephone / Mobile No.   : 

5. Fax      : 

6. E-Mail      : 

 

To 

The Chief Mechanical Engineer, 

Mechanical & Electrical Engineering Department, 

V.O.Chidambaranar Port Authority, 

Tuticorin – 628 004. 

Sir, 

1. We hereby apply to be qualified for the tender invited by the V.O.Chidambaranar Port 

Authority, Tuticorin as a bidder for the work “______________________________” 

2. We hereby give our consent to the Port or its authorized Representative(s) to conduct any 

investigations to verify the statements, documents and information submitted and to clarify the 

financial and technical aspects of this application.  For this, we hereby authorize (any Public 

Official, Engineer, Bank, Depository, Manufacturer, Distributor, etc.) or any other person or 

firm to furnish pertinent information deemed necessary and requested by the Port to verify 

statements and information provided in this application or regarding our competence and 

standing. 

3. We, the undersigned, have read and examined in detail the Bid document in respect of the work 

intended and do hereby express our interest in executing the intended work.  

4. We certify that goods & services offered shall be of best quality and the manpower who shall 

be deployed for the work are competent enough and have necessary qualifications for taking up 

this assignment.   
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5. The names and positions of persons who may be contacted for further information, if required, 

are as follows 

a) For Technical: Shri/Smt …… (Name, position, Address, contact number and email id) 

b) For Financial: Shri/Smt …… (Name, position, Address, contact number and email id) 

c) For Personnel: Shri/Smt …… (Name, position, Address, contact number and email id) 

6. We declare that the statements made and the information provided in the application are 

complete, true and correct in every detail. 

7. We understand that V.O.Chidambaranar Port Authority reserves the right to reject any 

application without assigning any reasons. 

 

Thanking you, 

Yours faithfully, 

 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 
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FORM IIA 

(To be in the Firm’s letter head) 

  Date:………………… 

 

Transaction details for remittance of Earnest Money Deposit (EMD) 

 

The bidder shall upload system generated proof towards successful payment of EMD along with 

following filled in form in the bid document as follows 

 

Sl.No Beneficiary reference No. 
Date of 

Payment  

Amount 

(in INR) 

Uploaded page No. 

reference 

1     

 

 

 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 
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FORM IIB 

(To be in the Firm’s letter head) 

Date:………………… 

 

Exemption of EMD by the Micro and Small Enterprises (MSEs)  

 

The bidder shall upload the requisite certificate of registration under MSEs along with following filled 

in form in the bid document as follows 

 

Sl. 

No 

Name of 

Enterprise  

Udyam Registration 

Number 
Enterprise type  

Uploaded page No. 

reference 

1     

 

 

 

 

 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 
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FORM III 

(To be in the Firm’s letter head) 

      Date:………………… 

 

FINANCIAL CAPABILITY 

 

The details of Summary of Annual Turnover of the Bidder on the basis of the Audited Balance Sheet 

for the last three financial years shall be given as under 

 

Sl.No. Financial year Total Turnover Uploaded page no. reference 

01 Year 20.... – ...... Rs...................  

02 Year 20..... – ...... Rs....................  

03 Year 20...... – ...... Rs...................  

 

Note: The Profit & Loss statement and Balance sheet to be uploaded shall be duly certified by the 

Chartered Accountant. 

 

 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: 

………………………………………………………… 

Seal ……………………………………………………. 
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FORM IV 

(To be in the Firm’s letter head) 

  Date:………………… 

SIMILAR WORK EXPERIENCE 

 

The Bidders experience in similar work carried out each in any Central / State Government / 

Autonomous bodies / PSEs/PSUs / Nationalised Banks / Public Limited or Private Limited Companies, 

etc., for evaluating the Eligibility Criteria for pre-qualification to be provided using the format as below:  

Details of Similar Work Experience 

Sl. 

No 

Name 

of 

work 

Value of 

work 

executed 

(in Rs.) 

Work order 

reference No. 

Contract period Date of 

completion 

certificate 

Name 

and 

address 

of the 

Client 

Uploaded 

page no. 

reference 
Commencement completion 

1         

2         

3         

Note: 

1. The copies of the documents containing above information like work order and completion 

certificate have to be uploaded duly self-attested.  

                                                                    Yours faithfully, 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 
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FORM IV(A) 

 

(To be in the Firm’s letter head) 

Date:………………… 

 

DETAILS OF TDS CERTIFICATE 

 

In case of experience other than Central / State Government / Autonomous bodies / PSEs/PSUs/ 

Nationalized Banks / Public Limited Companies, the bidder has to provide the details of the TDS 

certificate in the form provided below and shall submit TDS certificate for the past experience to be 

uploaded, only then the experience will be considered. 

 

Sl. 

No 

Name 

of work 

Value of 

work 

executed 

(in Rs.) 

Work order 

reference No. 

TDS Certificate Name and 

address of 

the Client 

Uploaded 

page no. 

reference No. Amount 

1        

 

 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal …………………………………………………….  
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FORM V 

DECLARATION OF AUTHORISED REPRESENTATIVE 

(To be provided in non-judicial stamp paper with denomination not to be lesser than Rs.100/-) 

(Separate Forms to be submitted for each Signatory with details of Proprietor or Partner or 

Managing Director) 

  I/We, ......................... (Name)being the (Partners/Karta/Managing Directors and whole 

time Director/Members of Managing Committee of Associations/Board of Trustees etc.) of 

............................... (Name of the Bidder), hereby solemnly affirm and declare that the .......................... 

(Authorised Signatory) is hereby authorized, vide resolution No. (Resolution Number)

dated..................... (Resolution Date) (copy submitted herewith), to act as an authorized signatory for 

the business....................... (Name of the Bidder) for which submission of bid is being filed under the 

tender. All his actions in relation to this tender will be binding on me/us. 

 

Signature of the person competent to sign 

Name: ................................................................................... 

Description: .......................................................................... 

Name of the Business Entity: ................................................. 

 

Acceptance as an Authorized Signatory 

 

 I (Authorised Signatory)hereby solemnly accord my acceptance to act as authorized signatory 

for the above referred business and all my acts shall be binding on the business. 

 

Signature of Authorised Signatory 

Name: ................................................................................ 

Description: ....................................................................... 

Place: .................................................................................. 

Date: ................................................................................... 

Note: 

1. For the purpose of this tender and the Agreement, the tender, forms, Agreement and other 

documents shall be signed only by the persons, who are themselves in a position to undertake 

the work and possessing all other resources required for the purpose. The tender shall contain 

the name, residence and place of business of the person or persons submitting the tender and 

shall be signed by the Bidder with his usual authorized representatives followed by the name  
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2. and Description of the person signing the document along with a copy of the partnership deed. 

A copy of the constitution of the firm with the names and addresses of all the partners shall be 

furnished. 

3. Tender by a corporation shall be signed in the name of the corporation by a duly authorized 

representative, and a power of attorney in that behalf shall accompany the tender. In the case of 

company, a copy of the Memorandum and Articles of Association shall be furnished. 

4. Tenders may be submitted by agents on behalf of their principals, but in such cases the Board 

reserves the right to enter into contract with the principals, Director, with the principals and 

agents jointly as deemed appropriate. 
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FORM VI 

SCHEDULE OF NO DEVIATION 

 

This is with reference to Tender No.…………………………………., for 

“…………………………………………………………….” 

I/We, ................................ (Name of the Bidder / Authorised Representative of the Bidder) of 

M/s........................................ (Name of the organisation), hereby certify that there is no deviation from 

the Tender conditions either technical or commercial or tender enquiry and I/We am/are agreeing to all 

the terms and conditions mentioned and comprised in relation to the above-mentioned Tender. 

Yours faithfully, 

 

 

(Signature of Authorized Person) 

 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Description ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 

Witness with signature  

1) Name & Address    2) Name & Address  

........................................             ........................................ 

........................................             ........................................ 

........................................             ........................................ 
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FORM VII 

DECLARATION BY THE BIDDER 

(To be provided in 100 Rs Stamp Paper) 

To, The Head of the Department. 

I/We M/s. represented by its Proprietor / Managing Partner / Managing Director having its Registered 

Office at and do declare that I/We have carefully read all the conditions of tender with NIT No……, 

dated ………., Basis In ……………………(Name Of The Department) Department At 

V.O.Chidambaranar Port Authority for  a period of -------------------------------,(including extension if 

any), if needed and accepts all conditions of the tender including amendments/corrigendum 

subsequently issued by the tender inviting authority, if any. Further I/we confirm our eligibility for this 

tender and quoted as per the tender condition and Governing laws of India, in case of typographical 

error found in submitted documents/affidavits/declarations, in this case we accept all the Terms and 

conditions of bid documents and hereby confirm as under. 

1. I/We have not made any counter conditions stipulation and conditions, and I/We agree that in the 

event of any such counter conditions my/our tender will be summarily rejected and such offer 

will not be evaluated and considered at all by you. 

2. I/We do hereby declare that we have not been blacklisted/ debarred by any Central / State 

Government / Autonomous bodies / PSEs/PSUs / Nationalised Banks / Public Limited or Private 

Limited Companies, etc., from taking part in the tendering process. 

3. I/We have not made any payment or illegal gratification to any person/authority connected with 

the tendering process so as to influence the tendering process and have not committed any offence 

under the Prevention of Corruption Act in connection with the tender. 

4. I/We hereby declare that, all information furnished by me/us with this tender is true to best of 

my/our knowledge, belief and in case, if it is found that, the information furnished is not true or 

partially true or incorrect, I/We agree that my/our tender shall be summarily rejected without 

prejudice to the right of the board of Trustees of Port of V.O.Chidambaranar Port Authority to 

take further action in to the matter. 

 

 

 

 

 

 

 

 

 

        Witness’s          Bidder’s 

Signature: ___________________                                                       Signature: ___________________ 

Name:      ___________________ Name:      ___________________ 

Address:   __________________ Address:   ___________________ 

Tel. No:   ___________________ Tel. No:   ___________________ 

Mobile no.:__________________ Mobile No:__________________ 

Date:___________________ Date:___________________ 
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FORM VIII 

BANK MANDATE FORM 

1. Name of the company   : 

2. Status     : 

3. Bank Name, Address & Branch  : 

4. IFSC Code    : 

5. MICR Code    : 

6. Branch Code    : 

7. Name of the Authorised Person  : 

8. Signature of the authorised person 

as per Bank    : 

9. E-Mail ID of Authorised Person  : 

10. Contact No. Landline/Mobile  : 

 

 

 

Copy of cancelled cheque may be enclosed if Bank signature not obtained. 

 

Name & Seal of the Bank 

with Date  
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FORM IX 

TENDER ACCEPTANCE LETTER 

(To be printed on company letterhead and filled, signed, and uploaded) 

To  

The Chief Mechanical Engineer  

V.O. Chidambaranar Port Authority 

Tuticorin-4  

Sir,  

Subject: “--------------------------------------------------------------------------------- 

Tender reference No. ------------------------------------------------ 

1. I/We have downloaded/obtained the tender document(s) for the above-mentioned tender/work 

from the website, namely https://etenders.gov.in/eprocure/app, as per your advertisement given 

in the above-mentioned website(s).  

2. I/We hereby certify that I/We have read the entire terms and conditions of the tender documents 

from Page No.  to (including all documents like annexure(s), schedules(s), etc., which form 

part of the contract agreement, and I /we shall abide hereby and agree the terms /conditions 

/clauses contained therein.  

3. The corrigendum(s) issued from time to time by V.O.Chidambaranar Port Authority for the 

above subject work has also been taken into consideration while submitting this acceptance 

letter.  

4. I/We hereby unconditionally accept the tender conditions of above-mentioned tender 

document(s)/ corrigendum (s) in its totality /entirety.  

5. I/We do hereby declare that our firms have not been blacklisted/ debarred by any Govt. 

Department/ Public sector undertaking.  

6. I / We certify that all information furnished by me/ us is true & correct and in the event that the 

information is found to be incorrect/untrue or found violated, then V.O.Chidambaranar Port 

Authority shall without giving any notice or reason therefore, summarily reject the bid or 

terminate the contract, without prejudice to any other rights or remedy including the forfeiture 

of the full earnest money deposit absolutely 

Yours faithfully,  

 

           (Signature of the bidder with official seal)  

Note:  If the firm has been blacklisted or debarred or banned or delisted by any Government or Quasi-

Government Agencies or Public Sector Undertaking in India, then the same should be declared properly 

after modifying the sentence, suitably. 
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FORM X 

Local content Declaration & Self Certification as per the Government of India Order towards 

Public Procurement (preference to Make in India) vide Letter No. P-45021/2/2017-PP(BE-II), 

(revised) Dated.16.9.2020) 

 

(To be provided on Rs.100/- non-judicial stamp paper) 

 

 I___________________(Name of the Person(s),S/o _____________at _________(Address), working 

as ______________________(Designation and name  of the firm/Company/ partnership/ Joint 

venture), and I have been authorized to sign  the  Declaration / Self- Certification on behalf of firm / 

Company/partnership/ Joint venture do hereby solemnly affirm and declare as under: 

That I will agree to abide by the terms and conditions of the policy of Government towards Public 

Procurement (preference to Make in India) vide Letter No. P- 45021/2/2017-PP(BE-II), (revised) 

Dated.16.9.2020. That the information furnished hereinafter is correct to be of my knowledge and belief 

and I undertake to produce relevant records before procuring entity or any 

authority so nominated for the purpose of assessing the Local Content. That the local content for all 

inputs which constitute the said equipment has been verified by me and I am responsible for the 

correctness of the claims made therein. That in the event of the domestic value addition of the product 

mentioned herein is found to be incorrect and not meeting the prescribed value addition norms based 

on  the assessment of an authority so nominated for the purpose of assessing the Local Content, action 

will be taken against me as per the notification P-45021/2/2017- PP(BE-II), (revised) Dated.16.9.2020. 

I agree to maintain the following information in the company’s record for a period of 8 years and shall 

make this available for verification to my statutory authority.  Details of the location(s) at which the 

local value addition is made  

i. Name and details of the Domestic manufacture 

ii. Date on which this certificate is issued 

iii. Product for which the certificate is produced 

iv. Percentage of local content. (% to be mentioned) 

Signed by me at ______________on___________ 

Authorized signatory 

(Name of the Firm entity) 

Note: Required particulars are to be filled properly for acceptance. 
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FORM XI 

INTEGRITY PACT 

General 

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on ____ day of the ______ 

(month and year) between, on one hand, the President of India, acting through Shri ______, [designation of the 

officer], V.O.Chidambaranar Port Authority, Government of India (hereinafter called the "PORT”, which 

expression shall mean and include, unless the context otherwise requires, his successors in office and assigns) 

of the First Part and M/S _______ represented by Shri ______, (hereinafter called the "BIDDER/Seller” which 

expression shall mean and include, unless the context otherwise requires, his successors and permitted assigns) 

of the Second Part. 

WHEREAS the PORT proposes to execute the work “__________________” and the BIDDER/Seller is willing 

to offer/has offered the stores and 

WHEREAS the BIDDER is a natural person, private entity, or any combination of them, constituted in 

accordance with the relevant law in the matter and the PORT is a Ministry of the Government of India performing 

its functions on behalf of the President of India. 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence / 

prejudiced dealings prior to, during and subsequent to the currency of the contract entered into with a view to: 

Enabling the PORT to obtain the desired said work at a competitive price in conformity with the defined 

specifications by avoiding the high cost and the distortionary impact of corruption on public procurement, and 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure the contract 

by providing assurance to them that their competitors will also abstain from bribing and other corrupt practices 

and the PORT will commit to prevent corruption, in any form, by its officials by following transparent 

procedures. 

 

 

The parties hereby agree to enter into this Integrity Pact and agree as follows: 

Commitments of the PORT 

1.1. The PORT undertakes that no official of the PORT, connected directly or indirectly with the contract, will 

demand, take a promise for or accept, directly or through intermediaries, any bribe, consideration, gift, reward, 

favour or any material or immaterial benefit or any other advantage from the BIDDER, either for themselves or 

for any person, organisation or third party related to the contract in exchange for an advantage in the bidding 

process, bid evaluation, contracting or implementation process related to the contract. 

1.2. The PORT will, during the pre-contract stage, treat all BIDDERs alike, and will provide to all BIDDERs 

the same information and will not provide any such information to any particular BIDDER which could afford 
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an advantage to that particular BIDDER in comparison to other BIDDERs. 

1.3. All the officials of the PORT will report to the appropriate Government office any attempted or completed 

breaches of the above commitments as well as any substantial suspicion of such a breach. 

2. In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to the PORT 

with full and verifiable facts and the same is prima facie found to be correct by the PORT, necessary disciplinary 

proceedings, or any other action as deemed fit, including criminal proceedings may be initiated by the PORT 

and such a person shall be debarred from further dealings related to the contract process. In such a case while an 

enquiry is being conducted by the PORT the proceedings under the contract would not be stalled. 

Commitments of BIDDERs 

3. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair means and 

illegal activities during any stage of its bid or during any pre-contract or post-contract stage in order to secure 

the contract or in furtherance to secure it and in particular commit itself to the following: 

3.1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, favour, 

any material or immaterial benefit or other advantage, commission, fees, brokerage or inducement to any official 

of the Port, connected directly or indirectly with the bidding process, or to any person, organization or third party 

related to the contract in exchange for any advantage in the bidding, evaluation, contracting and implementation 

of the Contract. 

3.2. The BIDDER further undertakes that it has not given, offered or promised to give, directly or indirectly any 

bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, commission, 

fees, brokerage or inducement to any official of the PORT or otherwise in procuring the Contract or forbearing 

to do or having done any act in relation to the obtaining or execution of the contract or any other contract with 

the Government for showing or forbearing to show favour or disfavour to any person in relation to the contract 

or any other contract with the Government. 

3.3. BIDDERs shall disclose the name and address of agents and representatives and Indian BIDDERs shall 

disclose their foreign principals or associates. 

3.4. BIDDERs shall disclose the payments to be made by them to agents/ brokers or any other intermediary, in 

connection with this bid/contract. 

3.5. The BIDDER further confirms and declares to the PORT that the BIDDER is the original manufacturer / 

integrator / authorized government sponsored export entity of the stores and has not engaged any individual or 

firm or company whether Indian or foreign to intercede, facilitate or in any way to recommend to the PORT or 

any of its functionaries, whether officially or unofficially to the award of the contract to the BIDDER, nor has 

any amount been paid, promised or intended to be paid to any such individual, firm or company in respect of 

any such intercession, facilitation or recommendation. 

3.6. The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing the 

contract, shall disclose any payments he has made, is committed to or intends to make to officials of the PORT 

or their family members, agents, brokers or any other intermediaries in connection with the contract and the 

details of services agreed upon for such payments. 

3.7. The BIDDER will not collude with other parties interested in the contract to impair the transparency, fairness 

and progress of the bidding process, bid evaluation, contracting and implementation of the contract. 
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3.8. The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means and illegal 

activities. 

3.9. The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to others, 

any information provided by the PORT as part of the business relationship, regarding plans, technical proposals 

and business details, including information contained in any electronic data carrier. The BIDDER also 

undertakes to exercise due and adequate care lest any such information is divulged. 

3.10. The BIDDER commits to refrain from giving any complaint directly or through any other manner without 

supporting it with full and verifiable facts. 

3.11. The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions 

mentioned above. 

3.12. If the BIDDER or any employee of the BIDDER or any person acting on behalf of the BIDDER, either 

directly or indirectly, is a relative of any of the officers of the PORT, or alternatively, if any relative of an officer 

of the PORT has financial interest/stake in the BIDDER's firm, the same shall be disclosed by the BIDDER at 

the time of filing of tender. 

The term 'relative' for this purpose would be as defined in Section 6 of the Companies Act, 1956. 

3.13. The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings or 

transactions, directly or indirectly, with any employee of the PORT. 

4. Previous Transgression 

4.1. The BIDDER declares that no previous transgression occurred in the last three years immediately before 

signing of this Integrity Pact, with any other company in any country in respect of any corrupt practices envisaged 

hereunder or with any Public Sector Enterprise in India or any Government Department in India that could justify 

BIDDER's exclusion from the tender process. 

4.2. The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be disqualified from 

the tender process or the contract, if already awarded, can be terminated for such reason. 

5. Bid Security 

5.1. While submitting commercial bid, the tenderer shall furnish a Bid Security of 

Rs.________________________ (Rupees _____ only) in accordance with the provisions of this RFP. The 

Bidder has the option to provide the Bid Security either as a Demand Draft or in the form of a Bank Guarantee 

acceptable to the Authority, as per format at Appendix–II. 

5.2. The Bid Security / Performance Security shall be valid upto a period of five years 

or the complete conclusion of the contractual obligations to the complete satisfaction of both the BIDDER and 

the PORT, including warranty period, whichever is later. 

5.3. In case of the successful BIDDER a clause would also be incorporated in the Article pertaining to 

Performance Bond in the Purchase Contract that the provisions of Sanctions for Violation shall be applicable for 

forfeiture of Performance Bond in case of a decision by the PORT to forfeit the same without assigning any 

reason for imposing sanction for violation of this Pact. 

5.4. No interest shall be payable by the PORT to the BIDDER on Bid Security / Performance Security for the 

period of its currency. 
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6. Sanctions for Violations 

6.1. Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its behalf 

(whether with or without the knowledge of the BIDDER) shall entitle the PORT to take all or any one of the 

following actions, wherever required: 

(i) To immediately call off the pre-contract negotiations without assigning any reason or giving any 

compensation to the BIDDER. However, the proceedings with the other BIDDER(s) would continue. 

(ii) The Bid Security (in pre-contract stage) and / or Security Deposit/Performance Bond (after the contract is 

signed) shall stand forfeited either fully or partially, as decided by the PORT and the PORT shall not be required 

to assign any reason therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any compensation to the BIDDER. 

(iv) To recover all sums already paid by the PORT, and in case of an Indian BIDDER with interest thereon at 

2% higher than the prevailing Prime Lending Rate of State Bank of India, while in case of a BIDDER from a 

country other than India with interest thereon at 2% higher than the LIBOR. If any outstanding payment is due 

to the BIDDER from the PORT in connection with any other contract for any other stores, such outstanding 

payment could also be utilised to recover the aforesaid sum and interest. 

(v) To encash the advance bank guarantee and performance bond/warranty bond, if furnished by the BIDDER, 

in order to recover the payments, already made by the PORT, along with interest. 

(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay compensation 

for any loss or damage to the PORT resulting from such cancellation/rescission and the PORT shall be entitled 

to deduct the amount so payable from the money(s) due to the BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processes of the Government of India for a 

minimum period of five years, which may be further extended at the discretion of the PORT. 

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or broker with 

a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract signed by the 

PORT with the BIDDER, the same shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the PORT to forfeit the same without assigning any 

reason for imposing sanction for violation of this Pact. 

6.2. The PORT will be entitled to take all or any of the actions mentioned at para 6.1 (i) to (x) of this Pact also 

on the Commission by the BIDDER or any one employed by it or acting on its behalf (whether with or without 

the knowledge of the BIDDER), of an offence as defined in Chapter IX of the Indian Penal Code, 1860, or 

Prevention of Corruption Act, 1988, or any other statute enacted for prevention of corruption. 

6.3. The decision of the PORT to the effect that a breach of the provisions of this Pact has been committed by 

the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can approach the 

Independent Monitor(s) appointed for the purposes of this Pact. 

 

7. Fall Clause 

7.1. The BIDDER undertakes that it has not supplied/is not supplying similar product/systems or subsystems at 

a price lower than that offered in the present bid in respect of any other Ministry / Department of the Government 
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of India or PSU and if it is found at any stage that similar product/systems or sub system was supplied by the 

BIDDER to any other Ministry/Department of the Government of India or a PSU at a lower price, then that very 

price, with due allowance for elapsed time, will be applicable to the present case and the difference in the cost 

would be refunded by the BIDDER to the PORT, if the contract has already been concluded. 

8. Independent Monitors 

8.1. The PORT has appointed Independent Monitors (hereinafter referred to as Monitors) for this Pact in 

consultation with the Central Vigilance Commission. The Independent External Monitors appointed by Port are 

as follows: 

1.      Shri Trivikram Nath Tiwari, ILS Rtd, 

      301-B, Black – 3B, HIG DDA Flats, 

      Rani Jhansi Road, DDA complex, 

      Moti Khan, 

      New Delhi-110055 

      Phone No.9871788277 

      e-mail i.d –trivikramnt@yahoo.co.in 

  

2.      Shri. Hernanprit Singh, 

12, Belevedre Road, 

Alipore, Kolkata-700027 

hermanprit@gmail.com 

8.2. The task of the Monitors shall be to review independently and objectively, whether and to what extent the 

parties comply with the obligations under this Pact. 

8.3. The Monitors shall not be subject to instructions by the representatives of the parties and perform their 

functions neutrally and independently. 

8.4. Both the parties accept that the Monitors have the right to access all the documents relating to the 

project/procurement, including minutes of meetings. 

8.5. As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform the 

Authority designated by the PORT. 

8.6. The BIDDER(s) accepts that the Monitor has the right to access without restriction to all Project 

documentation of the PORT including that provided by the BIDDER. The BIDDER will also grant the Monitor, 

upon his request and demonstration of a valid interest, unrestricted and unconditional access to his project 

documentation. The same is applicable to Subcontractors. The Monitor shall be under contractual obligation to 

treat the information and documents of the BIDDER/Subcontractor(s) with confidentiality. 

8.7. The PORT will provide to the Monitor sufficient information about all meetings among the parties related 

to the Project provided such meetings could have an impact on the contractual relations between the parties. The 

parties will offer to the Monitor the option to participate in such meetings. 

8.8. The Monitor will submit a written report to the designated Authority of the Port / Secretary, in the 

Department/ within 8 to 10 weeks from the date of reference or intimation to him by the PORT / BIDDER and, 

mailto:trivikramnt@yahoo.co.in
mailto:hermanprit@gmail.com
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should the occasion arise, submit proposals for correcting problematic situations. 

9. Facilitation of Investigation 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the PORT or its 

agencies shall be entitled to examine all the documents including the Books of Accounts of the BIDDER and the 

BIDDER shall provide necessary information and documents in English and shall extend all possible help for 

the purpose of such examination. 

10. Law and Place of Jurisdiction 

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the PORT 

11. Other Legal Actions 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow in 

accordance with the provisions of the extant law in force relating to any civil or criminal proceedings. 

12. Validity 

12.1. The validity of this Integrity Pact shall be from the date of its signing and extend upto 5 years or the 

complete execution of the contract to the satisfaction of both the PORT and the BIDDER/Seller, including 

warranty period, whichever is later. In case BIDDER is unsuccessful, this Integrity Pact shall expire after six 

months from the date of the signing of the contract. 

12.2. Should one or several provisions of this Pact turn out to be invalid, the remainder of this pact shall remain 

valid. In this case, the parties will strive to come to an agreement to their original intentions. 

13. The parties hereby sign this Integrity Pact at _______ on ___ 

  PORT                                                                                                   BIDDER 

Name of the Officer.                                                   CHIEF EXECUTIVE OFFICER 

Designation 

V.O.Chidambaranar Port Authority 

Tuticorin 

  

Witness                                                                                               Witness 

  

1. ____________________                                                   1. _____________________ 
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FORM XII 

DECLARATION OF POWER OF ATTORNEY 

 

(To be executed before Notary Public on a Non-Judicial Stamp Paper of at least Rs 100) 

 

Dated:    

POWER OF ATTORNEY 

 

To whomsoever it may concern 

 

Mr.    [Name of the Person(s)], residing at 

  [Address of the person(s)], acting as       (Designation 

of the person and name of the firm), and whose signature is attested below, is hereby 

authorized on behalf of  [Name of the Bidder (in case of a 

consortium, name of the lead member)] to sign the tender [(Tender No. 

……………………………..and (Tender subject- “……………………………”)] and 

submit the same and is hereby further authorized to provide relevant information/ document 

and respond to the enquiry’s etc. as may be required by V.O Chidambaranar Port Authority 

(VOCPA) in respect of the tender. 

 

And I/ we hereby agree that all acts, deeds and things lawfully done by our said 

attorney shall be construed as acts, deeds and things done by us and I/ we undertake to ratify 

and confirm all and whatsoever that my / our said attorney shall lawfully do or cause to be 

done for me / us by virtue of the power hereby given. 

 

 

 

(Attested signature of Mr. ) 

 

 

For (Name of the Bidder / Consortium Members with Seal) 

 

 

Note – 

(In the case of Consortium, representatives of all members must sign)
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FORM XIII 

 

DECLARATION of POWER OF ATTORNEY FOR LEAD MEMBER OF 

CONSORTIUM 

      (To be executed before Notary Public on a Non-Judicial Stamp Paper of at least Rs 100) 

 POWER OF ATTORNEY 

Whereas V.O Chidambaranar Port Authority. Thoothukudi (“the Authority”) has invited 

tenders from interested parties for “……………………………………...” (Tender No.

 ............................................................................................................................ ). 

Whereas …………………………., ……………………, …………………. And 

…………… (collectively the “Consortium”) being members of the Consortium are 

interested in bidding for the Tender in accordance with the terms and conditions of the 

Tender Document and other connected documents in respect of the said tender, and 

 

Whereas it is necessary under the Tender Document for the members of the Consortium to 

designate one of them as the Lead Member with all necessary power and authority to do for 

and on behalf of the Consortium, all acts, deeds and things as may be necessary in connection 

with the Consortium’s bid for the Tender and its execution. 

 

 

NOW THEREFORE KNOW ALL MEN BY THESE PRESENTS 

We, M/s. ………………… having our registered office at ………………………., 

M/s…………………… 

having   our   registered   office   at   ……………..., M/s.   ………………….   having   our   

registered   office   at 

…………………., and M/s. ……………………… having our registered office at ............. , [the 

respective names and addresses of the registered office] (hereinafter collectively referred to as the 

“Principals”) do hereby designate, nominate, constitute, appoint and authorize M/s. 

………………………………. having its registered office at ................................................ , 

being one of the members of the Consortium, as the Lead Member and true and lawful 

attorney of the Consortium (hereinafter referred to as the “Attorney”). We hereby irrevocably 

authorize the Attorney to conduct all business for and on behalf of the Consortium and any one of 

us during the bidding process and, in the event the Consortium is awarded the Contract, during the 

execution of the contract, and in this regard, to do on our behalf and on behalf of the Consortium, 

all or any of such acts, deeds or things as are necessary or required or incidental to the pre-

qualification of the Consortium and submission of its bid(s) for the tender, including but not limited 

to signing and submission of all applications, bids and other documents and writings, participate in 

Pre Bid and other conferences/meetings, respond to queries, submit information/ documents, sign 

and execute contracts and undertakings consequent to acceptance of bid(s) of the Consortium and 

generally to represent the Consortium in all its dealings with the Authority, and/or any other 

Government Agency or any person, in all matters in connection with or relating to or arising out 

of the Consortium’s bid(s) for the tender and/or upon award thereof till the Agreement is entered 
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into with the Authority. 

 

AND hereby agree to ratify and confirm and do hereby ratify and confirm all acts, 

deeds and things lawfully done or caused to be done by our said Attorney pursuant to and in 

exercise of the powers conferred by this Power of Attorney and that all acts, deeds and things done 

by our said Attorney in exercise of the powers hereby conferred shall and shall always be deemed 

to have been done by us / Consortium. 

 

 

IN WITNESS HEREOF WE HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS 

……… DAY OF ……….20** 

For ……………………………………………………………. (Name & Title) 

 

For ……………………………………………………………. (Name & Title) 

 

For ……………………………………………………………. (Name & Title) 

 

Witnesses: 

1. 

2. 

………………………………… 

(To be executed by all the members of the Consortium) 
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ANNEXURE B 

CONTRACT AGREEMENT FORM 

This AGREEMENT is made on this ......... day of ........Month of.......... Two Thousand 

.................... (.................. 20....) between 

The Board of V.O. Chidambaranar Port Authority, a body corporate under Major Port 

Authority Act, 2021, having its office at administrative building, V.O. Chidambaranar Port, Tuticorin 

– 628 004 (herein after referred to as the 'Board' which expression shall unless excluded by or 

repugnant to the subject or context be deemed to include the successor in office) of the one part. 

     And  

 M/s.............................................................................., (a partnership firm / proprietorship firm 

/ company registered under the laws of India) having its place of business at ..................................... 

(Hereinafter referred to as 'Contractor' which expression shall, unless excluded by, or repugnant to the 

context be deemed to include his heirs, executors, administrators, representatives and assigns or his 

successors in office) of the other part 

  

WHEREAS the Board of V.O.Chidambaranar Port Authority, Tuticorin is desirous of the 

executing the “____________________________________________________________________” 

 

WHEREAS the Contractor has offered to execute, complete and maintain such works till 

handing over the Board and whereas the Board has accepted the tender of the Contractor for an amount 

of Rs. _____________(Rupees_____________________________________________) only and 

 

WHEREAS the Contractor has furnished a sum of Rs.__________/- (Rupees 

_____________________ only) as Earnest Money Deposit (EMD) at the time of tendering, which will 

be adjusted against Security deposit as stipulated in Clause No.2.13.5 of the Section II of the bid 

document and the Security deposit will be collected by deductions from the monthly running bills, at 

the rates mentioned therein for the due fulfilment of all the conditions of the Contract. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this agreement words and the expressions shall have the same meanings as are respectively 

assigned to them in the conditions of the contract hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement viz. 

(a) Notice inviting tender 

(b) The original Tender Document 

(c) Bid document uploaded by the Bidder 
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(d) Letter of Acceptance 

(e) Any correspondences and documents exchanged between the Contractor & Board in 

connection with tender/Contract. 

3. The Contractor hereby covenants with the Board to execute, complete and maintain the work 

till handing over the Board in all respects in in conformity and in all respects with the provisions 

of this Agreement. 

4. The Board hereby covenants to pay the Contractor in consideration of such execution, 

completion, and maintenance of the work for the “Contract Price” at the time and in the manner 

prescribed by the Contract. 

IN WITNESS WHEREOF the parties here into have set their hands and seals the day and 

year first written. 

 The common seal of the Board of V.O. Chidambaranar Port Authority was here into affixed 

and 

The ...................... thereof, has set his  

Hand in the presence of  

 V.O. Chidambaranar Port Authority  

Signed and sealed by 

 

The Contractor in the presence of 

Witness with signature  

1) Name & Address    2) Name & Address  

........................................   ........................................ 

........................................   ........................................ 

........................................   ........................................  
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ANNEXURE C 

Bank Guarantee for Bid Security 

 

B.G. No.           

 Dated:  

1. In consideration of you, ………………………..……, having its office at 

………………, (hereinafter referred to as the “Authority”, which expression shall unless 

it be repugnant to the subject or context thereof include its, successors and assigns) having 

agreed to receive the Bid of …………………… (a company registered under the 

Companies Act, 1956/ 2013) and having its registered office at ……………………… (and 

acting on behalf of its Consortium) (hereinafter referred to as the “Bidder” which 

expression shall unless it be repugnant to the subject or context thereof include its/their 

executors, administrators, successors and assigns), for the Providing Independent Engineer 

Services for the project "Mechanization of North Cargo Berth-III (NCB-III) for Handling 

Dry Bulk Cargo at V. O. Chidambaranar Port on Design, Build, Finance, Operate and 

Transfer (DBFOT) Basis (hereinafter referred to as “the Project”) pursuant to the RFP 

Document dated …………… issued in respect of the Project and other related documents 

including without limitation the draft concession agreement (hereinafter collectively 

referred to as “Bidding Documents”), we (Name of the Bank) having our registered office 

at ……………………… and one of its branches at …………………….. (hereinafter 

referred to as the “Bank”), at the request of the Bidder, do hereby in terms of the RFP 

Document, irrevocably, unconditionally and without reservation guarantee the due and 

faithful fulfilment and compliance of the terms and conditions of the Bidding Documents 

(including the RFP Document) by the said Bidder and unconditionally and irrevocably 

undertake to pay forthwith to the Authority an amount of Rs. _______________________ 

(hereinafter referred to as the “Guarantee”) as our primary obligation without any demur, 

reservation, recourse, contest or protest and without reference to the Bidder if the Bidder 

shall fail to fulfil or comply with all or any of the terms and conditions contained in the 

said Bidding Documents.  

2. Any such written demand made by the Authority stating that the Bidder is in default of 

the due and faithful fulfilment and compliance with the terms and conditions contained in 

the Bidding Documents shall be final, conclusive and binding on the Bank. 

3. We, the Bank, do hereby unconditionally undertake to pay the amounts due and payable 

under this Guarantee without any demur, reservation, recourse, contest or protest and 

without any reference to the Bidder or any other person and irrespective of whether the 

claim of the Authority is disputed by the Bidder or not, merely on the first demand from 

the Authority stating that the amount claimed is due to the Authority by reason of failure 

of the Bidder to fulfil and comply with the terms and conditions contained in the Bidding 

Documents including failure of the said Bidder to keep its Bid open during the Bid validity 

period as set forth in the said Bidding Documents for any reason whatsoever. Any such 

demand made on the Bank shall be conclusive as regards amount due and payable by the 

Bank under this Guarantee. However, our liability under this Guarantee shall be restricted 
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to an amount not exceeding an amount of Rs. __________________ 

4. This Guarantee shall be irrevocable and remain in full force for a period of 180 (one 

hundred and eighty) days from the Application Due Date with a claim period of 60 (sixty) 

days or for such extended period as may be mutually agreed between the Authority and 

the Bidder, and agreed to by the Bank, and shall continue to be enforceable till all amounts 

under this Guarantee have been paid.  

5. We, the Bank, further agree that the Authority shall be the sole judge to decide as to 

whether the Bidder is in default of due and faithful fulfilment and compliance with the 

terms and conditions contained in the Bidding Documents including, inter alia, the failure 

of the Bidder to keep its Bid open during the Bid validity period set forth in the said 

Bidding Documents, and the decision of the Authority that the Bidder is in default as 

aforesaid shall be final and binding on us, notwithstanding any differences between the 

Authority and the Bidder or any dispute pending before any Court, Tribunal, Arbitrator or 

any other authority.  

6. The Guarantee shall not be affected by any change in the constitution or winding up of 

the Bidder or the Bank or any absorption, merger or amalgamation of the Bidder or the 

Bank with any other person.  

7. In order to give full effect to this Guarantee, the Authority shall be entitled to treat the 

Bank as the principal debtor. The Authority shall have the fullest liberty without affecting 

in any way the liability of the Bank under this Guarantee from time to time to vary any of 

the terms and conditions contained in the said Bidding Documents or to extend time for 

submission of the Bids or the Bid validity period or the period for conveying acceptance 

of Letter of Award by the Bidder or the period for fulfilment and compliance with all or 

any of the terms and conditions contained in the said Bidding Documents by the said 

Bidder or to postpone for any time and from time to time any of the powers exercisable by 

it against the said Bidder and either to enforce or forbear from enforcing any of the terms 

and conditions contained in the said Bidding Documents or the securities available to the 

Authority, and the Bank shall not be released from its liability under these presents by any 

exercise by the Authority of the liberty with reference to the matters aforesaid or by reason 

of time being given to the said Bidder or any other forbearance, act or omission on the part 

of the Authority or any indulgence by the Authority to the said Bidder or by any change 

in the constitution of the Authority or its absorption, merger or amalgamation with any 

other person or any other matter or thing whatsoever which under the law relating to 

sureties would but for this provision have the effect of releasing the Bank from its such 

liability.  

8. Any notice by way of request, demand or otherwise hereunder shall be sufficiently given 

or made if addressed to the Bank and sent by courier or by registered mail to the Bank at 

the address set forth herein.  

9. We undertake to make the payment on receipt of your notice of claim on us addressed 

to [name of Bank along with branch address and delivered at our above branch which shall 

be deemed to have been duly authorised to receive the said notice of claim.  

10. It shall not be necessary for the Authority to proceed against the said Bidder before 

proceeding against the Bank and the guarantee herein contained shall be enforceable 

against the Bank, notwithstanding any other security which the Authority may have 
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obtained from the said Bidder or any other person and which shall, at the time when 

proceedings are taken against the Bank hereunder, be outstanding or unrealised.  

11. We, the Bank, further undertake not to revoke this Guarantee during its currency except 

with the previous express consent of the Authority in writing.  

12. The Bank declares that it has power to issue this Guarantee and discharge the 

obligations contemplated herein, the undersigned is duly authorised and has full power to 

execute this Guarantee for and on behalf of the Bank.  

13. For the avoidance of doubt, the Bank’s liability under this Guarantee shall be restricted 

to Rs. __________The Bank shall be liable to pay the said amount or any part thereof only 

if the Authority serves a written claim on the Bank in accordance with paragraph 9 hereof, 

on or before [……. (indicate date falling 180 days after the Application Due Date)].  

 

Signed and Delivered by ………………………. Bank  

By the hand of Mr./Ms …………………….., its ………………….. and authorised official 

 

 

(Signature of the Authorised Signatory)  

(Official Seal) 
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ANNEXURE D 

FORM OF BANK GUARANTEE 

(For Performance Security) 

In consideration of the Chairman representing the Board of V.O.Chidambaranar Port (hereinafter 

called "The Port") having agreed to exempt (hereinafter called "said contractors") from the demand, 

under the terms and conditions of the contract awarded in No dated made between and for 

(hereinaftercalled"saidAgreement")ofPerformancesecurityfortheduefulfillmentbythesaid 

contractor(s) of the terms and conditions contained in the said Agreement, on the production of Bank 

Guarantee for Rs._________________(Rupees.................................only). 

We* (hereinafter referred to as the Bank) at the request of the contractor(s) do 

herebyundertaketopaytothePortanamountnotexceedingRs.againstanylossordamagecausedto or 

suffered or would be caused to or suffered by the Port by reason of any breach by the said contractor 

(s)of any of the terms and conditions contained in the said Agreement. 

We*doherebyundertaketopaytheamountsduepayableunderthisGuaranteewithoutanydemur, merely 

on demand from the Port stating that the amount claimed is due by way of loss or damage caused to 

or would be caused to or suffered by the Port by reason of any breach by the said contractor(s) of 

any of the terms and conditions contained in the said Agreement or by reason of the contractor(s) 

failure by performing the said Agreement. Any such demand made on the Bank shall be conclusive 

as regards the amount due and payable by the Bank under this Guarantee. However, our liability 

under this Guarantee shall be restricted to an amount not exceeding Rs…………. 

We undertake to pay to the Port any money so demanded notwithstanding any dispute or disputes 

raised by the Contractor(s) in any suit or proceedings before any Court or Tribunal relating thereto 

our liability under this present being absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for payment 

there under, and the Contractor(s) shall have no claim against us for making such payment. 

We* further agree that the Guarantee herein contained shall remain in full force and effect during 

the period that would be taken for the performance of the said Agreement and that it shall continue 

to be enforceable till all the dues of the Port under or by virtue of the said agreement have been fully 

paid and its claims satisfied or discharged or till the Engineering Department, V.O.Chidambaranar 

Port Authority certified that the terms and condition of the said Agreement had been fully and 

properly carried out by the said contractor's and accordingly discharges this Guarantee. Unless a 

demand or claim under this Guarantee is made on us in writing within three months from the date 

of expiry of the validity of the Guarantee period, we shall be discharged from all liability under this 

Guarantee thereafter provided further that the Bank shall at the request of the Port but at the cost of 

Contractor(s) renew or extend this Guarantee for such further period or periods as the Port may 

require. 

We * further agree the Port, that the Port shall have the fullest liberty without consent and without 

affecting in any manner our obligations hereunder to vary any of the terms 

andconditionsofthesaidAgreementortoextendthetimeofperformancebythesaidContractor(s) from 
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time to time or to postpone for any time or from time to time any of the powers exercisable by the 

Port against the said Contractor(s)or for any 

 

Forbearance, act or omission on the part of the Port or any indulgence by the Port to the said 

Contractor(s) or by any such matter or thing whatsoever which under the Law relating to sureties 

would but for this provision, have the effect of so relieving us. 

This Guarantee will not be discharged due to the charge in the constitution of the Bank or the 

Contractor(s) 

We* lastly undertaken Otto revoke this Guarantee during its currency except with the previous 

consent of the Port in writing. (Validity/Period should be noted) 

This guarantee is valid upto (period) Dated the...................day of 20__for. .......................** 

Indicate here the name of the Bank, Indicate here the period or date. 
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Price Schedule 

(Price Schedule to be filled & uploaded by the bidder only in the CPP portal) 

 

 

Sl 

No 

Description of items Qty Rate/unit Total amount 

1 Supply and laying of 3x240Sqmm, 22KV, HTUG Cable 

with stranded compacted circular aluminium conductor, 

XLPE insulated, sheathed, extruded semi conducting 

compound followed by a layer of copper tape, cores laid 

up with fillers, wrapped layer of copper tape, 

thermoplastic tape inner sheathed single galvanized flat 

steel strip armoured and overall confirming to 

IS:7098(II)/1985, in a trench    to be excavated/trench 

along with making suitable cushioning/clamping 

arrangement as directed by the Engineer in charge. 

800 

Mtr  

  

2 Supply and laying of 3x120Sqmm, 22KV, HTUG Cable 

with stranded compacted circular aluminium conductor, 

XLPE insulated, sheathed, extruded semi conducting 

compound followed by a layer of copper tape, cores laid 

up with fillers, wrapped layer of copper tape, 

thermoplastic tape inner sheathed single galvanized flat 

steel strip armoured and overall confirming to 

IS:7098(II)/1985, in a trench    to be excavated/trench 

along with making suitable cushioning/clamping 

arrangement as directed by the Engineer in charge.  

1200 

Mtr 

  

3 Charges for excavation/removal and re-routing and 

relaying of various sizes of 3x70/120/240Sqmm HT/LT 

Cables available at an existing 

trench/excavation/removal and refixing of RCC slab and 

re-routing the same cables in a trench to be 

excavated/trench along with making suitable 

cushioning/clamping arrangement as directed by the 

Engineer in charge. Removal of cable and rerouting the 

same to sprinkler pump house for alternative power 

supply.     

7600 

Mtr 

  

4 Supply & providing 3x240sqmm, 22KV HTUG Heat 

shrinkable straight through and making good of the 

existing earth in a good condition.   

4 Set    

5 Supply & providing 3x120sqmm, 22KV HTUG Heat 

shrinkable straight through jointing kit and making good 

of the existing earth in a good condition.   

4 Set    
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6 Supply and laying of 31/2 x 240 sqmm, PVC armoured 

aluminium LTUG Cable in a trench to be 

excavated/trench along with making suitable 

cushioning/clamping arrangements as directed by the 

Engineer in charge. It is also using interconnecting from 

SS.13/16 to SDB.  

2550 

Mtr  

  

7 Supply, erection, testing and commissioning of 

Stainless-Steel floor mounting type pillar box along with 

providing suitable foundation concrete and required bolt 

and nuts for fixing the distribution panel as per the 

technical specifications.    

3 Set    

8 Supply and fixing of brass cable gland for 

31/2x240sqmm PVC armoured LTUG Cable with earth 

connection.  

30 set   

9 Earthing as per the ISI Specification: Earthing with 

1.5Mtr length, 40mm dia including accessories and 

providing masonary enclosure with cover plate having 

locking arrangement and watering pipe etc., with 

charcoal/coke/salt as required.  

6 set   

 Total amount without GST  

 SGST@___%  

 CGST@__-%  

 Total amount incl GST  

 

 

 

 


