
 

V.O.CHIDAMBARANAR PORT AUTHORITY 

(MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT) 

 

E-TENDERING 

 

TENDER DOCUMENT FOR 

 

Name of Work: Dry-docking, under water repairs and Docking Survey 

of Pilot launch M.L.Musal – Reg 

Tender No.:  MEE/SE1MN/MAR/MUSAL.DD/2023 

 

TENDERS WILL BE DOWNLOADED ONLINE FROM 22/08/2023 to 14/09/2023 (UP TO 

15:00 HOURS) & COMPLETED TENDERS ARE TO BE SUBMITTED ONLINE ON OR 

BEFORE 15:00 HOURS ON 14/09/2023 AND TENDER WILL BE OPENED AT 15:30 

HOURS on 15/09/2023.   

The Chief Mechanical Engineer  

Mechanical & Electrical Engineering Department, 

V.O. Chidambaranar Port Authority, 

TUTICORIN – 628004 

Phone: 0461-2352270 

Fax: 0461 - 2354274 

Email: cme@vocport.gov.in 
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V.O.CHIDAMBARANAR PORT AUTHORITY 

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 

To 

The interested experienced and reputed Bidders. 

 

Dear Sir, 

V.O. Chidambaranar Port Authority (VOCPA), Tuticorin is one of the 13 major ports in 

India. VOCPA is planning to execute the work “Dry-docking, under water repairs and Docking 

Survey of Pilot launch M.L. Musal” and hence this e-tender is invited. Your best techno-

commercial responsive, competitive offer is requested for the subject work as briefed below: 

 

1 Name of Work Dry-docking, under water repairs and Docking Survey 

of Pilot launch M.L. Musal – Reg   

2 Tender No MEE/SE1MN/MAR/MUSAL.DD/2023 

3 Date of floating Tender 22.08.2023 

4 Last Date &time of 

Submission of Bid 

14.09.2023 at 15:00 hours 

5 Earnest Money Deposit Rs. 22,789/- (Rupees Twenty Two Thousand Seven 

hundred and Eighty Nine only). The bidder other 

than an MSE Unit should pay the EMD through online 

payment gateway mode in CPPE-tendering Portal. 

Otherwise, his/her/their tender will be rejected. EMD 

in the form of cash/Demand Draft or any other form 

shall not be accepted. 

The MSEs are required to furnish relevant valid 

Certificate for claiming exemption. This valid 

certificate shall be uploaded in the Bid, failing which 

the Technical Bid shall not be evaluated. 

6 Tender Inviting Authority Chief Mechanical Engineer/VOCPA 

The Bidder shall submit his bid in Central Public Procurement Portal (eProcurement) at 

https://etenders.gov.in/eprocure/app by following the procedure. Non-submission of bid along with 

relevant documents shall lead to rejection of the tender. 

 

 

https://-----------------------------/
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Contact person: 

1. The Chief Mechanical Engineer 

Mechanical & Electrical Engineering Department,  

V.O. Chidambaranar Port Authority, 

Tele: 0461-2352270 

Fax: 0461 – 2354274 

Email: cme@vocport.gov.in 

 

2. The Deputy Chief Mechanical Engineer 

Mechanical & Electrical Engineering Department, 

V.O. Chidambaranar Port Authority, 

Tele: 0461-2352201 

Mob:9556050300 

Email: niharranjanbhoi@vocport.gov.in 

 

3. The Superintending Engineer (M&E), 

Mechanical & Electrical Engineering Department, 

V.O. Chidambaranar Port Authority, 

Tele: 0461- 2372226 

Mob: 94435 29092 

Email: vedanarayanan.t@vocport.gov.in 

 

4. The Executive Engineer, 

Mechanical & Electrical Engineering Department, 

V.O. Chidambaranar Port Authority, 

Tele: 0461- 2372224 

Mob: 9486983879 

Email: aravinthan.t@vocport.gov.in 

 

Thanking you 

Yours Sincerely, 

Chief Mechanical Engineer 

V.O. Chidambaranar Port Authority 

  

mailto:cme@vocport.gov.in
mailto:niharranjanbhoi@vocport.gov.in
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SECTION- I 

NOTICE INVITING TENDER (NIT) 

1. V.O. Chidambaranar Port Authority invites electronic tenders (Two Cover System) from eligible 

bidders for the work “Dry-docking, under water repairs and Docking Survey of Pilot launch 

M.L. Musal”.   

2. A complete set of Tender documents may be downloaded by any interested bidders from e-Tender 

web portal https://etenders.gov.in/eprocure/app. 

3. Salient features of the bid: 

Tender No.  MEE/SE1MN/MAR/MUSAL.DD/2023 

Tender Type Open online tender 

Tender Inviting Authority Chief Mechanical Engineer, VOCPA 

Address V.O. Chidambaranar Port Authority, 

Harbour Estate, Tuticorin – 628 004, 

Tamil Nadu 

Contact Details& e-mail Tel. off: 0461-2352270, Fax: 0461-2354274 

cme@vocport.gov.in 

Brief Work Description Scope of work includes: Dry-docking, under water 

repairs and Docking Survey of Pilot launch M.L. 

Musal 

 Location of the work At the Contractors slipway/ yard as approved by VOCPA 

Authority. 

Estimated Cost put to tender  Rs. 11,39,460/- plus GST. 

EMD  Rs. 22,789/- (Rupees Twenty Two Thousand Seven 

hundred and Eighty Nine only).  

The bidder other than an MSE Unit   should pay the EMD 

through online payment gateway mode in CPP E-tendering 

Portal. Otherwise, his/her/their bid will be rejected.  EMD 

in the form of cash/Demand Draft or any other form shall 

not be accepted. 

The MSEs are required to furnish relevant valid Certificate 

for claiming exemption. This valid certificate shall be 

uploaded in the Bid, failing which the bid shall not be 

evaluated.  

Completion period 60 days from the date of Beaching. 

https://etenders.gov.in/eprocure/app
mailto:cme@vocport.gov.in
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Downloading of Tender 

documents start date  

22.08.2023 

Downloading of tender 

document end day 

   14.09.2023 upto 15:00 hours 

Start date of seeking 

clarifications 

Not Applicable 

End date of seeking 

clarifications 

Not Applicable 

Pre-Bid Meeting Not Applicable 

Bid Submission end date & 

time 

14.09.2023 at 15.00 hours 

Bid opening date 15.09.2023 at 15:30 hours 

Bid Validity period 120 days from the date of opening of Tender 

Currency of Contract INR 

Language of Contract English 

4. Bidders fulfilling following eligibility / pre-qualification criteria may participate in the tender:  

a) Financial Capability: 

Average Annual financial turnover during the last three years, ending 31st March of the previous 

financial year, should be at least 30% (Thirty per cent) of the estimated cost. The details shall be 

furnished by the bidder in the Form III of Annexure A. 

b) Similar Work Experience: 

The bidder should have successfully completed similar work(s) as detailed below during the last 07 

years from the previous month of date of publication of the NIT with either of the following in any 

Central / State Government / Autonomous bodies / PSEs / PSUs / Public Limited or Private Limited 

Companies, etc.  

i) Three similar completed services each costing not less than the amount equal to 40% (Forty per 

cent) of the estimated cost; 

(or) 

ii) Two similar completed services each costing not less than the amount equal to 50% (Fifty per 

cent) of the estimated cost; 

(or) 

iii) One similar completed service costing not less than the amount equal to 80% (Eighty per cent) of 

the estimated cost. 
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“Similar work” shall mean 

 

The Bidder must have successfully carried out Beaching and Un beaching works,  repairs of 

Hull, Steel Renewal, Dry-Docking repairs, Over Hauling/ Repairs of Deck  Machineries  on 

Ships, Tugs, Motor Launches, Mooring Launches towards fulfilling requirements of IRS/ DG 

Shipping (OR) 

New construction of  self -propelled Motor Launches of any category. 

(OR) 

Beaching and Un-beaching of any category Motor Launches including repairing of  Engine& 

Deck machinery . 

Copies of work order(s) & respective satisfactory completion(s) / performance certificate(s) must be 

furnished in support of meeting similar work experience. In case of experience other than Central / 

State Government / Autonomous bodies / PSEs/PSUs/ Public Limited Companies, the bidder has to 

submit TDS certificate for the past experience, only then the experience will be considered. 

The above said details shall be furnished by the bidder in the Form IV of Annexure A.  

  

5. Bidder should have (i) EPF registration certificate; (ii)ESI(iii) Permanent Account Number [PAN]; 

(iv) Income Tax Return of preceding three years; and (v) GST Registration Certificate etc. 

6. Other details can be seen in the Tender documents. The Bidders are advised to read the whole 

document carefully and submit their tender/bid strictly, meeting the requirements spelled out in the 

bid document. 

7. The bid document is required to be submitted only through e-tender web portal 

https://etenders.gov.in/eprocure/app. 

8. While E-tendering all the supporting documents as stated in Annexure A have to be signed in each 

and every page serially numbered along with seal and shall be uploaded by the Bidders. No 

hardcopies need to be sent to the Authority. 

9. The Authority will not be held responsible for any technical snag or network failure during online 

bidding. 

10. The Authority reserves the right to cancel any or all bids without assigning any reason. 

 

  

https://etenders.gov.in/eprocure/app


VOC Port Authority 

MEE Department  

9  

SECTION II 

INSTRUCTION TO BIDDERS 

1. TENDER NOTICE: 

1.1. Electronic Tenders (Online) are invited in the “TWO COVER” system on behalf of 

V.O.CHIDAMBARANAR PORT AUTHORITY (VOCPA) from interested, reputed and 

experienced eligible bidders for the work as mentioned in the Notice Inviting Tender 

(NIT)Section-I. The bidder must fulfill the eligibility criteria and other requirements stipulated in 

the bid document.  

1.2. Bid document having all details are available at the URL of the e-Tender web portal 

https://etenders.gov.in/eprocure/app or at the Port website www.vocport.gov.in for downloading 

during the period specified in the NIT(Section-I). The completed bid documents are required to be 

submitted only through online (e-mode) offered on the e-Tender web portal 

https://etenders.gov.in/eprocure/app. Bids in any other manner will be rejected, and no 

correspondence on such matter will be entertained. No bids shall be accepted off-line.  

2. PARTICIPATING IN THE TENDER IN THE E-PROCUREMENT PORTAL: 

2.1. The intending Bidders are required to register on the e-Tender web portal 

https://etenders.gov.in/eprocure/app (If not already registered) by clicking “Online Bidder 

Enrollment” option in order to obtain user-id and password and then to activate their respective user-

id by using Digital Signature Certificate (Class-III). The bidders will have to accept, unconditionally, 

the online user portal agreement which contains all the terms and conditions of NIT including 

commercial and general terms and conditions and other conditions, if any, along with an online 

undertaking in support of the authenticity of the declarations regarding facts, figures, information 

and documents furnished by the bidder online; The bidder shall visit the homepage of the e-tender 

portal for getting information to be followed for bidding in the e- tender portal. 

2.2. Any prospective bidder can view or download the bid documents from the e-Tender web portal 

https://etenders.gov.in/eprocure/app during the period as indicated in NIT / home page of portal. 

2.3. In the case of any failure, malfunction, or breakdown of the electronic system used during the e-

Procurement process, the Tender Inviting Authority shall not accept any responsibility for such 

failures or breakdowns other than in those systems strictly within their own control. 

3. ELIGIBLE BIDDERS: 

3.1. All eligible bidders meeting the eligibility criteria as defined in NIT (Section-I) can participate in 

the tender.  

3.2. Bidder means any eligible person or firm or company; Please refer Special Condition of Contract 

(SCC) for applicability of Joint Venture / Consortium.  

3.3. Bidders who have been nonperforming /debarred / blacklisted by any Purchaser / Employer / Client 

at the time of bidding shall not be allowed to participate in this tender. 

 

 

https://etenders.gov.in/eprocure/app
http://www.vocport.gov.in/
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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4. COST OF BIDDING: 

The Bidder shall bear all costs associated with site visit(s), pre-bid / post bid conference(s), 

preparation and submission of his Bid, opening of price bid and VOCPA will in no case be 

responsible or liable for those costs regardless of the conduct or outcome of the bidding process. 

5. LOCAL CONDITIONS: 

5.1 It will be imperative for each Bidder to fully inform himself of all local conditions and factors which 

may have any effect on the execution of the works covered under the bidding documents and 

specifications. VOCPA will not entertain any request for clarifications from the Bidders regarding 

such local conditions. 

5.2 It must be understood and agreed that such factors have properly been investigated and considered 

while submitting the bid. Neither any change in the time schedule of the contract nor any financial 

adjustment arising thereof which are based on the lack of such clear information, its effect on the 

cost of the works to the Bidder shall be permitted by the VOCPA. No claim for financial adjustment 

to the contract awarded under these specifications and documents will be entertained by the 

VOCPA. 

6. SITE VISIT: 

6.1 The Bidder, at the bidder’s own responsibility and risk are encouraged / advised to carry out the site 

visit to VOC Port at their own cost for the intended work and to inspect / examine & assess the site 

condition and its surroundings and satisfy themselves prior to submission of his bid. 

6.2 In general, they shall themselves obtain all necessary information as to risks, contingencies and other 

circumstances which may influence or affect their bid. A Bidder shall be deemed to have full 

knowledge of the site, whether he inspects it or not and no extra charges arising out of any 

misunderstanding or otherwise shall be allowed. Bidders shall submit a realistic offer for the 

execution of the work at their own cost without any liability on VOCPA. 

6.3 It is implied that on submission of the bid/tender, the Bidder is deemed to have read the Tender 

document, clearly understood & satisfied himself regarding terms & conditions, scope of work and 

specifications of the work & services to be executed, local conditions and other factors likely to be 

encountered & having a bearing on the execution of work thereof. The price quoted in the Cover B – 

Price bid are adequate and all-inclusive with respect to all factors, circumstances, and conditions 

likely to be incidental, both direct and indirect, to the work and services mentioned in the subject 

tender. 

7. PRE-BID MEETING 

A pre-bid meeting, if any, will be conducted on the date, time and place as specified in NIT (Section 

– I) at V.O. Chidambaranar Port Authority, Tuticorin. Interested bidders can participate in the pre-

bid meeting. 

8. UNDERSTANDING AND CLARIFICATION ON BIDDING DOCUMENTS: 

A prospective bidder requiring clarification regarding discrepancies or omissions in the tender 

documents or in doubt as to the true meaning of any part, may send queries at once in writing/email / 

through e-tender portal, provided the queries are raised during the period as mentioned in the NIT / 

home page of portal. Any queries received after the due date shall not be considered and no reply to 

such queries will be given. Reply to queries shall be given by VOCPA only if the queries requested 
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for are considered appropriate by VOCPA. Verbal clarifications and information given by the 

VOCPA or his employee(s) or his representative(s) shall not in any way be binding on the VOCPA. 

9. AMENDMENT TO BID DOCUMENTS: 

9.1. At any time prior to the due date & time of opening of bids, VOCPA may, for any reason, whether at 

its own initiative or in response to a clarification sought by any prospective bidder, modify the 

bidding documents, bidding process, terms & conditions, specifications, etc. by issuing Corrigendum 

and/or Addendum.  

9.2. Any Corrigendum and/or Addendum thus issued shall be part of bidding documents and shall be 

notified only on the web portal https://etenders.gov.in/eprocure/app. Bidders intending to participate 

in the tender shall be solely responsible for checking the portal for any amendment issued in the 

shape of Corrigendum and/or Addendum. 

9.3. In order to afford prospective bidders reasonable time to take the amendment into account in 

preparing their bids, VOCPA may, at its discretion, extend the deadline for the submission of bids. 

10. BIDDER’S RESPONSIBILITY: 

10.1 Contacting VOC Port Authority: 

Bidder shall not contact VOC Port Authority on any matter relating to its Bid from the time of the 

Bid Opening to the time the contract is awarded. Any effort by any Bidder to influence VOC Port 

Authority in the Bid Evaluation, Bid Comparison, or Contract Award decision shall result in 

disqualification of the bidder. 

10.2 Undertaking By the Bidders:  

(i) The Bidder undertakes, if his tender is accepted, has to enter into and execute when called upon to 

do so, a Contract Agreement as provided in Annexure B with such modifications as agreed upon. 

Until the formal Contract Agreement is prepared and executed, this tender/bid document together 

with the written acceptance shall form a binding agreement between the Port and the Contractor. 

(ii) The Bidder undertakes, if his tender is accepted, has to give the required performance security as per 

Clause No. 28 of ITB. 

(iii) The Bidder shall submit a declaration as provided in the Form VI of the bid document that the 

Bidder has no litigation and arbitration against the Port for a period of past 5 years and that the 

bidder has not been blacklisted or debarred in the last 3 years from providing service by any of the 

Central / State Government /  Autonomous bodies / PSEs/PSUs and any other organisations in India 

prior to the submission date of tender mentioned in the NIT and the same shall be uploaded along 

with the bid document in the E-tender portal. 

(iv) The bidders shall give an undertaking that they have not made any payment or illegal gratification to 

any person / authority connected with the bid process so as to influence the bid process and have not 

committed any offence under the Prevention of Corruption Act (PC Act) in connection with the bid.  

10.3 Declaration By the Bidder: 

The bidder, in a hundred rupees non-judicial stamp paper, shall furnish a declaration to the effect, 

that he has completely read the bid documents and found himself to be eligible before submission of 

the bid, as specified in Form VIII. 

 

https://etenders.gov.in/eprocure/app
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PREPARATION OF BID 

11. LANGUAGE OF BID: 

The bid prepared by the Bidder and all correspondences and documents relating to the bid 

exchanged by the Bidder and VOCPA shall be written in the English language, provided that any 

printed literature furnished by the Bidder may be written in another language so long as it is 

accompanied by an English translation of its pertinent passages in which case for the purpose of 

interpretation of the Bid, the English translation shall be considered.  

12. BID PRICES: 

12.1. The Bidder shall quote, on the prescribed Price Schedule, the landed prices (FOR Destination basis) 

of all the goods and services at VOCPA.  

12.2. The quoted price shall be a firm lump-sum price and shall be as on the opening of the bid. The 

Bidder shall ensure that the prices are rational, reasonable. The above lump-sum price shall include 

all the taxes (except GST), duties, fees, all types of Cess, insurance, transportation, packing, 

forwarding and all other incidentals required for execution of the contract in all respect. In case of 

change in /Custom Duties/other Government taxes & levies during pendency of the contract, only 

incremental change will be paid, provided goods and services are executed during the original 

completion date of the Contract. Variation of taxes & duties during extended period of Contract shall 

only be considered on merit. 

12.3. No price escalation shall be admissible unless the contract specifically provides for it. In general, no 

price escalation is applicable on any account till the contract is executed in full and its subsequent 

amendments accepted by the Contractor even though the completion / execution of the contract may 

take a longer time than the scheduled period incorporated and accepted in the contract. 

12.4. Also, by submitting a bid for the work, bidders shall be deemed to have satisfied himself by actual 

inspection of the site and locality of the work, that rates quoted by him in the Bid will be adequate to 

complete such work according to the specification and conditions attached hereto and he has taken 

into account all conditions and difficulties that may be encountered during its progress and to have 

quoted labour and material rates which shall include the cost of the material with taxes, duties and 

incidental charges as indicated in Section II,Clause No.12.1 and all other charges necessary for the 

completion of the work, to the entire satisfaction of VOCPA. 

13. BID VALIDITY: 

13.1. The bids shall be valid for a period of 120 days from the date of opening of Tender. 

13.2. During this period, the bidder shall not be permitted to withdraw or vary their offers, once made and 

if they do so, earnest money deposit EMD paid by the bidder will be forfeited. 

13.3. In exceptional circumstances, prior to the expiry of the original time limit, the “Tender inviting 

Authority” may request the bidders to extend the period of validity for a specified additional period. 

The request and the bidders’ responses shall be made in writing or by e-mail. A bidder may refuse 

the request without any risk of forfeiture of Bid Security (EMD). 

13.4. A bidder agreeing to the request will not be required or permitted to modify his bid but will be 

required to extend the validity of his bid for the period of the extension. 
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14. BID CURRENCIES: 

The prices shall be quoted in the currency of Indian Rupees only. The price quoted in the currency of 

Indian rupees in the ‘Price Schedule’ shall be firm and shall not be varied on account of exchange 

rate fluctuation during the bid validity/contract period. 

15. BID SECURITY/ EARNEST MONEY DEPOSIT (EMD): 

15.1. The Bidder shall furnish, as part of its bid, a bid security (EMD) for the amount stipulated in the 

NIT.   

15.2. Any bid not accompanied by prescribed bid security shall be rejected by the VOCPA as being non-

responsive.  

15.3. All bidders other than an MSEs should pay the EMD through online payment gateway mode in CPP 

e-tender web Portal. Otherwise, his/her/their tender will be rejected. The bidders  may   follow the  

instructions and guidelines in  Bidders Manual Kit - Open Source Software Link available in 

https://etenders.gov.in/eprocure/app?page=BiddersManualKit &service =page for making Online 

Payment Procedure (Bidder Manual for Online Payment in e-Procurement Portal (Tender Fee, EMD 

& others)).  

15.4. The bid securities of unsuccessful bidders will be returned at the earliest after expiry of the final bid 

validity period and latest by 30th day after the award of contract.  

15.5. A bidder’s bid security will be forfeited if the bidder:  

1. Withdraws or amends its / his bid. 

2. Impairs or derogates from the tender in any respect within the period of validity of the 

tender. 

3. If the bidder does not accept the correction of his bid price during evaluation. 

4. If the Bidder submits fraudulent documents and / or wrong information in support of it’s 

eligibility / qualification 

5. In case of any bidder found indulged in corrupt, fraudulent, coercive, undesirable, and 

restrictive practices during the bidding process and  

6. If the successful bidder fails to sign the contract or furnish the required performance 

security within the specified period.  

15.6. No interest shall accrue or is payable on the EMD from the date of its remittance till it is returned to 

the bidders. 

15.7. Bid security shall be refunded to the successful bidder on receipt of a performance security and 

signing of contract. Bid security of the successful bidder may be adjusted against Security Deposit if 

requested by the successful bidder. 

15.8. If successful bidder on award of contract fails to sign the contract or to submit a performance 

security within the specified period, EMD will be forfeited, and the bidder will be suspended for a 

period of 3(three) years from being eligible to submit Bids for contracts with VOCPA. 

15.9. The MSEs are exempted from payment of Bid Security subject to furnishing of relevant valid 

Certificate by uploading the said valid certificate copy at the time of submission of their bid along 

with the details duly filled in as per Form-IIB. MSE bidders claiming exemptions from EMD as per 

MSME guidelines must also register Udyam Registration Certificate indicating URN (Udyam 

https://etenders.gov.in/eprocure/app?page=BiddersManualKit%20&service%20=page
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Registration Number) issued from MSME, in order to avail the benefits available to MSEs as 

contained in public procurement policy.  

16. DOCUMENTS COMPRISING THE BID: 

16.1 The bidder is required to download all the documents for the preparation of his bid. The bidders are 

strongly advised to examine all the instructions, forms, terms, and specifications in the Tender/Bid 

documents. It is bidders risk & responsibility to furnish all the information required by the 

Tender/Bid Document or submission of a Bid techno-commercially responsive, in every respect.  

16.2 The bidder shall carefully prepare the list of required documents that are asked for submission along 

with the bid. The bid shall be a Technical bid or Techno-Commercial bid and financial bid. The bid 

shall be prepared as under and uploaded the same online through E-Procurement Portal in two cover 

system and digitally signed by the authorized representative of the bidder as follows: 

Cover A – Techno-Commercial Bid: 

16.2.1   Scanned copy of system generated proof towards successful payment of EMD along with 

filled in Form-IIA or Valid Certificates by MSEs for claiming exemption along with filled 

in Form-IIB. 

16.2.2 Eligibility information with regard to “Similar Work Past Experience” as below:   

a. Scanned copy of filled in Form-IV with regard to experience (work order with detailed 

BOQ and satisfactory completion/ performance certificate) to meet similar work 

experience as per the eligibility criteria indicated in the NIT 

b. Scanned copy of satisfactory completion/ performance certificates as per Form-IV A  

c. Scanned copy TDS certificate as per Form- IV Bin case of bidders submitting 

satisfactory completion/ performance certificate for work carried out in non-Government 

organizations/ Private organizations.  

16.2.3 Eligibility information with regard to Financial Capability as below:    

Scanned copy of duly filled in Form-III along with profit & loss statements for the last 

3(three) years ending 31st March of the previous financial year duly certified by the 

Chartered Accountant.  

16.2.4 Scanned copy of Income-Tax Permanent Account Number card  

16.2.5 Scanned copy of GST, ESI & EPF registration certificate – (ESI&EPF registration 

certificate not applicable for this tender) 

16.2.6 Copies of original registration certificate documents incorporating the legal entity and 

defining its legal status, place of registration and principal place of business, etc.– NOT 

APPLICABLE 

16.2.7 Declaration of Authorized Representative in Form-V (if applicable) in non-judicial stamp 

paper with denomination not to be lesser than Rs.100/- duly signed by all Partners / 

Directors. The bidder must submit the resolution copy of the Firm/LLP/Company 

authorizing a partner to represent the bidder including signing of bid and discharge of all 

Tender/ bid related matters, else, all the Partners / Directors of the Firm/LLP/Company 

have to sign the Form V in non-judicial stamp paper in duly authorizing Partner / 

Person/Director to represent. – NOT APPLICABLE 
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16.2.8 Declaration of no deviation on Technical and commercial terms and conditions in Form 

VII. 

16.2.9 Local Content declaration & Self Certification as per Form- XI 

16.2.10 Details of Technical Manpower to be deployed for execution of work [wherever applicable 

if specifically asked for in bid document.  

16.2.11 Scanned copy of valid license "ESB/” ESA"/"EA" grade issued by the Licensing Board 

[wherever applicable if specifically asked for in bid document]– NOT APPLICABLE 

16.2.12 Filled in & signed Integrity pact as per Form XII prepared innon-judicial stamp paper, if 

applicable as per Clause No.30 of ITB. – NOT APPLICABLE 

16.2.13 Any other documents which need to be uploaded, as a support to bidder’s qualification/ 

responsiveness to the bid.  

16.2.14 In addition, the following information as detailed below should also be submitted 

a. Scanned copy of duly filled in Bid cover letter – Form-I 

b. Scanned copy of letter informing/conforming against that firm have not have been+ 

declared ineligible / black listed/debarment and Information regarding any litigation and 

arbitration against the Port in filled inForm-VI 

c. Scanned copy of Bank Mandate Form signed and duly filled in Form-IX 

d. Scanned copy of signed and duly filled Tender acceptance letter-Form X 

e. Scanned copy of Form –VII signed and duly filled (Schedule of No Deviation)  

f. Declaration by the bidder of not making any payment or illegal gratification to any 

person / authority connected with the bid process so as to influence the bid process and 

have not committed any offence under the Prevention of Corruption Act (PC Act) in 

connection with the bid. (As per Form-VIII) 

16.2.15 In order to file an error-free tender/bid, the bidders may make use of the qualification 

documents to be uploaded list provided in the Pre-qualification and Responsiveness 

Information in Annexure A of the bid document to identify the documents to be scanned 

and uploaded in support of their bid. Scanned copy of duly filled in Annexure A shall be 

uploaded by the Bidder.  

NB: Please note that bidders should upload only the documents that are mentioned in the 

preceding clauses. The bidders need not send any documents (Hard Copy) to the Tender 

Inviting Authority. The NIT, corrigendum/ addendum published by Tender Inviting Authority 

need not be uploaded and will be deemed to be part of the bid. Bid documents may be 

scanned with 100dpi with black and white option which helps in reducing size of the 

scanned document. 

Cover B – “Financial Bid” shall comprise “Price Schedule” 

16.3 Price proposal by the bidder: 

16.3.1 In the E-Procurement Portal, an intelligent Price Schedule / Bill of Quantity in Microsoft 

Excel format shall be made available to the bidder. 

16.3.2 The bidder shall bid for the whole works as described in the Price Schedule. 

16.3.3 The bidder shall be deemed to have satisfied himself/herself as to the correctness and 
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sufficiency of the Tender and the rates and prices quoted in the Price Schedule, all of which 

shall cover all his/her obligations under the Contract and all matters & things necessary for 

the proper execution and completion of the work and the remedying of any defects therein. 

16.4 Bidders shall submit offers that fully comply with the requirements of the Tender documents. 

Conditional offers or alternative offers will not be considered in the process of bid evaluation. 

17 FORMAT AND SIGNING OF BID: 

17.1 The bidder shall upload the completed bid at his/her convenience within the final date and time of 

submission. The bidder shall only submit a single copy of the required documents and Price Bid in 

the portal. The Bidders are advised to upload the completed Bid document well ahead of bid closure 

time to avoid any last-moment problem of power failures, network failure, etc. VOCPA shall not be 

responsible in any manner. 

17.2 The bidder shall ensure the correctness of the bid prior to uploading and also ensure clarity/legibility 

of the document uploaded by him/her to the portal, especially the scanned documents. Non-

submission of legible documents may render the bid non-responsive. However, VOCPA, if so 

desires, can ask for legible copies or original copies of scanned documents and statements uploaded 

in the portal within the specified period for verification provided such document in no way alters the 

Bidder’s price bid. If the Bidder fails to submit the original documents within the stipulated date, his 

bid shall be considered nonresponsive. 

17.3 The bidder shall digitally sign on all the statements, documents, certificates uploaded by him/her in 

support of thePre-qualification and Responsiveness of the bid, owning responsibility for their 

correctness/ authenticity. The bidder must note that misrepresentation of facts and/or submission of 

fraudulent documents or submission of bid in an irresponsible manner may disqualify the bidder 

from participating in any tender of VOCPA and also termination of any other ongoing contracts with 

forfeiture of the Security Deposit. VOCPA reserves the right to verify the authenticity of the 

documents/information submitted by the bidder. 

17.4 Signatory of the bid documents shall be Bidder himself or a person duly authorised and holding 

power of attorney to do so on behalf of the Bidder, as furnished in Form-V of the bid document. 

18 DEADLINE FOR SUBMISSION OF THE BIDS: 

18.1 The online bidding will remain active till the last date and time of the bid submission. Once    the 

date and time (Server date and time) are over, the bidder will not be able to submit the bid. The date 

& time of bid submission should remain unaltered even if the specified date for the submission of 

bids declared a holiday for the VOCPA. 

18.2 The Tender Inviting Authority/ VOCPA may extend the deadline for submission of bids by issuing 

an amendment in accordance with Clause No.9.0 of this Section, in which case all rights and 

obligations of the VOCPA and the bidders previously subject to the original deadline will then be 

subject to the new deadline. The new date after extension shall be available on the Tender portal. 

19 LATE BIDS: 

The system shall reject the submission of any bid through the portal after the closure of the receipt 

time. For all purposes, the server time displayed in the e-procurement portal shall be the time to be 

followed by the bidder and concerned officers. 
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20 MODIFICATION AND WITHDRAWAL OF BIDS: 

20.1 In the E-Procurement Portal, it is allowed to modify the bid any number of times before the final 

date and time of submission. The bidder shall have to log on to the system and resubmit the 

documents as asked for by the system, including the price bid. In doing so, the bids already 

submitted by the bidder will be removed automatically from the system, and the latest bid only will 

be admitted. But the bidder should avoid modification of bid at the last moment to avoid system 

failure or malfunction of internet or traffic jam or power failure etc. If the bidder fails to submit 

his/her modified bids within the designated time of receipt, the bid already in the system shall be 

taken for evaluation. 

20.2 In the E-Procurement Portal, withdrawal of bids is allowed. But in such a case, the bidder has to 

write a confidential letter with appropriate reasons for his/her withdrawal addressed to the Tender 

Inviting Authority and upload the scanned document to the portal in the respective bid before the 

closure of submission. The system shall not allow any equipment withdrawal after the expiry of the 

closure time of the bid. 

OPENING AND EVALUATION 

21 BID OPENING: 

21.1 Bid opening dates are specified during the publishing of tender or can be extended vide 

corrigendum. These dates are available in NIT / Corrigendum as well as the home page of the portal.  

21.2 If the specified date of bid opening is declared a holiday for VOCPA, the bids shall be opened at the 

appointed time on the next working day. 

21.3 If the required EMD has not been provided or exemption from EMD is claimed without acceptable 

poof of exemption, bid will not be considered for techno-commercial evaluation.  

21.4 The Cover A – Techno-commercial Bid containing the techno-commercial documents listed in the 

Pre-Qualification and Responsiveness Information in Annexure A and any other documents 

uploaded by the Bidders as required for bidding purpose will be opened through online on the 

scheduled date and time in the presence of such bidders and/or their authorised representatives, who 

wish to be present at the time of opening, at their own cost.  

21.5 The Price bid of the shortlisted bidders i.e., technically qualified bidders will alone be opened by the 

Port on a date and time to be notified later. 

22 CLARIFICATION ON BIDS: 

During evaluation and comparison of the bids, the VOCPA may, at his discretion, ask the bidder for 

clarification on the bid. The request for clarification shall be given in writing by registered/ Speed 

Post/Registered e-mail/uploaded on the e-procurement Portal, asking the bidder to respond by a 

specified date, and also mentioning therein that, if the Contractordoes not comply or respond by the 

date, his tender will be liable to be rejected. Depending on the outcome, such tenders are to be 

ignored or considered further. No change in prices or substance of the bid shall be sought, offered, or 

permitted. No post-bid clarification at the initiative of the bidder shall be entertained. The shortfall 

information/documents should be sought only in case of historical documents which pre-existed at 

the time of the tender opening, and which have not undergone change since then. (Example: if the 

Permanent Account Number, registration with GST has been asked to be submitted and the 

Contractorhas not provided them, these documents may be asked for with a target date as above). So 

far as the submission of documents is concerned with regard to qualification criteria, after 
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submission of the tender, only related shortfall documents should be asked for and considered. For 

example, if the bidder has submitted a work /supply order without its completion/ performance 

certificate, the certificate can be asked for and considered. However, no new work supply/work 

order should be asked for so as to qualify the bidders.  

23 EVALUATION & COMPARISION OF BID: 

23.1 Evaluation of Techno-Commercial Bid: 

In evaluation of the techno-commercial bid, conformity of the eligibility/ qualification, technical and 

commercial conditions to those in the bid document is ascertained. Additional factors, if any, 

incorporated in the tender documents may also be considered in the manner indicated therein. A 

responsive tender is one which inter-alia confirms to all the terms and conditions including general 

and special conditions of the entire bid documents without any deviation or reservation and the same 

shall be determined as described below:  

i) The documents uploaded by the bidder as specified in Form IV read with Section II, Clause 

16.2.2), will be evaluated based on the performance certificate / work completion certificate of 

similar nature of the work and value of the work fulfilling the eligibility criteria. 

ii) The financial capability will be evaluated based on the information provided in Form III of 

Annexure A read with Section II, clause 16.2.3). 

iii) After scrutiny of the documents uploaded in the Cover A – Techno-commercial Bid, the eligible 

bidders will be pre-qualified based on the details provided by them. 

iv) The Port may verify the original documents of the scanned copies uploaded by the Bidder during 

evaluation or at any time, if required. In case the documents submitted by the bidders found to be 

forged/ false, the port will take appropriate penal action including cancellation of the work order 

issued and blacklisting of the firm/ company for a period of 3 years. 

v) The shortlisted bidders after the techno commercial evaluation will be informed through e-mails 

after short listing and the same will also be published in the Port website. Any bidders who had 

participated in the tender having any objections or observations shall inform the same to the 

designated e-mail id, within a period of seven days from the date of publishing in the website. 

Objections if any, received after this date will not be entertained. 

vi) Objections so received will be duly examined as per the terms and conditions of the tender and the 

decision will be posted on the website. The decision of the competent authority, in this regard, will 

be final and binding and no further objections will be entertained once the decision is finalised. 

23.2 Financial Evaluation:  

i) The due date of opening of Cover B- Financial Bid shall be scheduled and intimated to the 

prequalified bidders through portal. 

ii) The Financial Bid of the pre-qualified & responsive bidders will be opened on the pre-published / 

notified date &time in the presence of bidders or their authorized representative who wish to be 

present. The participating bidders can also witness the opening of price bids on lineby logging on to 

the portal with his DSC from anywhere.  

iii) The financial evaluation shall be made on the basis of total price as indicated Price Schedule/ Bill of 

quantity. VOCPA is not bound to accept the lowest quoted offer. Conditions, if any, with Price Bid 

shall not be considered for any purpose. 
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23.3 Evaluation of the bid does not exonerate the bidders from checking their original documents. 

VOCPA reserves the right to verify the authenticity of the documents/information submitted by the 

bidder. 

As per Section-468(Forgery for the purpose of Cheating) and Section–471(using as genuine, a 

forged document) of IPC-1860, use of fraudulent/forged document for the purpose of participating in 

any tender is a punishable offense. Hence, in such cases, VOCPA shall have no other option than to 

take the following actions against the firm, which has restored to use of forged/fraudulent documents 

in any tender. It is also applicable if, at a later date, the bidder is found to have misled the evaluation 

through wrong information. 

At the time of the bidding stage 

(a) Termination of any other ongoing contracts with forfeiture of the Security Deposits. 

(b) Blacklisting / debarring / tender holiday of the firm under the Prevention of Corruption 

Act,1988 for a period of three years from the date of blacklisting. 

At the time of contract execution 

(a) Termination of the contract with forfeiture of the Security Deposits. 

(b) Termination of any other on-going contracts with forfeiture of the Security Deposits. 

(c) Blacklisting of firm under Prevention of Corruption Act, 1988 for a period of three years 

from the date of blacklisting. 

23.4 Conditional bids may be rejected by VOCPA. VOCPA is not bound to accept the lowest quoted 

offer. Conditions, if any, on any document enclosed with Price Bid shall not be considered for any 

purpose.  

AWARD OF CONTRACT 

24 AWARD CRITERIA: 

The Tender Inviting Authority, on behalf of VOC Port Authority, will award the contract to the 

bidder whose bid is the lowest evaluated Bid as per tender conditions. 

25 PURCHASER’S RIGHT TO ACCEPT OR REJECT ANY OR ALL THE BIDS: 

VOC Port reserves the right to accept or reject any bid and to annul the bidding process at any time 

prior to award of contract without thereby incurring any liability to the affected Bidder or Bidders on 

the grounds of VOC Port Authority’s action 

26 NOTIFICATION OF AWARD: 

Prior to the expiration of Bid Validity, the Successful bidder will be notified in the form of Letter of 

Acceptance/ Award or Work Order which will be communicated by registered letter or by mail that 

his Bid has been accepted. The successful bidder has to furnish Performance Security & additional 

security (if any), and Non judicial stamp paper for signing of Contract / Agreement within 15 

(fifteen) days from date of issuance of Letter of Acceptance/ Award or Work Order.  The issue of the 

letter of acceptance shall be treated as the closure of the Bid process.  

27 SIGNING OF CONTRACT: 

The successful has to furnish the Performance Security Deposit (PSD), as per the Tender Conditions. 
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The Contractorshall be required to execute an agreement in the proforma prescribed by the V.O. 

Chidambaranar Port Authority (as per Annexure B) on Tamil Nadu Government State stamp paper 

of the required value within 28 days from the date of issue of letter of acceptance /Work Order. In 

the event of failure on the part of the successful bidder to execute the agreement within the above 

stipulated period, or the period agreed by the Port, VOC port being in such circumstances entitled to 

treat the successful bidder as in breach of contract and proceed accordingly. 

28 PERFORMANCE SECURITY DEPOSIT or PERFORMANCE GUARANTEE:  

28.1 The successful bidder (Contractor) shall furnish an amount of 5% of the Contract Price as 

Performance Security in the form of Bankers' Cheque or irrevocable Bank Guarantee obtained from 

the Nationalized / Scheduled bank having net worth of above Rs.100 crores having its branch at 

Tuticorin and payable at Tuticorin, as per specimen in Annexure C or online payment through 

RTGS/NFFT to the account whose details are provided as below: 

A 
Name and address of the 

bank  

Indian Overseas Bank, Harbour Branch, 

Tuticorin-628004.  

B Name of the branch  Harbour Branch  

C IFSC code  IOBA0000143  

D Account Number  014301000000001  

E Type of Account  Savings   Account  

F Beneficiary’s Name  
FA & CAO, V.O. Chidambaranar Port Authority, 

Tuticorin 

  The successful bidder may also submit the performance security in the form of Insurance Surety 

Bond. 

  Performance Security is to be furnished within 15days from the date of issuance of Letter of 

Acceptance/ Award or Work Order towards successful performance of the Contract and it should 

remain valid for a period of 60 (sixty) days beyond the date of completion of all contractual 

obligations of the Contractor, including warranty period. However, the Engineer may relax the time 

limit of 15 days for submission Performance Security and extend it by further period of 10 days in 

extraordinary circumstances for the reasons recorded. If the performance Security is not deposited in 

time as prescribed above, the LOA shall stand cancelled automatically and the Earnest Money 

Deposit will be forfeited, and action shall be initiated as per Clause No. 15.8 of ITB 

  The Contractor shall furnish the BG towards performance security by the issuing bank directly to the 

Port. This will not bear any interest. Bank Guarantee, obtained from the Nationalized Bank 

/Scheduled bank in the format prescribed, shall be in compliance with for a digital confirmation for 

the Bank Guarantee and the BG not complying with this shall not be considered. 

  The Contractor shall ensure that the Performance Security is valid and enforceable until the 

Contractor has executed and completed the Works including warranty period and remedied any 

defects. If required, the Contractor shall extend the validity of the Performance Security accordingly.  

  The performance security will be forfeited in the event of breach of contract by the Contractor. 

  The performance security should be refunded to the Contractor without interest, after the Contractor 
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duly performs and completes all obligations under the contract but not later than completion of the 

Warranty Period.  

28.2 Security Deposit / Retention Money: 

In addition to Performance Security, Security deposit / retention money for an amount of 5% of the 

contract value shall be recovered by deducting @10% from each running bill subject to a maximum 

accumulation of 5% of the contract value. The earnest money instead of being released may form 

part of the security deposit. The Contractor may, at his option, replace the retention amount with an 

unconditional BG at the following stages: 

1. After the amount reaches half the value of the limit of retention money; and 

2. After the amount reaches the maximum limit of retention money. 

One-half of the retention money (or BG, which replaced retention money) shall be released to the 

Contractor without interest on the issue of completion certificate; The other half of the retention 

money (or BG, which replaced the retention money) shall be released to the Contractor without 

interest, after he duly performs and completes all obligations under the contract but not later than 

completion of the Warranty Period. 

OTHER INSTRUCTIONS 

29 PROVISION OF PUBLIC PROCUREMENT (PREFERENCE TO MAKE IN 

INDIA): 

The provisions contained in Public Procurement (Preference to Make in India) Order 2017 as 

Amended by OM No.P-45021/2/2017 – PP(BE-II) dated 16.09.2020 further as amended from time 

to time if any, shall be applicable to this tender.  

i. The margin of purchase preference applicable is 20% or as decided by the relevant Nodal 

Ministry for the item from time to time.  

ii. The minimum local content for Class I and Class II local suppliers shall be 50 % and 20 % 

respectively or as decided by the relevant Nodal Ministry for the item.  

iii. Procurements where the estimate value is less than Rs.5.00 Lakhs shall be exempted from this 

order.  

iv. Verification of Local Content:  

a. For procurement value up to 10.00Crores: The class I local supplier /Class II local supplier 

at the time of tender, bidding or solicitation shall be obliged to indicate percentage of local 

content and provide Self Certification (as per the format enclosed) that the item offered 

meets the local content requirement for Class I local supplier / Class II suppliers as the case 

may be. They shall also give details of the locations at which the local value addition is 

made.  

b. For procurement value above Rs.10.00 Crores: The Class I local supplier / Class II local 

supplier at the time of tender, bidding or solicitation shall be required to provide certificate 

from the statutory auditor or cost auditor of the company (in case of companies) or from a 

practicing cost accountant or practicing chartered accountant (in respect of suppliers other 

than companies) giving the percentage of local content. The Contractorshall submit the 

Declaration as per Form XI. 
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30 INTEGRITY PACT:  

For every work / procurement / contract the value of which is Rs.1crore and above, the Integrity Pact 

agreement format as given at Form – XII shall form a part of the bid document. In case of e-

tendering, scanned copy of filled in & signed Integrity pact as per Annexure C, prepared in Non-

judicial stamp paper shall be uploaded along with technical bid by all the participating bidders and 

the original shall be submitted to Notice Inviting Tender Authority within 7 (Seven) days of opening 

of tender by all the participating bidders. The Integrity pact signed by the Purchaser and the bidder 

(successful bidder –Contractor) shall be made part of contract agreement. 
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SECTION III 

GENERAL CONDITIONS OF CONTRACT 

1. GENERAL PROVISIONS:  

1.1 Definitions: 

In the Conditions of Contract ("these Conditions"), which include Particular Conditions and these 

General Conditions, the following words and expressions shall have the meanings hereby assigned to 

them, except where the context requires otherwise. 

1.1.1 The Contract: 

1.1.1.1 “Contract” means the Notice Inviting Tender, the Bid / Tender and acceptance thereof and the 

formal legal Agreement, if any, executed between the Employer and the Contractor together 

with the documents referred to therein including General Conditions with appendices and any 

Special Conditions of Contract, the Specifications, Designs & Drawings, Scope of Work, Priced 

Schedule / Bill of Quantities and further any documents. All these documents taken together 

shall be deemed to form one Contract and shall be complementary to one another. 

1.1.1.2 "Contract Agreement" means the Employer and the Contractor shall enter into a Contract 

Agreement within stipulated days after the Contractor receives the Letter of Acceptance / Work 

Order, unless they agree otherwise. The Contract Agreement shall be in the format annexed to 

the bid document. The costs of Non- judicial stamp paper of applicable value and other statuary  

charges (if any) in connection with entry into the Contract Agreement shall be borne by the 

Contractor. 

1.1.1.3 "Letter of Acceptance (LoA)/ Letter of Award / Notification of Award / Work Order 

(WO)” means the letter of formal acceptance, signed by the Employer.   

1.1.1.4 "Specification" means the document entitled specification, as included in the Contract, and any 

additions and modifications to the specification in accordance with the Contract.  Such 

document specifies the works.  

1.1.1.5 "Drawings" means the drawings of the Works, as included in the Contract, and any additional 

and modified drawings issued by (or on behalf of) the Employer in accordance with the 

Contract. 

1.1.1.6 "Schedules" means the document(s) entitled schedules, completed by the Contractor and 

submitted, as included in the Contract. Such document may include the Bill of Quantities, data, 

lists, billing package and schedules of rates and/or prices. 

1.1.1.7 "Price Schedule / Bill of Quantities" means the documents so named (if any) which are 

comprised in the Schedules.  

1.1.1.8 “Tender/Bid” (including terms offers, quotations or proposals in certain contexts) means an 

offer to supply of goods, services, or execution of works made in accordance with the terms and 

conditions set out in the bid document inviting such offers. 

1.1.1.9  “Tender/Bid documents” means a document issued by Employer, including any amendment / 

corrigendum thereto, that sets out the terms and conditions of the given procurement process 

including ‘Notice Inviting Tender’. 
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1.1.1.10 “e-Tender” means conducting of procurement processes by the Employer with bidders for 

execution of works and services through use of information and communication technology 

(specially the internet) with the aim of open, nondiscriminatory and efficient procurement 

through transparent procedures; 

1.1.2 Parties and Persons: 

1.1.2.1 "Party" means the Employer or the Contractor, as the context requires. 

1.1.2.2 "Employer/ Purchaser" (“Board”) means the Board of V.O. Chidambaranar Port Authority 

and assigns, acting through its Chairperson or any other Officer so nominated by the Board. 

1.1.2.3 "Contractor / Service Provider" means the person(s), firm or company whose Tender has 

been accepted by the Employer and includes the Contractor’s Representative(s), the successors 

and/or permitted assigns for the subject Contract.  

1.1.2.4 "Engineer" means the Chief Mechanical Engineer / V.O. Chidambaranar Port Authority or any 

other Officer nominated by Chairman. 

1.1.2.5 "Employer's Personnel" means the Engineer, his representative and all other staff, labour and 

other employees of the Employer; and any other personnel notified to the Contractor, by the 

Employer or the Engineer, as Employer's Personnel. 

1.1.2.6 "Contractor's Personnel" means the Contractor's Representative and all personnel whom the 

Contractor utilizes on Site, who may include the staff, labour and other employees of the 

Contractor and of each Sub Contractor; and any other personnel assisting the Contractor in the 

execution of the works. 

1.1.2.7 "Contractor's Representative" means the person named by the Contractor in the Contract or 

appointed from time to time by the Contractor under Sub-Clause 4.2 [Contractor's 

Representative], who acts on behalf of the Contractor. 

1.1.2.8 "Engineer’s Representative" means any Representative(s) of the Engineer, the assistants 

referred to in Sub-Clause 3.2 [Delegation by the Engineer] whose authority shall be notified in 

writing to the Contractor by the Engineer. 

1.1.2.9 "Sub-Contractor" means any person named in the Contract as a sub Contractor, or any person 

appointed as a subContractor, for a part of the Works; and the legal successors in title to each of 

these persons. 

1.1.3 Money & Payments: 

1.1.3.1 "Contract Price" means accepted contract amount mentioned in the Letter of Acceptance 

towards execution and completion of the Works and the remedying of any defects. 

1.1.3.2 “Executed value” means the price defined in Sub-Clause 13.3 and includes adjustments in 

accordance with the Contract.  

1.1.3.3 "Cost" means all expenditure reasonably incurred (or to be incurred) by the Contractor, whether 

on or off the Site, including overhead and similar charges, but does not include profit. 

1.1.3.4 "Currency" means Rupees in which part (or all) of the Contract Price is payable. 

1.1.3.5 "Performance Security" means the security (or securities, if any) under Clause 28 of ITB 

[Performance Security]. 

1.1.3.6 "Security Deposit /Retention Money" means the accumulated retention moneys, which the 

Employer retains under Clause 28.1 of ITB [Security Deposit / Retention Money]. 
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1.1.4 Dates, Periods and Completion: 

1.1.4.1 "Commencement Date" means the date notified under Sub-Clause 7.1 [Commencement of 

Work]. 

1.1.4.2 "Time for Completion" means the time for completing the Works or a Section (as the case may 

be) under Sub-Clause 7.2 [Time for Completion], as stated in NIT/ Special Condition of 

Contract / Scope of Work / LoA (with any extension under Sub-Clause 7.4 [Extension of Time 

for Completion]), calculated from the Commencement Date. 

1.1.4.3 "Acceptance” means as defined under Clause 9 [Acceptance]. 

1.1.4.4 "Completion Certificate" means the certificate issued under Clause 9 [Acceptance]. 

1.1.4.5 “Warranty Period" means the period as mentioned under Sub-Clause 10.2. 

1.1.4.6 "Day" means a calendar day of 24 hours from midnight to the next midnight irrespective of the 

number of hours worked in that day. 

1.1.4.7 “Week” means, seven days without regard to the number of hours worked in any day in the 

week. 

1.1.4.8 “Month” means, month according to Gregorian calendar. 

1.1.4.9 "Year" means 365 days 

1.1.5 Works & Goods: 

1.1.5.1 "Contractor's Equipment" means all apparatus, machinery, vehicles and other things required 

for the execution and completion of the works and the remedying of any defects.  However, 

Contractor's Equipment excludes Temporary Works, Employer's Equipment (if any), Plant, 

Materials and any other things intended to form or forming part of the Permanent Works.  

1.1.5.2 "Permanent Works" means the permanent works to be executed / maintained by the 

Contractor under the Contract. 

1.1.5.3 "Plant & equipment” means the apparatus, machinery and vehicles intended to form or 

forming part of the Permanent Works. 

1.1.5.4 "Materials" means things of all kinds (other than Plant & equipment) intended to form or 

forming part of the Permanent Works, including the supply-only materials (if any) to be supplied 

by the Contractor under the Contract. 

1.1.5.5 "Temporary Works" means all temporary works of every kind (other than Contractor's 

Equipment) required on Site for the execution and completion of the Permanent Works and the 

remedying of any defects. 

1.1.5.6 "Works" mean the Permanent Works and the Temporary Works, or either of them as 

appropriate including services under the Contract.  

1.1.5.7 "Section" means a part of the Works 

1.1.5.8 "Goods" means Contractor's Equipment, Materials, Plant and Temporary Works, or any of 

them as appropriate. The term ‘goods’ also includes works & services which are incidental or 

consequence to supply of such goods, such as transportation, insurance, installation, 

commissioning, training and maintenance. 

1.1.6 Other Definitions: 
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1.1.6.1 "Contractor's Documents" means the calculations, computer programs and other software, 

drawings, manuals, models and other documents of a technical nature (if any) supplied by the 

Contractor under the Contract. 

1.1.6.2 "Employer's Equipment" means the apparatus, machinery and vehicles (if any) made available 

by the Employer for the use of the Contractor in the execution of the Works, as stated in the 

specification; but does not include Plant which has not been taken over by the Employer. 

1.1.6.3 "Force Majeure" is defined as in Clause 17 [Force Majeure]. 

1.1.6.4 "Laws" means all national (or state) legislation, statutes, ordinances and other laws, and 

regulations and by-laws of any legally constituted public authority. 

1.1.6.5 "Site" means the locations /places/lands where the Permanent Works are to be executed and to 

which Plant and materials are to be delivered or services to be provided or works to be executed 

and any other places as may be specified in the Contract as forming part of the Site. 

1.1.6.6 "Variation" means any change to the Works, which is instructed or approved as a variation 

under Clause 12 [Variations]. 

1.2 Interpretations: 

In the Contract, except where the context requires otherwise:  

(a) words indicating one gender include all genders; 

(b) words indicating the singular also include the plural and words indicating the plural also 

include the singular; 

(c) provisions including the word "agree", "agreed" or "agreement" require the agreement to be 

recorded in writing, and 

(d) "written" or "in writing" means hand-written, printed or electronically made, and resulting in 

a permanent record. 

(e) the marginal words and other headings shall not be taken into consideration in the 

interpretation of these Conditions. 

1.3 Communications: 

Wherever these Conditions provide for giving or issuing of approvals, certificates, consents, 

determinations, notices and requests, these communications shall be: 

(a) in writing and delivered by hand (against receipt), sent by mail or courier, or speed post.  

(b) delivered, sent or transmitted to the address for the recipient's communications. 
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1.4 Law, Language and Jurisdiction:  

The language for communications shall be in English. The contract shall be governed by and 

constructed according to the laws in force in India. All disputes shall be subjected to exclusive 

jurisdiction of the courts at Tuticorin only for the purpose of actions and proceedings arising out of 

this contract. 

1.5 Priority of Documents: 

In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract (GCC) and 

Special Conditions of Contract (SCC), the Special Conditions of Contract – if any, shall prevail. But 

in case of any requirement / condition specified in the Scope of Work, it shall prevail over all other 

conditions. It may please be noted that at any time prior to the deadline for submission of Bids, 

Employer may, for any reason, whether at its own initiative or in response to a clarification 

requested by any prospective bidder, modify the tender document by amendment / issue of 

addendum. In such cases, clarifications shall be treated as the appropriate meaning of the respective 

conditions of bid document. 

1.6 Assignment: 

The Contractor shall not assign the whole or any part of the work to any other Party/Firm/Individual 

without prior written consent of the Employer.   

1.7 Care and Supply of Documents: 

The Contractor shall keep on the Site, a copy of the Contract, the Contractor's Documents (if any), 

the Drawings and Variations and other communications given under the Contract. The Employer's 

Personnel shall have the right of access to all these documents at all reasonable times. 

1.8 Contractor's use of Employer's Documents: 

As between the Parties, the Employer shall retain the copyright and other intellectual property rights 

in the Specification, the Drawings and other documents made by (or on behalf of) the Employer. The 

Contractor may, at his cost, copy, use, and obtain communication of these documents for the 

purposes of the Contract. They shall not, without the Employer's consent, be copied, used or 

communicated to a third party by the Contractor, except as necessary for the purposes of the 

Contract.  

1.9 Confidential Details: 

The Contractor shall disclose all such confidential and other information as the Engineer may 

reasonably require in order to verify the Contractor's compliance with the Contract. 

1.10 Compliance with Laws, Statues & Regulations: 

The Contractor shall, in performing the Contract, comply in all respect with applicable Laws, Statues 

and Regulations including clearance from State / Central Govt. Authorities, Pollution Control 

Boards, labour enforcement and local authorities. The Contractor shall indemnify and hold the 

Employer harmless against and from the consequences of any failure to do so. 

1.11 Details to be Confidential: 

The Contractor shall treat the details of the contract as private and confidential, except to the extent 

necessary to carry out obligations under it or to comply with applicable laws.  The Contractor shall 

not publish, permit to be published or disclose any particulars of the works in any trade or technical 

paper of elsewhere without the previous agreement of the Employer. 
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2. THE EMPLOYER: 

2.1 Right of Access to the Site: 

The Employer shall give the Contractor right of access to, and possession of, all parts of the Site 

within the time (or times) stated in the Contract.  If no such time is stated in the Contact, the 

Employer shall give the Contractor right of access to, and possession of, the Site within such times 

as may be required to enable the Contractor to proceed in accordance with the  time schedule(bar 

chart)  submitted under Sub-Clause 7.3 [Time Schedule / Bar Chart].   

If the Contractor suffers delay as a result of a failure by the Employer to give any such right or 

possession within such time, the Contractor shall give notice to the Engineer within 7 (seven) days 

from end of such time or period and shall be entitled to: 

(a) an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 7.4 [Extension of Time for Completion], 

However, if and to the extent that the Employer's failure was caused by any error or delay by the 

Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, 

the Contractor shall not be entitled to such extension of time.  

2.2 Permits, Licenses or Approvals: 

The Employer shall (where he is in a position to do so) provide administrative support to the 

Contractor at the request of the Contractor: 

(a) by obtaining copies of the Laws of the Country which are relevant to the Contract but are 

not readily available, and 

(b) for the Contractor's applications for any permits, Licenses or approvals required by the Laws 

of the Country for execution of work under the Contact: 

(i) which the Contractor is required to obtain. 

(ii) for the delivery of Goods, including clearance through customs, and for the export 

of Contractors Equipment when it is removed from the Site. 

(iii) which the Contractor is required to obtain under the Contract 

2.3 Employer's Claims: 

If the Employer considers himself to be entitled for any payment (claim) under any Clause of these 

Conditions or otherwise in connection with the Contract, and/or to any extension of the Defects 

Liability Period, the Employer or the Engineer shall give notice and particulars to the Contractor. 

The notice shall be given as soon as practicable after the Employer became aware of the event or 

circumstances giving rise to the claim. A notice relating to any extension of the Defects Liability 

Period shall be given before the expiry of such period. 

The particulars shall specify the Clause or other basis of the claim, and shall include substantiation 

of the amount and/or extension to which the Employer considers himself to be entitled in connection 

with the Contract. The claim amount shall be considered as a deduction in the Contract Price.  
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3. ENGINEER AND ENGINEER'S REPRESENTATIVE: 

3.1 The Engineer shall carry out such duties in issuing decision, certificates and orders as are specified 

in the contract. The Engineer's Representative shall be responsible to the Engineer and be the 

Engineer-in-Charge of the work. 

3.2 Delegation by Engineer: 

The duties of the Engineer's Representative is to watch and supervise the work and to test and 

examine any materials to be used or workmanship employed in connection with the works. He shall 

have no authority to relieve the Contractor or any of his duties or obligations under the contract nor 

except as expressly provided hereunder or elsewhere in the contract to order any work involving 

delay or any extra payment by the Employer nor to make any variation of or in the works.  

Any written instructions or approval given by the Engineer's Representative to the Contractor within 

the terms of such delegation (but not otherwise) shall bind the Contractor and the Employer as 

though it had been given by the Engineer provided, however, that 

a) Failure of the Engineer's Representative to disapprove any work or materials shall not prejudice 

the power of the Engineer thereafter to disapprove such work or materials and to order the pulling 

down, removal or breaking up thereof.  

b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's Representative, 

he shall be entitled to refer the matter to the Engineer who shall thereupon confirm, reverse or vary 

such decision. 

4. THE CONTRACTOR’S OBLIGATIONS:  

4.1 Contractor's General Obligations:  

The Contractor shall design (to the extent specified in the contract) if stipulated in the Contract, 

execute and complete the Works in accordance with the Contract and with the Engineer's 

instructions, and shall remedy any defects in the Works. 

The Contractor shall provide the Plant& equipment, materials and Contractor's Documents specified 

in the contract, and all Contractor's Personnel, Goods, consumables and other things and services, 

whether of a temporary or permanent nature, required in and for this design, execution, completion 

and remedying of defects.  

All the material, equipment offered and used in the execution of the work shall be suitable for 

sustained service in a marine atmosphere and local environment condition.  

The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and 

of all methods of construction. The Contractor shall, in consideration of payments to be made to him 

as hereinafter provided, execute and do the Works set forth as described in the Scope of Work and 

specifications, including any amendments to tender clauses. 

The Contractor shall exercise all reasonable care and diligence in the discharge of all technical, 

professional and Contractual duties to be performed by them under this Contract as specified in the 

Scope of Work within the Time for Completion and provide all labour, including the supervision and 

security thereof, Contractor's Equipment necessary thereof and for carrying out his obligation, so far 

as the necessity for providing the same is specified in or is reasonable to be inferred from the 

Contract. The Contractor shall be fully responsible to Employer for proper, efficient, and effective 

discharge of their duties. 
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The Contractor shall, whenever required by the Engineer, submit details of the arrangements and 

methods, which the Contractor proposes to adopt for the execution of the Works. No significant 

alteration to these arrangements and methods shall be made without this having previously been 

notified to the Engineer. 

If the Contract specifies that the Contractor shall design any part of the Permanent Works, then 

(a) the Contractor shall submit to the Engineer the Contractor's Documents for this part in 

accordance with the procedures specified in the Contract; 

(b) these Contractor's Documents shall be in accordance with the Specification and Drawings, 

and shall include additional information if required by the Engineer to add to the Drawings; 

(c) the Contractor shall be responsible for this part and it shall, when the Works are completed, 

be fit for such purposes for which the part is intended as are specified in the Contract; 

4.2 Contractor’s Representative: 

The Contractor shall appoint the Contractor’s Representative and shall give him all authority 

necessary to act on the Contractor's behalf under the Contract. The Contractor shall submit the name 

and particulars of the representative prior to commencement of work.   

4.3 Assignment and Sub Contracting: 

The Contractor shall not, assign the contract or any part thereof or any benefit or interest therein or 

there under without the prior written consent of the Engineer.  

The Contractor shall not sub-contract the whole of the works. Except otherwise provided by the 

Contract, the Contractor shall not sub-contract any part of the Works without the prior written 

consent of the Engineer and such consent if given shall not relieve the Contractor from any liability 

or obligation under the Contract and he shall be responsible for the facts, defaults and neglects of 

any sub-Contractor, his agents, servants or workmen fully as if they were the acts, defaults or 

neglects of the Contractor.  

In the event of the Contractor contravening this condition, Employer shall be entitled to terminate 

the Contract forthwith and award a fresh Contract to some other party at risk and cost of the 

Contractor who shall be liable for any loss or damage which Employer may sustain in consequence 

arising out of such replacement of the Contractor. In such a case, the performance security deposit 

shall be forfeited. 

4.4 Cooperation: 

  The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 

opportunities for carrying out work to:  

(a) the Employer’s Personnel, 

(b) any other Contractors /PMC/ 3rd party Inspecting Agency employed by the Employer, and  

(c) the personnel of any legally constituted public authorities, 

  who may be employed in the execution on or near the Site of any work not included in the Contract. 

 

4.5 Setting Out:  

The Contractor shall set out the Works in relation to original points, lines and levels of reference 

specified in the Contract or notified by the Engineer. The Contractor shall be responsible for the 
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correct positioning of all parts of the Works, and shall rectify any error in the positions, levels, 

dimensions or alignment of the Works.  

4.6 Safety Procedures:  

The Contractor shall: 

(a) comply with all applicable safety regulations, 

(b) take care for the safety of all persons entitled to be on the Site, 

(c) use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to 

avoid danger to these persons, 

(d) provide fencing, lighting, guarding, and watching& warding of the Works until completion 

and taking over under Clause 9 [Acceptance], and 

(e) provide any Temporary Works (including roadways, footways, guards and fences), which 

may be necessary, because of the execution of the Works, for the use and protection of the 

public and of owners and occupiers of adjacent land. 

(f) provide all lights be placed or screened so as not to interfere with any signal lights on the 

Employer's railways or with any traffic lights of any local or other authority. 

4.7 Site Data:  

The Employer shall have made available to the Contractor for his information, all relevant data if 

available in the Employer's possession on conditions at the Site, including environmental aspects. 

The Contractor shall be responsible for interpreting all such data. 

The Contractor shall be deemed to have obtained all necessary information as to risks, contingencies 

and other circumstances which may influence or the Tender or Works.  To the same extent, the 

Contractor shall be deemed to have inspected and examined the Site, its surroundings, the above data 

and other available information, and to have been satisfied before submitting the Tender as to all 

relevant matters, including (without limitation): 

(a) the form and nature of the Site, including sub-surface conditions, 

(b) the hydrological and climatic conditions, 

(c) the extent and nature of the work/service and Goods necessary for the execution and 

completion of the Works and the remedying of any defects, 

(d) the Laws, procedures and labour practices of the State / Country, and 

(e) the Contractor's requirements for access, accommodation, facilities, personnel, power, 

transport, water and other services. 
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4.8 Sufficiency of the Accepted Contract Amount: 

Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's 

obligations under the Contract (including those under Provisional Sums; If any) and all things 

necessary for the proper execution and completion of the Works. 

4.9 Rights of Way and Facilities: 

The Contractor shall bear all costs and charges for special and/or temporary rights of-way which he 

may require, including those for access to the Site. The Contractor shall also obtain, at his risk and 

cost, any additional facilities outside the Site, which he may require for the purposes of the Works. 

4.10 Transport of Goods:  

Unless otherwise stated in the Particular Conditions: 

(a) the Contractor shall give the Engineer not less than 07 days’ notice of the date on which any 

Plant or a major item of other Goods will be delivered to the Site; 

(b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, 

storing and protecting all Goods and other things required for the Works; and 

(c) the Contractor shall indemnify and hold the Employer harmless against and from all 

damages, losses and expenses (including legal fees and expenses) resulting from the 

transport of goods and shall negotiate and shall negotiate and pay all claims arising from 

their transport. 

4.11 Contractor's equipment: 

The Contractor shall be responsible for all Contractor's equipment. When brought on to the Site, 

Contractor's equipment shall be deemed to be exclusively intended for the execution of the Works 

and shall be retained at the site till the completion of the work.  The Contractor shall not remove 

from the Site any major items of Contractor's equipment without the consent of the Engineer. 

However, consent shall not be required for vehicles transporting Goods or Contractor's Personnel off 

Site. 

4.12 Protection of the Environment: 

The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) 

and to limit damage and nuisance to people and property resulting from pollution, noise and other 

results of his operations. 

The Contractor shall ensure that emissions, surface discharges and effluent from the Contractor's 

activities shall not exceed the values indicated in the Specification and shall not exceed the values 

prescribed by applicable Laws. 

4.13 Site Facilities: 

Facilities Supplied by the Contractor: 

The Contractor shall supply all services, amenities, temporary structures including security fencing if 

required and storage compounds if required, machinery, temporary sheds and construction 

equipment necessary for the proper execution of the Works at Site at his cost except for the items 

specified below, which will be provided by the Employer. 
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Facilities Supplied by the Employer: 

The Employer will make available to the Contractor the following services which will be charged at 

the prevailing rates; 

(a) Supply of land for Contractor’s site establishment and lay down areas: 

The above shall be made available at rates as given in the Scale of Rates as relevant and 

applicable subject to revision from time to time. 

(b) Construction Water / Drinking Water: 

The Employer will provide a source for reasonable quantity of construction water at one 

point adjacent to the Contractor’s work area on chargeable basis. Any further reticulation to 

the Contractor’s individual facilities shall be the Contractor’s responsibility and cost. 

Similarly drinking water may be supplied on chargeable basis. However, all necessary 

arrangement like plumbing / installation of water meter etc. to be made by the Contractor. 

Water charges will have to be paid (adjusted from the Contractor’s bill) by the Contractor 

against actual consumption recorded through water meter as per the prevailing rates  subject 

to revision from time to time. 

(c) Electric Power: 

The Employer will provide source of electric power at one point adjacent to the Contractor’s 

work area. Any further reticulation to the Contractors’ individual facilities shall be the 

Contractor’s responsibility and cost. 

The Electricity consumption charges [as per Port tariff] shall have to be paid by the 

Contractor immediately, on receipt of the bill from the office of MEE Department, V.O. 

Chidambaranar Port. All payment on this account should be updated, otherwise the pending 

bill amount, along with late payment surcharge, will be recovered from the Contractor’s 

bill(s). 

The Employer does not guarantee the continuity of power supply in the event of power 

failure the Contractor shall be required to make its own arrangements for the provision of 

uninterrupted electric power. 

4.14 Records to be maintained:  

The Contractor shall maintain site account of materials, including the departmental supply, clearly 

indicating relevant information such as description of the material, source, date of delivery at site, 

date of consumption at site. The Contractor shall forward a copy of monthly site account of materials 

to the Engineer in Charge at the end of every month. On completion of the work under the contract, 

the Contractor shall submit to the Engineer in Charge a copy of the site account of the materials from 

the date of commencement to date of acceptance. The Contractor shall also maintain hindrance 

register, site instructions register, complaint register and daily progress register and the EIC shall 

verify the registers as and when required and sign the same, duly recording his remarks. 

4.15 Security of the Site: 

Unless otherwise stated; authorized persons shall be limited to the Contractor's Personnel and the 

Employer's Personnel; and to any other personnel notified to the Contractor, by the Employer or the 

Engineer, as authorized personnel of the Employer's other Contractors on the Site. 

 



VOC Port Authority 

MEE Department  

35  

4.16 Contractor's Operations on Site: 

The Contractor shall confine his operations to the Site, and to any additional areas, which may be 

obtained by the Contractor and agreed by the Engineer as working areas. The Contractor shall take 

all necessary precautions to keep Contractor's Equipment and Contractor's Personnel within the Site 

and these additional areas, and to keep them off adjacent land.  

During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 

obstruction and shall store or dispose of any Contractor's Equipment or surplus materials. The 

Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary Works, 

which are no longer, required. The Contractor shall clear away and remove, all Contractor's 

Equipment, surplus material if not handed over to the Employer as per the Contract. Contractor shall 

leave that part of the Site and the Works in a clean and safe condition. The Contractor shall at all 

reasonable times allow persons duly authorized by the Employer.  

5. STAFF AND LABOUR: 

5.1 Engagement of Staff and Labour: 

The Contractor shall make arrangements for the engagement of all staff and labour, local or 

otherwise, and for their payment, accommodation, feeding and transportation. Since time is the 

essence of this Contract, the requisite number of labour force has to be kept so as to complete work 

within the completion period as stipulated in the Contract. 

5.2 Compliances of Regulations etc.: 

The Contractor shall, at all times during the continuance of the Contract, so far it may be necessary,  

comply with all existing enactments including central and state Legislation as well as an applicable 

Bye-Laws of any local authority regarding labour (Contractor's Personnel), particularly the 

Minimum Wages Act, Factories Act, Workmen's Compensation Act, Provident Fund and 

Miscellaneous Provisions Act, Family Pension Fund Act and Employees State Insurance Act, 

Contract Labour (Regulation and Abolition) Act, Payment of Wages Act, Maternity Benefit Act, 

National Festival Holiday Act, Shop and Establishment Act, The Apprentice Act and shall keep the 

Employer indemnified against any action that may be taken against him for the contravention of 

provisions of the above said enactments by the Contractor. The prices quoted by the Contractor in 

Bill of Quantities shall be deemed to include all expenses whatsoever the Contractor may be 

required to incur for the compliance with the provisions of the above said legislation. The Contractor 

shall make necessary arrangements for the Employer to witness the payments made by the 

Contractor to his staff and labour and get the certificate from the Employer as required in terms of 

the regulations. 

The Contractor shall to cover all its workmen under EPF & ESI irrespective of the no. of workmen 

engaged in the work. The Contractor shall produce documentary evidence in support of the EPF & 

ESI coverage to its workers within 30days of induction of contractual worker(s). This will also be 

applicable to the sub-Contractor(s) appointed by the Contractor for the subject work. 

The Contractor shall also comply apart from all the relevant labour Laws applicable to the 

Contractor's Personnel, Laws relating to their employment, health, safety, welfare, and emigration 

and shall allow them all their legal rights. 

The Contractor shall require his employees to obey all applicable Laws, including those concerning 

safety at work. 
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5.3 Rates of Wages and Conditions of Labour: 

The Contractor shall pay rates of wages and observe conditions of labour as per the provision of 

regulations, etc which are not lower than the minimum wages &conditions notified under any 

Central or State law as applicable to the Employer.  

5.4 Persons in the Service of Employer: 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Employer's 

Personnel. 

The Employer shall be at liberty to terminate the Contract if the Contractor himself or any of his 

partners / employees / staffs or any of his Directors who having held Class-I post with the Employer 

prior to his retirement has failed to obtain the Employer’s specific permission to undertake any 

outside employment before the expiry of two years from the date of his retirement, in accordance 

with the regulations.  

5.5 Facilities for Staff and Labour: 

The Contractor shall provide and maintain all necessary facilities as applicable at site for smooth 

execution of contract. . Port entry permit for the Contractor and their staff, materials, vehicles etc. 

for movement inside the Port area, will be on chargeable basis. 

5.6 Health and Safety: 

The Contractor shall at all times take all reasonable precautions to maintain the health and safety of 

the Contractor's Personnel. The Contractor shall maintain records and make Reports concerning 

health, safety and welfare of persons, and damage to property, as, the Engineer may reasonably 

require. 

Safety Gears, PPEs, Etc. 

The Contractor shall be solely responsible, at his own cost to provide all safety gears including PPEs 

for all labours engaged and he shall also ensure the use of such safety items by his staff &labour at 

site.   

In the event of failure on the part of the Contractor, the Employer shall provide the same and recover 

the cost thereof from any amount due or which may become due to the Contractor or from any 

amount lying with them or under their control. 

5.7 Contractor's Superintendence: 

(a) The Contractor shall give or provide all necessary superintendence during the execution of 

the Works and as long thereafter as the Engineer may consider necessary for the proper 

fulfilling of the Contractor's obligations under the Contract. The Contractor, or his 

competent and authorized agent or Representative is to be constantly on the works and shall 

give his whole time to the superintendence of the same. Such authorized agent or 

Representative shall receive on behalf of the Contractor directions and instruction from the 

Engineer or the Engineer's Representative. 
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(b) Epidemics: 

In the event of any outbreak of illness or an epidemic nature, the Contractor shall comply 

with and carry out such regulations, orders and requirements as may be made by the 

Government or the local medical or sanitary authorities for the purpose of dealing with and 

overcoming the same. 

5.8 Contractor's Personnel: 

The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their 

respective trades or occupations wherever require. The Contractor shall employ such skilled, semi-

skilled and unskilled labour as is necessary for proper, timely execution of work.  

The Engineer may require the Contractor to remove (or cause to be removed) any person employed 

on the Site or Works, including the Contractor's Representative if applicable, who: 

(a) persists in any misconduct or lack of care, 

(b) carries out duties incompetently or negligently, 

(c) fails to conform with any provisions of the Contract, or 

(d) persists in any conduct, which is prejudicial to safety, health, or the protection of the 

environment. 

If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement 

person. 

5.9 Wage Records: 

The Contractor shall maintain records of wages and other remuneration paid to his employees in 

such forms as may be convenient and to the requirements of the Engineer and conciliation officer, 

Central Ministry of Labour, Government of India or such other authorised persons appointed by the 

State Government. The Contractor shall also exhibit the different notices as required under the 

Minimum Wages Act, 1949, Payment of Wages Act, 1936 and other Acts, Rules and Regulations 

made thereunder from time to time.  

5.10 Accidents: 

The Contractor shall within 24 hours of the occurrence of any accident at or about the site or in 

connection with the execution of the work report such accidents to the Engineer / Engineer's 

Representative. The Contractor shall also report such accidents to the competent authorities to whom 

such report is required to be sent as per prevailing law 

5.11 Records of Contractor's Personnel and Equipment: 

The Contractor shall submit if required, to the Engineer, details showing the number of each class of 

Contractor's Personnel and of each type of Contractor's Equipment on the Site. Details shall be 

submitted each calendar month, in a form approved by the Engineer, until the Contractor has 

completed all work. 

5.12 Disorderly Conduct: 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or 

disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of 

persons and property on and near the Site. 
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5.13 Observance By Sub-Contractors: 

The Contractor shall be responsible for observance by his Sub-Contractors of the foregoing 

provisions 

5.14 Remedial Action by the Employer: 

If as a result of Contractor's failure, negligence, omission, default, or non-observance of any 

provisions of any laws, the Employer is called upon by any authority to pay or reimburse or required 

to pay or reimburse any amount, the Employer shall be entitled to deduct the same from any sums of 

money due or that they become due to the Contractor under this Contract or any other Contract or 

otherwise recover from the Contractor any sums which the Employer is required or called upon to 

pay or reimburse on behalf of the Contractor.  All registration and statutory inspection fees in respect 

of his work pursuant to the Contract shall be paid by the Contractor. 

6. PLANT, MATERIALS AND WORKMANSHIP: 

6.1 Manner of Execution: 

The Contractor shall, at his own costs and expenses, provide all labour, plant & equipment, 

materials, stores, etc. required for efficiently carrying out and completing the work to the satisfaction 

of the Employer within the stipulated time period as per Scope of Work and Specifications.    

All plant & equipment and materials and workmanship shall be of the respective kinds described in 

the Contract and in accordance with Engineer's instructions and shall be subjected to such tests 

specified in the Contract.  

6.2 Quality Assurance: 

The Quality Assurance Plan defines the methodology to be used to ensure quality of goods / services 

involved in the work.TheContractor shall submit a quality assurance plan (QAP) for acceptance by 

the Engineer if specified in the Contract. The QAP shall, contain: list of the tests and inspections 

proposed along with standards (IS or other equivalent standards / performance standards where 

applicable) to be done to ensure quality for goods and services  

6.3 Inspection: 

The Engineer or his designated Representative(s) shall at all reasonable times: 

(a) have full access to Contractor or its sub-Contractor(s) / its manufacturer(s) premises / work 

site where the Plant and Equipment are being manufactured or the facilities are being 

installed / executed, and 

(b) during production, manufacture, and construction (at the Site and elsewhere), be entitled to 

examine, inspect, measure and test the materials and workmanship, and to check the 

progress of manufacture of materials. 

The Contractor shall give the Employer's Personnel full opportunity to carry out these activities, 

including providing access, facilities, permissions and safety equipment.  
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6.4 Test:   

The Contractor shall at its own expense carry out at the place of manufacture and / or on the Site all 

such tests of the Plant and Equipment and any part of the Work / Facilities as are specified in the 

Contract or as per approved QAP.  

Unless otherwise specified,  

(a) Works where supply of plant & equipment are not included in scope of Contractor, test & 

inspection shall be done by Engineer or his Representative on quality of workmanship of 

work. 

(b) The Contractor shall submit, if necessary test guarantee certificates / internal inspection 

report / manufacturer certificates towards acceptance of plant equipment. Inspection of 

works at site shall be carried out on the basis of workmanship and performance tests.  

(c) Works where supply of plant &equipment are included in scope of Contractor and if such 

tests are clearly intended by or provided for or inferred from the Contract or Specifications 

or Bill of Quantities, the test & inspection of all such specified plant & equipment / items 

shall be carried out at Contractor / sub- Contractor(s) / manufacturers’ premises as per 

approved QAP. For rest of the equipment / items, the Contractor shall submit test guarantee 

certificates/internal inspection report / manufacturer certificates. Tests & Inspection of 

works at site shall be carried out on the basis of workmanship and performance standards 

and as per approved QAP.  

The Engineer or his designated representative(s) shall be entitled to attend the aforesaid test and / or 

inspection, provided that the Employer shall bear costs and expenses incurred in connection with 

such attendance including, but not limited to, all travelling and board and lodging expenses.  

Whenever the Contractor is ready to carry out any such test and / or inspection, the Contractor shall 

give a 7 days advance notice of such test and / or inspection. The Engineer shall then either carry out 

the examination, inspection, measurement or testing without unreasonable delay, or promptly give 

notice to the Contractor that the Engineer does not require to do so. If the Contractor fails to give the 

notice, he shall, if and when required by the Engineer, shall carry out any such test and / or 

inspection and thereafter reinstate and make good, all at the Contractor's cost.  The Contractor shall 

provide the Engineer with a certified report of the results of any such test and / or inspection.  

If any Plant and Equipment or any part of the Facilities fails to pass any test and/ or inspection, the 

Contractor shall either rectify or replace such Plant and Equipment or part of the Facilities and shall 

repeat the test and / or inspection upon giving a notice. 

The execution of a test and / or inspection of Plant and Equipment or any part of the Facilities, or the 

attendance by the Employer or the Engineer, or the issue of any test certificate or waiver certificate 

shall not relieve the Contractor from any of its responsibilities under the Contract. 

Employer’s right to inspect, test and, where necessary, reject the Goods after the Goods arrival in 

Employer premises shall in no way be limited or waived by reason of the Goods having previously 

been inspected, tested and passed by Employer or its representative prior to the Goods‟ shipment 

from the place of origin. 

6.5 Rejection: 

If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or 

workmanship is found to be defective or otherwise not in accordance with the Contract (all such 

matters being hereinafter, called ‘Defects’), the Engineer may reject the Plant, Materials or 
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workmanship by giving notice to the Contractor in writing of the said decision specifying particulars 

of the defects alleged to exist or to have occurred. The Contractor shall at his own expense and with 

all efforts would make good the defects so specified.  

Further, Employer reserves the right to subject any part / component / equipment for re-test and on 

written instruction from Employer, the Contractor shall arrange for the re-test and the cost shall be 

reimbursed by Employer as per actual, only if the test results are satisfactory. In case of 

unsatisfactory test results, the part / component / equipment shall be rejected, and the Contractor 

shall be responsible for replacement of the item at his own cost and also bear the cost of the re-test.  

6.6 Remedial Work: 

Notwithstanding  

(a) remove from the Site and replace any Plant or Materials which is not in accordance with the 

Contract, 

(b) remove and re-execute any previous test or certification, the Engineer may instruct the 

Contractor to: any other work which is not in accordance with the Contract, and 

(c) execute any work which is urgently required for the safety of the Works, whether because of 

an accident, unforeseeable event or otherwise. 

The Contractor shall comply with the instruction within a reasonable time, which shall be 

the time (if any) specified in the instruction, or immediately if urgency is specified under 

sub-paragraph (c). If the Contractor fails to comply with the instruction, the Employer may 

take, at the cost and risk of the Contractor, such steps as may in all circumstances be 

reasonable to make good such defects. The expenditure so incurred by the Employer will be 

recovered from the amount due to the Contractor. The decision of the Engineer with regard 

to the amount to be recovered from the Contractor will be final and binding on the 

Contractor. 

7. COMMENCEMENT AND DELAYS: 

7.1 Commencement of Work: 

The work shall be commenced within 15days of issuance of Letter of Acceptance / Work Order. If 

no notification received from the Contractor regarding commencement date, then 16th date from 

issuance of Letter of Acceptance / Work Order shall be treated as date of commencement. The 

Contractor shall proceed with the Works with due expedition and without delay. Commencement of 

work is subject to compliance all the conditions precedent as mentioned at Clause No. 26 and 28.1 

of ITB (Section-I). The stipulated deadlines mentioned at Clause No. 26 and 28.1 of ITB (Section-

I) would have to be strictly adhered to unless otherwise extended by Employer.  

7.2 Time of Completion / Period of Contract: 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time 

for Completion as indicated in Work Order / Letter of Acceptance for the Works or Section (as the 

case may be), including: 

(a) achieving the passing of the Tests on Completion, and  

(b) Completing all work, which is stated in the Contract as being required for the Works or 

Section to be considered to be completed for the purposes of taking over under Clause 9 

[Acceptance] 
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7.3 Time Schedule/ Bar Chart: 

If specified in the Contract, The Contractor shall submit a Time Schedule / Bar Chart form within 15 

days of issuance of Letter of Acceptance / Work Order. 

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating the plan for 

timely execution of the work. The bar chart must indicate the individual activities and 

commencement and completion dates of each activity. The bar chart shall be used for monitoring the 

progress of the work.  

Unless the Engineer, within 15 days after receiving bar chart, gives notice to the Contractor stating 

the extent to which it does not comply with the Contract, the Contractor shall proceed in accordance 

with the bar chart.  

If, at any time, the Engineer gives notice to the Contractor that time schedule fails (to the extent 

stated) to comply with the Contract or to be inconsistent with actual progress and the Contractor's 

stated intentions, the Contractor shall submit a revised time schedule / bar to the Engineer.  

7.4 Extension of Time for Completion: 

The Contractor shall commence the works after being notified for award of work and shall proceed 

with the same with due expedition and without delay except as may, be expressly sanctioned or 

ordered by the Engineer or be wholly beyond the Contractor's control. The Contractor shall maintain 

the rate of progress required as per schedule.  

The Contractor shall be entitled subject Contractor's Claims to an extension of the Time for 

Completion if and to the extent that completion of work is or will be delayed by any of the following 

causes: 

(a) changes ordered by the Employer, 

(b) delay in performance of work caused by orders issued by the Employer 

(c) delay in providing work fronts or supply of any materials or services which are to be 

provided by the Employer, 

(d) exceptionally adverse climatic conditions, 

(e) force Majeure  

(f) other reasonable causes 

If the Contractor considers himself to be entitled to an extension of the Time for Completion, the 

Contractor shall give notice to the Engineer for extension of time before expiry of the period of 

contract with details of the hindrance(s) on account of which he desires such extension as aforesaid 

with documentary evidence. 

If the progress of work is held up owing to circumstances which, in the opinion of Engineer are 

beyond the control of the Contractor the Engineer may, at his discretion, grant to the Contractor such 

extension of time as he considers reasonable for the completion of the work.  

The execution of the work during the extended period also shall be only under the conditions and at 

the rate specified in the contract.  

No claim shall be made by the Contractor on the grounds of executing the work beyond the 

completion period stipulated in the contract.  
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7.5 Liquidated Damage: 

Unless otherwise specified, in case of delay in completion of the contract, liquidated damages (for 

works costing up to Rs. 10 lakh - one (1) percent of the contract value per week and for all other 

works half percent (0.5%) of the contract value per week of delay subject to a maximum of ten 

percent (10%) of contract value should be levied. Such liquidated damages will be deducted from 

any money due or become due to the Contractor. The payment of such damages shall not relieve the 

Contractor of his obligations to complete the work or from any other of his obligations or liabilities 

under this contract. 

8. TESTS, IF ANY ON COMPLETION OF ERECTION & INSTALLATION AT 

EMPLOYER'S SITE: 

(a) On completion of erection / installation of the items under the work / facilities by the 

Contractor and also when trial runs & final adjustments at the site are completed in 

accordance with the Contract, the Contractor shall give the Engineer-in-charge notice in 

writing thereof and before making the tests on completion of 7 days' notice in writing of the 

date on which he will be ready to make the said tests in accordance with and in the manner 

prescribed in the specifications. 

(b) If any portion of work falls under the tests to fulfil the Contract conditions, tests of the faulty 

portion shall, if required by the Engineer-in-charge or by the Contractor, be repeated within 

a reasonable time upon the same terms and conditions. 

(c) If the Contractor neglects to make the 'Performance test' within the time stipulated, 

Employer shall nevertheless have the right of using the Installations at the Contractor's risk 

until the 'Performance test' is successfully carried out. 

9. ACCEPTANCE: 

Upon successful tests under Clause no.8 / upon completion of work under this contract, the 

Engineer may accept the works and/or services, if defects or shortcomings are not considered 

essential and, the Contractor agrees to make good the deficiencies in confirmation with this contract. 

Further, no work shall be treated as accepted before the Contractor clears the site of scraps, unused 

materials, work shed, equipment and all such materials which were used for execution of the work 

and not required any more at the work site.  

The Engineer may, at the sole discretion of the Employer, may accept part or section work if it is 

substantially completed.   

The Contractor shall submit to the Engineer the "as-built" documents and operation and maintenance 

manuals in accordance with the Specification and in sufficient detail for the Employer to operate, 

maintain, dismantle, reassemble, adjust and repair this part of the Works. Such part shall not be 

considered to be completed for the purposes of acceptance until these documents and manuals have 

been submitted to the Engineer. 

As soon as the works have been completed in accordance with the contract and have passed the tests 

on completion, the Employer shall issue a certificate in which he shall certify the date on which the 

works have been so completed and have passed the said tests, and the Employer shall be deemed to 

have taken over the works on the date so certified 
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10. DEFECT LIABILITY / WARRANTY: 

10.1 The Contractor shall warrant that the work or any part thereof under this contract will comply strictly 

with the contract or superior to what is defined, shall be first class in every particular case and shall 

be free from defects. The Contractor shall further warrant that all materials, equipment and the 

supplies furnished by him will be new and fit for their intended purposes. 

10.2 The warranty period shall be for a period of minimum 12 months from date of completion of work, 

unless otherwise specified in the Scope of Work / Special Condition of Contract. 

10.3 If during the Defect Liability Period any defect be found in materials and workmanship or of the 

work executed by the Contractor, the Contractor upon being notified, shall promptly, in consultation 

and agreement with the Employer and at its cost, repair, replace or otherwise make good such defect 

as well as any damage to the goods & services and materials caused by such defect within a 

specified time or a mutually agreed time between the Contractor& Employer.  

10.4 If the work or any part thereof cannot be used by reason of such defect and / or making good of such 

defect, the Defect Liability Period of the work or such part, as the case may be, shall be extended by 

a period equal to the period during which the work or such part cannot be used by the Employer 

because of any of the aforesaid reasons.  In addition, the Contractor shall also provide an extended 

warranty for any such replaced or repaired component of the work for the period of minimum 12 

months or as it may be stipulated in Contract Technical Specifications. Such obligation shall be in 

addition to the defect liability specified under Clause 10.2 hereof.  

10.5 If the Contractor, having been notified, fails to remedy the defects in accordance with the contract, 

the Employer may proceed to take such remedial action as may be necessary, at the Contractor’s risk 

and cost. 

10.6 In the event of repeated failure of any component or material or fitting, within the warranty period, it 

shall be treated as failure on the part of the Contractor and the Contractor shall have to promptly 

rectify the same at his own cost failing which Employer shall have the right to recover the cost from 

any other outstanding amount of the Contractor lying with Employer and / or any amount that may 

become due to the Contractor and the Contractor shall be debarred to participate in any of the tender 

of Employer in future. 

11. MEASUREMENT:  

Unless otherwise specified: 

(a) measurement shall be made of the net actual quantity of each item of the Permanent Works, 

and 

(b) the method of measurement shall be in accordance with the Bill of Quantities or other 

applicable Schedules. 
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12. VARIATIONS:  

The variation or additional work must be a necessary part within the scope of the original works and 

should not completely change the scope/ character and purpose of the original contract. The 

variation may result in additional or reduced payments to the Contractor or there may be no price 

change at all.  

12.1 Variation means: 

(a) increase or decrease in the quantity of any work included in the BOQ of the contract. 

(b) omission of any such work (but not if the omitted work is to be carried out by the Employer 

by another Contractor)  

(c) change in the character or quality or kind of any such work. 

(d) change in the levels, lines, position and dimensions of any part of the works. 

(e) additional work of any kind necessary for the completion of the works; and  

(f) change of the specified sequence or timing of construction of any part of the works. 

At any time during the execution of the contract, by a written notice to the Contractor (Change 

Order), variations as specified above may be made in the scope of contract by Representative of 

Engineer, with due approval of competent authority.  

12.2 Valuation of Variations: 

Variations as specified in clause 12.1 shall not in any way vitiate or invalidate the contract but the 

cost, if any, arising out of all such changes shall be taken into account in ascertaining the total 

amount of the contract price. Where the rate is available in the contract and the same is applicable to 

the additional work, in the opinion of the Engineer, the cost of the additional work shall be 

determined as per this available rate. But, if the rate for additional work is not available in the 

contract, the same shall be determined by the Engineer taking into account the market rate and 

labour cost at the site for similar works and shall be final.  

12.3 Deviations from the specifications as contained in the contract agreement including the make / 

model, shall not be accepted. In case of any such deviation, payment shall not be made for that part 

of the work / item, even if it is meeting the functional requirements and has been accepted by the 

Employer. The payment for such portion of the work / item can only be released if the Contractor 

makes good the deviations before the expiry of the warranty period so as to meet the specifications 

of the tender agreement in all respects. 

12.4 Adjustments for Changes in Legislation: 

If during the period of the contract, any statutory regulations or bye-laws, new tax / duty / 

cess or any other charge is imposed / levied / come into force by the Government / any 

statutory authority having impact on the payable amount to the Contractor only to the 

extent of the services to be rendered after commencement of work, then the same would 

be paid by VOCPA to the Contractor at actual on production of relevant proof. 
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13. CONTRACT PRICE AND PAYMENT: 

13.1 The Contract Price: 

The Contract Price as specified in Letter of Acceptance / Work Order shall be for the entire Scope of 

the work towards execution and completion of the Works and the remedying of any defects. Price 

Schedule or Bill of Quantity of Contract Price is attached with Letter of Acceptance.   

The Contract Price accepted in Indian Rupees shall include all duties, taxes and levies, 

transportations, incidentals, etc. as may be applicable and prevailing on base date of the Contract i,e. 

bid opening date but excluding Goods & Service Tax (GST).  

13.2 Firm Contract Price: 

The contract shall be firm, not subject to any escalation except in the event of a change in the scope 

of work or specification or as otherwise provided in the Contract.  

13.3 Executed Contract Value: 

The Employer hereby agrees to pay to the Contractor the Contract Price in consideration of the 

performance by the Contractor of its obligations and includes adjustments in accordance with the 

Contract or such other sums as may be determined in accordance with the terms and conditions of 

the Contract. 

13.4 Payment Terms: 

Contractor shall submit Tax invoice as per the provision of GST Act and rules. 100% of payment to 

the Contractor will be made on satisfactory completion of works and will be released within 15 

working days from the date of receipt of the complete and correct invoices & relevant documents 

and unless any objection to such bill is raised by the Employer. Deductions & Recoveries will be 

made as per conditions of the contract. The quantity given in the Price Schedule / BOQ is only 

approximate and payment will be made as per actuals. 

13.5 Taxes & Duties:  

The Contractor shall pay all taxes, duties, cess, levies if any, fees and all other dues required to be 

borne & paid by him under the Contract, and the Contract Price shall not be adjusted for any of these 

costs except as stated in Sub-Clause 12.4 [Adjustments for Changes in Legislation] on production of 

documentary evidences by the Contractor; 

The Contractor shall bear and pay all the liabilities in respect of non- observance of all legal 

formalities as per various statutory provisions. 

13.6 Goods and Service Tax:  

(a) The GST shall be paid by the Employer at the rates applicable from time to time on 

submission of bills / invoices as prescribed under GST rules mentioning the full details 

regarding the Name, Address, GST Registration Number of the bidder along with the 

description, classification and value of taxable services and GST payable thereon. The GST 

shall be reimbursed to the Contractor on his making available the GST claimed by him in 

GSTR against the Port GST number. 

(b) The GST TDS shall be applicable as per the section 51 of the CGST Act, 2017. [As per 

CGST Act, 2017] and shall be deducted at such rate as may be specified from the invoice of 

the Contractor.  

 



VOC Port Authority 

MEE Department  

46  

13.7 Income Tax: 

Income tax will be deducted at the rates as applicable from time to time. It is open to the Contractor 

to make an application to the concerned Income Tax Authorities to obtain a certificate from them 

authorizing the department to deduct income tax at such lower rate or deduct no tax as may be 

appropriate to his case. Such certificate will be valid for the period specified therein unless it is 

cancelled by the Income Tax authorities earlier. 

13.8 E-payment: 

The Bidder should submit the consent in a mandate form for receipt of payment through EFT and 

provide the details of bank A/c in line with RBI guidelines for the same. These details will include 

bank name, branch name & address, A/c type, bank A/c no., bank and branch code as appearing on 

MICR cheque issued by the bank. Further, the Contractor should also submit a certificate from their 

bank certifying the correctness of all the above-mentioned information in the mandate form. In case 

of non-payment through EFT or where EFT facility is not available, payment will be released 

through cheque. 

13.9 Deduction / Recoveries: 

13.9.1 Deduction of taxes at source shall be made from the bill of the Contractor in accordance with the 

prevailing rules& regulations of Employer. 

13.9.2 While performing under the contract, the damages caused by the Contractor or his/her workmen to 

any of the Employer’s shall be promptly made good by the Contractor at his/her own cost. In case 

the Contractor fails to repair/replace the damage, the Employer shall have the right to take steps to 

make good the damages and all the cost on this account shall be recovered from the bills of the 

Contractor or any money due to the Contractor from this contract or any other contract or any other 

transaction. In determination of the damage, the opinion of the Engineer shall be conclusive.  

13.9.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation under the 

contract shall be deducted from the bills of the Contractor or from any money due to the Contractor 

from this contract or any other contract including Security Deposit and Performance Security 

13.10 No Interest on Account of Delayed Payments: 

 Any claim for interest will not be entertained by the Employer with respect to any payment or 

balance which may be in their hands owning to any disputes between themselves and the Contractor 

or with respect to any delay on part of the Employer in making payment. 

13.11 Payment of Retention Money and Performance Security Deposit: 

Payment of Retention Money and Performance Security Deposit shall be returned as specified in 

clause no.28 of ITB. 

14. BREACH OF CONTRACT, REMEDIES AND TERMINATION: 

14.1 Breach of Contract: 

In the event of unsatisfactory performance or non-compliance with regard to the provisions of the 

Contract or omission or negligence or default or failure to comply with any of the conditions of 

contract, a breach of contract is said to have occurred by the Contractor of the terms and conditions 

of the Contract. In such cases, the Employer will issue notice to the Contractor indicating such 

unsatisfactory performance or non-compliance by the Contractor, for compliance and if the 

Contractor fails to comply within a period of 15 days or within the time specified in the notice from 
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the date of issue of notice, the Employer reserves the right to terminate the contract following the 

procedure as stated below: 

(a) Consequent to the failure of the Contractor to comply with the notice issued for non-

performance / breach of contract, the Employer will issue a notice giving the Contractor 7 

days’ time asking him to show cause as to why the contract should not be terminated. 

(b) If no reply is received or if the reply received from the Contractor within given time is found 

to be not satisfactory, Port will terminate the contract with immediate effect.  

14.2 Termination of Contract for Default: 

Without prejudice to any other remedy for breach of contract, by written notice of default sent to the 

Contractor, the Employer may terminate the contract in whole or in part, if:  

(a)  the Contractor has seriously or repeatedly breached the contract including:  

1. failure to complete the work within the time period(s) specified in the contract, or 

any extension thereof granted. 

2. substantial suspension of work for more than the specified days without authority 

from the engineer and failure to proceed with the work within the specified days of 

receipt of notice from the engineer without any lawful excuse. 

3. failure to obey instructions in relation to his progress or defective work, material, or 

plant. 

4. failure to proceed diligently with the work. 

5. breach of the prohibition against sub-contracting. 

6. Abandon the Contractor without reasonable cause 

(b) the Contractor has committed fraud. 

(c) the Contractor fails to perform any other obligation under the contract within the period 

specified in the contract or any extension thereof granted. 

In such event,  

(a) the Performance Security and Security Deposit will be forfeited, for the loss or damages 

suffered by the Port due to the breach of the Contract committed by the Contractor. In 

addition, the Employer may also black list or suspend or debar the Contractor from 

participating in future tenders, as the Employer thinks deem fit. 

(b) the Employer will take over the site and to complete the works himself or with another 

Contractor (risk Purchase) and using the Contractor’s materials, equipment, temporary 

works. The Contractor shall remain liable to the Employer for any excess cost for such 

works and risk, if any 

(c) No payment shall be released in favour of the Contractor till all the balance works are 

completed in all respects. After the balance works are completed, the Employer  may 

consider payment for the items / goods that have been completed / supplied by the 

Contractor and accepted by the Employer  after adjustment of any additional cost that have 

been incurred for completing the balance works and outstanding dues that due to the 

Contractor.   

However, the Contractor shall continue to fulfil the contract to the extent not terminated.  
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14.3 Termination of Contract for Insolvency / Bankruptcy / Winding up, etc.: 

The Employer shall be entitled to cancel / terminate the Contract before expiry of contract period, if 

the Contractor is declared as insolvent or bankrupt or is unable to pay its debts or makes a 

composition with its creditors or if a trustee, liquidator, receiver or administrator is appointed to take 

over the assets or the business or the undertaking of the Contractor or if a substantial portion of the 

assets, property, revenues or business of the Contractor is confiscated or expropriated by the Central 

/ State Government or any governmental agency or third party or if the law relating to the sick 

companies applies to the Contractor or the Contractor is dissolved or wound up or if an order shall 

be made or an effective resolution is passed for the winding up of the Contractor or the Contractor is 

reconstituted or the business or operations of the Contractor is closed either due to disputes inter-se 

amongst its stakeholders or otherwise. Termination shall be effectedby giving a written notice to the 

Contractor, without compensation to the Contractor, provided that such termination will not 

prejudice or affect any right of action or remedy which has accrued or will accrue thereafter to 

Employer.  

14.4 Termination of Contract for Employer’s Failure or Convenience / Foreclosure of the 

Contract by Port: 

After placement of the contract, there may be an unforeseen situation compelling Employer to cancel 

the contract. In such a case, the Contract may be foreclosed by the Employer by giving 30 (thirty) 

days advance notice to the Contractor during the subsistence of the contract period without assigning 

any reasons. In such event, the Performance Security Deposit and Security deposit will be refunded 

to the Contractor. Also the Contractor may be suitably compensated on mutually agreed terms for 

terminating the contract based on value of works executed, value of any materials lying at site, etc 

and deducting from it: (i) pending advances; (ii) other recoveries; and (iii) taxes as due. 

14.5 Discontinuance by the Contractor: 

If the Contractor is not in a position to continue the contract, the Contractor should give 90 (ninety) 

days in writing, prior to the proposed date of discontinuance of the contract to the Port. In such case, 

the Performance Security and the Security Deposit shall be forfeited. 

15. RISK AND RESPONSIBILITY: 

15.1 Indemnification: 

The Contractor shall defend, indemnify and keep indemnified and hold the Employer, its officers and 

employees harmless from any and all claims, demands, injuries, damages, costs, charges, 

compensation, losses, expenses, proceedings or suits including attorney fees, arising from 

(a) AnybreachordefaultintheperformanceofanyobligationontheContractor’spart to be performed 

under the terms and conditions of this Contract or  

(b) Any negligence of the Contractor, or any of its agents, or its employees or the person 

provided for the purpose of this Contractor 

(c) non-fulfilment/non-adherence/non-compliance of any statutory provisions which is as per 

law the Contractor is required to comply with.  

The provisions of this section shall survive even after the expiration or termination of this 

Agreement. 
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15.2 Contractor's Care of the Works: 

Care of Works From the commencement to the completion of works the Contractor shall take full 

responsibility for the care thereof and of all Temporary works and in case any damage, loss or injury 

shall happen to the works or to any part thereof or to any Temporary works from any cause 

whatsoever (save and except the Excepted Risks as defined in clauses 15.3.) shall at his own cost 

repair and make good the same so that at completion, the works shall be in good order and condition 

and in conformity in every respect with the requirements of the Contract and the Engineer's 

instructions. In the event of any such damage, loss, injury happening from any of the Expected Risks 

the Contractor shall if and to the extent required by the Engineer repair and make good the same as 

aforesaid at the cost of the Employer.  

15.3 Excepted Risks: 

The "Excepted Risks" are war hostilities (whether war be declared or not) invasion act of foreign 

enemies, rebellion, revolution, insurrection or military or usurped power civil war or (otherwise than 

among the Contractor's own employee's) riot, commotion or disorder or use or occupation by the 

Employer of any portion of the works in respect of which a certificate of completion has been issued 

or a cause solely due to the Engineer's design of the Works or any such operation of the forces of 

nature as reasonable foresight and ability on the part of the Contractor could not foresee or 

responsibility provide against or any such eventuality which are beyond the control of the Contractor 

and the Employer(all of which are herein collectively referred to as "The Excepted Risks"). 

15.4 Patent Rights: 

The Contractor shall fully indemnify Employer against any action, claim or demand, costs or 

expenses arising from or incurred by reason of any infringement or alleged infringements of letters, 

patents, design, trademark or name, copyright, or other protected rights in respect of any machine, 

plant, work, materials or things, system or methods of using, fixing working or arrangement used for 

fixed or supplied by the Contractor in India, or elsewhere.  

All payments, or otherwise, shall be deemed to be included by the Contractor in the Prices named in 

the tender and shall be paid by him to whom they may be payable. 

In the event of any claim being made or action brought against Employer in respect of any such 

matter as aforesaid, the Contractor shall be immediately notified thereof and he shall, with the 

assistance if he so requires of Employer, but at the sole expense of the Contractor, conduct all 

negotiations for the settlement of the same or any litigation that may arise there from, provided that 

the conduct of such negotiations or litigations shall be conditional upon the Contractor giving to 

Employer such security as shall from time to time, reasonably required by Employer to recover the 

ascertained or agreed amount as the case may be of any compensation, damages, expenses and cost 

which might be payable by Trustees in respect of or as result of any negotiation or litigation. 

 

15.5 Damage to Property: 

The Contractor shall be responsible for making good to the satisfaction of the Port, any loss or 

damage to any structures and properties within the Port premises if such loss or damage is due to 

fault and/or the negligence or wilful acts or omission of the Contractor, his employees, agents, 

representatives and/or manpower deployed by the Contractor. The Contractor shall make good the 

loss as assessed by the Port. 

15.6 Accident or Injury to Workmen: 
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The Employer shall not be liable for any damages or compensation payable at law in respect or in 

consequence of an accident or injury to any workmen or any other person in the employment of the 

Contractor and the Contractor shall indemnify and keep indemnified the Port against all such 

damages and compensation and against such claims, demands, proceedings, costs, charges and 

expenses whatsoever in respect thereof or in relation thereto. 

16. INSURANCE: 

(a) Before commencing of execution of works the Contractor shall insure against any damage, 

loss or injury which may occur to any property including that of the Employer  or to any 

person including any employee of the Employer or arising out of the execution of the works 

in carrying out of the contract. 

(b) Minimum Amount of Insurance: Such Insurance shall be effected with an insurer for at least 

the awarded value of the contract and the Contractor shall produce to the Engineers 

representative the policy or policies of insurance and receipts for payment of the current 

premiums, which is mandatory before admitting any bills for payment by Employer. 

17. FORCE MAJEURE: 

(a) The term “force majeure” as employed herein shall mean including but not limited to, acts of 

god, war, revolt, riot, fire, flood and acts and regulations of the Government of India or any 

of its authorized agencies. In the event of either party being rendered unable by force 

majeure to perform any obligation required to be performed by them under this agreement, 

the relative obligation of the affected party by such force majeure shall be suspended for the 

period during which such cause lasts. 

(b) Upon the occurrence of such cause and upon its termination the party alleging that it has 

been rendered unable as aforesaid thereby shall notify the other party immediately in writing 

of the alleged beginning and ending thereof giving full particulars and satisfactory proof and 

it cannot be claimed ex-post facto. The clause does not excuse a party’s non-performance 

entirely, but only suspends it for the duration of the Force Majeure. 

(c) The time for performance or relative obligations suspended by the force majeure shall be 

extended by the period for which the cause lasts or condoned by the Employer without any 

penalty. If the work is suspended by force majeure conditions lasting for more than 1(one) 

month, the Port shall have the option of cancelling the Contract in whole or in part thereof at 

its own discretion. Any situation of force majeure shall not be payable by the Port under any 

circumstances. For the period of force majeure, no amount shall be payable to the 

Contractor. 

18. DISPUTE RESOLUTION MECHANISM: 

18.1 Normally, there should not be any scope for dispute between the Employer and Contractor after 

entering into a mutually agreed valid contract. When dispute/ difference / disagreement / claims of 

any kind arise, both the Employer and Contractor should first try to resolve it amicably by mutual 

consultation failing which it shall be referred to conciliation &settlement Committee established by 

the Employer. 

18.2 Amicable Settlement: 

If a dispute of any kind, whatsoever, arises between the Employer and Contractor in connection with 

or arising out of the contract or the execution of the works, whether during the execution of the 

works or after their completion and whether before or after the repudiation or termination of the 
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contract, including any difference, question or disagreement  by either party with any action, in 

action, opinion, instruction, determination, certificate or valuation of the Engineer; the matter in 

dispute shall,  

(a) Refer to the Chief Mechanical Engineer, V.O. Chidambaranar Port Authority, Tuticorin. 

(b) In case the dispute is not resolved, the same shall be referred to the committee headed by 

Deputy Chairman and other members to be nominated by Chairman, VOCPA. 

(c) If the dispute remains unresolved, the same shall be referred to the Chairman, VOCPA, 

whose decision, in this regard, is final and binding on both the parties to the contract. 

18.3 Conciliation: 

In case any dispute is not resolved amicably as provided in Clause 18.1, the Contractor may agree to 

refer the matter to conciliation & settlement Committee established by the Employer. The procedure 

for reconciliation and settlement shall be followed as per the guidelines issued by the Ministry of 

Ports, Shipping and Waterways (Conciliation and Settlement Guidelines).  

18.4 Arbitration: 

If an amicable settlement is not forthcoming, the Dispute shall be referred to the Society for 

Affordable Redressal of Disputes - Ports (hereinafter called as SAROD - Ports). The dispute shall be 

dealt with in terms of Rules of SAROD - Ports. The detailed procedure for conducting Arbitration 

shall be governed by the Rules of SAROD - Ports and provisions of Arbitration & Conciliation Act, 

1996, as amended from time to time. The Dispute shall be governed by Substantive Law of India. 

19. OTHER CONDITIONS: 

19.1 Extras: 

Any extra expenses incurred in connection the Works by the Employer in he performance of the 

Works owing to the neglect or omission on the part of the Contractor, in any of the case mentioned 

in this Contract shall be deducted from any sum due or which may there after become due to the 

Contractor or from any amount lying with the more under their control or he may be called upon to 

pay the amount of such extra expense to such person or persons as the Employer  may appoint to 

receive the same and in the event of the Contractor failing to make such payment, the said amount 

shall be recoverable from him in such manner as the Employer may determine. 

19.2 Use of Ground: 

On completion of Works or termination of his contract, he shall clear away all his tools, plant, 

rubbish and other materials within a fortnight and hand over and peaceful possession of the same to 

the Employer in a tidy and clean condition. 

19.3 Use of Completed Portions: 

19.3.1 Whenever in the opinion of the Employer the work or any part thereof is in a condition suitable for 

use and in the best interest of the Employer requires the use, the Employer may take possession of 

the same. The Contractor shall however, be not relieved of his pending obligations. 

19.3.2 Prior to the date of final acceptance of the work by the Employer, all necessary repairs or renewals 

in work or part here of so used on account of defective materials or workmanship or due to the 

operation's failure except normal wear & tear shall be at the expenses of the Contractor. 

19.3.3 Such use shall neither relieve the Contractor or any of his responsibilities under the contract nor act 
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as a waiver by the Employer of the conditions thereof. However, if, in the opinion of the Employer, 

the use of the work or the part thereof delays the completion of the remainder of the work, the 

Employer may grant such extensions of time, as it may consider reasonable. 

19.3.4 The decision of the Employer in the matter shall be final. The Contractor shall not be entitled to 

claim any compensation on account of such use by the Employer. 

19.4 Employer’s Lien: 

Employer shall have a lien on over all or any money that may become due and payable to the 

Contractor under this Contract or any other Contract or from any amount lying with them or under 

their control and in respect of any debt or sum that may become due and payable by the Employer to 

the Contractor either alone or jointly with another or other and either under this Contract or under 

any other Contracts or transaction of any nature whatsoever between the Employer and the 

Contractor.  

19.5 Bribes and Commission: 

Any bribe, commission, gift or advantage given, promised or offered by or on behalf of the 

Contractor or his or their behalf to any officer, servant, representative or agent of the Engineer or to 

any person on his behalf in relation to the obtaining or to be execution of this or any other contract 

with the Employer shall in addition to any criminal liability which he may incur subject the 

Contractor to the cancellation of this and all other contracts with the Employer and also to the 

payment of any loss or damage resulting from any such cancellation, and the Employer shall be 

entitled to deduct the amounts so payable from any money otherwise due to the Contractor under this 

or any other contract. Any question or disputes as to the commission of any offence under the 

present clause shall be settled by the Engineer in such a manner and on such evidence or information 

as he shall think fit and consider sufficient and his decision shall be final and conclusive. 

  



VOC Port Authority 

MEE Department  

53  

SECTION IV 

SPECIAL CONDITIONS OF CONTRACT 

1. Clause No.21 of Instruction to Bidder may be read as under:  

If the required EMD has not been provided or exemption from EMD is claimed without acceptable 

proof of exemption, bid will not be considered for techno-commercial evaluation. 

2. In conjunction to Clause No.28 of ITB 

The sentence “The Engineer may relax the time limit of 15 days for submission Performance 

Security and extend it by further period of 10 days in extraordinary circumstances for the reasons 

recorded” may be read as “The Engineer may relax the time limit of 15 days for submission 

Performance Security and extend it by further period in extraordinary circumstances for the reasons 

recorded”  

3. Contract Period and Date of Commencement & Completion of the Work: 

3.1 Commencement of Work: 

The work shall be commenced from the date of handing over of the Pilot Boat by the Port to the 

Contractor. The Contractor shall proceed with the Works with due expedition and without delay. 

However, the Contractor shall comply with all the conditions precedent as mentioned at Clause No. 

26 and 28 of ITB (Section-I). The stipulated deadlines mentioned in Clause No. 26 and 28 of ITB 

(Section-I) would have to be strictly adhered to unless otherwise extended by the Employer.  

3.2 Time of Completion / Period of Work: (Superseding Clause No.7.2 of GCC) 

The entire work will be required to be completed within 60 days from the date of Beaching. 

3.3 Time Schedule/ Bar Chart: (Superseding Clause No.7.3 of GCC) 

Not applicable for this work. 

3.4 Extension of Time for Completion: (May be read in conjunction with Clause No .7.4 of GCC) 

The extension of time if any will be granted subject to the discretion and options of the Chief 
Mechanical Engineer for justified reasons,  

(i)  To carry out the excess quantity of existing work, if any, in addition to the existing quantity. 

(ii) To carryout additional work as recommended by IRS/MMD after beaching, under water 

survey and stage Inspection. 

(iii) Any other excess/ additional work in order to comply with Statuary requirements of 

classification society.   

4. No increase in rates will be permitted on account of escalation of price, additional duty, Tax etc. 

towards the procurement of bought out items that have to be used in the work.  

 

 

 

 

SECTIONV 
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TECHNICAL SPECIFICATIONS 

 
PRINCIPAL PARTICULARS OF PILOT LAUNCHES 

 

Length Over all     : 17.15 m 

Breadth (mld)     : 5.20 m 

Depth      : 2.50 m 

Draft      : 1.20 m 

Length of Engine Room    : 6.00 m 

Speed      : 16 knots 

GT      : 48 

NT      : 14 

Call sign      : AVAP 

Main Engine     : Cummins KTA 19M3 – 2 Nos x 450  

       kw, 1800 RPM 

Auxiliary Engine    :  2 Nos x 12 KVA 

Complement     : 9 Persons 

Year of build     : 2009 at SECON Yard, Visakapatnam 
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SECTIONVI 

SCOPE OF WORK  
 

Pilot Launch M.L. Musal is registered under Merchant Shipping Act, 1958, and classed 

under Indian Register of Shipping. The vessel is being utilized for shipping operations within the Port 

Limits. Now Port intends to carry out a special survey in compliances with statutory body (IRS 

Classification Society). The Contractor shall carry out dry-docking & special survey works of hull and 

machinery as detailed in Section IX (as per BOQ), the terms & conditions of tender document and scope of 

work under the supervision of IRS Surveyor and Port Officials. The Scope also includes docking/ beaching 

of Pilot Launch M.L. Musal which shall be done inside the Port area as permitted by the competent authority 

/ in the private beaching yard available near zone-B at their risk. The Scope of work but not limited to is as 

under; 

1. Cleaning of Bilges: 

 

i) The bilges stagnated inside the engine room should be removed properly in separate drums and to 

be transferred to Marine workshop without spillage. 

ii) The Necessary tools and tackles, consumables like cotton waste, cleaning cloth and cleaning 

materials shall be arranged by the Contractor. 

iii) The necessary tools & tackles for beaching the launch and positioning shall be arranged by the 

Contractor.  

2. Surface Preparation, Chipping and Painting: 

 

i) The area to be painted shall be properly cleaned in way of chipping/blasting, hardwire brushing 

and cleaning. 

ii) The necessary paints will be supplied by the Contractor. 

iii) Scrapping tools & accessories required for Chipping/blasting, painting sprayers, brushes etc. and 

other necessary tools and tackles are Contractor’s scope. 

iv) The painting shall be carried out as per the following pattern: 

a) Hull Plate under water work (Including aft transom plate) 

Sea growth scrapping and cleaning work 

High pressure water washing 1 time   

Painting 3 coats 

Primer 2 coat 

Anticorrosion 1 coat 

Antifouling 1 coat 

b) Hull Plate above water (Including aft transom plate) 

Painting 4 coats (As per schedule) 

Primer 2 coats 

Anticorrosion 1 coat 
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Blue paint 1 coat 

      c) Main Deck Plate and accessories 

Painting 4 coats (As per schedule) 

Primer 2 coats 

Anticorrosion 1 coat 

Boot topping green paint 1 coat 

     d) Wheelhouse(Complete Super Structure) and Engine Room Casing 

Painting 1 coat 

Top White paint 1 coat 

    e) Aft Rudder Compartment 

Painting 2 coats (Including bilges) 

Primer 1 coat 

Anticorrosion 1 coat 

   f) Engine Room Compartment 

Painting (Including outside of the fuel oil service tank (capacity 200 ltrs) and E/R bilges 

Primer 1 coat 

Top coat white paint 1 coat. 

 

3. OTHER CONDITIONS: 

 

i) The subject vessel will be handed over to the Contractor by the Port at Zone – B or a suitable 

location within the Port limit of VOCPA for repair works. On completion of entire works, 

Contractor shall hand over the vessel to VOCPA officials at Zone– B or a suitable location 

within the Port limit. 

(ii) Quality & Workmanship: The work is to be carried out with ISI/BIS marked materials and with 

highest degree of workmanship to the entire satisfaction of Indian Register of Shipping (IRS) / 

VOCPA’s representative. If the work is not upto the desired performance, the work order may 

liable for cancellation. The Contractor will be bound to rectify the defects in material and 

workmanship detected at any stage of inspection and even after final inspection. Such 

rectification will have to be done in a manner approved by MMD/IRS Surveyor/ VOCPA 

Representative. 

(iii)  All steel to be used shall be IRS Class approved and tested quality as per the requirement of ship 

building practice with proper IR Class test certificates. Test certificate and the stamping shall be 

shown to the IRS Surveyor during survey. 
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(iv) Welding: All welding to be carried out in an approved manner and as per code of practice of 

relevant Indian standard specification (Latest Revision). All welding is to be carried out by IR 

Class approved welders to comply with IRS Classification requirement. Copy of welder 

certificate shall be shown to surveyor. All butt welds shall have full penetration and wherever 

possible shall be welded from both sides. All weld joints in hull, deck, tank top plating and 

wherever required at other places shall be watertight. Welding, as may be recommended by the 

MMD/IRS Surveyors, VOCPA’s Representatives may be subject to non-destructive testing e.g. 

Radiography, DP Test etc. and the entire cost of such testing shall be borne by the Contractor. 

(v) Electrodes: Electrodes to be used for welding shall be of approved quality/brand of Statutory 

Authority i.e. IRS. 

(vi) Thickness of the Plates & Sections: Contractors shall arrange IR Class approved thickness 

measurement firms to check gauging of steel plates and must ensure themselves of the thickness 

of the plates & Sections to be renewed from the relevant as fitted drawings, available on board. 

Renewals are to be carried out with the original thickness of plates and Sections as per 

Classification requirement. No dispute in this regard at a later date will be entertained. 

(vii) Staging: Staging of adequate strength and area, arrangement for ladder, scaffolding, tools, 

labour, transport of materials required for the work during the execution of work shall be 

provided by Contractor to facilitate the work without incurring any extra cost to VOCPA. 

(viii) Hose Testing: All welded joints, butts to be tested with water hose having adequate pressure 

for ascertaining water tightness and shown to IRS Surveyor / VOCPA Representative, if 

required. Necessary Hose, fresh water, Hose coupling, Nozzle for undertaking hoses testing to be 

provided and necessary arrangements for testing have to be done by the Contractor& all other 

costs to be borne by the Contractor. 

(ix) Power Cleaning, Copper Slag /sand Blasting, Chipping, Cleaning & Painting: Chipping, 

Scraping, Cleaning & painting works of all other areas of entire vessel has to be carried out by 

the Contractor. Copper slag/sand, all Paints, suitable thinner, brushes etc including compressor, 

sprayer to be supplied by the Contractor.   

(x) Epoxy Marine Grade Paints shall be of make(s) : AKZONOBEL or SIGMA or JOTUN or 

HEMPEL. Prior to application of paint, surface preparation to be shown to the VOCPA officials. 

(xi) The Contractor at their own cost shall arrange all consumable like Grease, Cotton Waste, 

Cleaning Cloth, and Cleaning Agent, fresh water etc. 

(xii) Contractor shall arrange for all the workshop facility, tools & tackles, labour, transport facility 

etc, at their own expenses, VOCPA shall not provide any workshop facility, skilled or unskilled 

labour to the Contractor. 

(xiii) The work should be carried out to the entire satisfaction of the Engineer in charge and IRS 

Surveyor. During the execution of work, the vessel should be kept ready for stage inspection of 

classification society as per the directions of Engineer in charge. If the work is not up to the 
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performance the work order is liable for cancellation. 

(xiv) The extra civil works like preparation of beaching site, road work etc. wherever necessary will 

have to be done by the Contractor. 

(xv) The materials should be transported to the work spot by the Contractor at his own cost and risk. 

(xvi) Unless otherwise specified, for the entire specifications as mentioned for all items of BOQ, 

whether being unit rate or lump sum rate, all Washers, Studs, Bolts & Nuts, Screw and other 

fasteners, rubber rings, gaskets, joints, split pins, jointing & compounds will also be treated as 

consumables and cost of renewals of those as necessary/required shall be taken into account by 

the Contractor while quoting such rates/LS rates against respective items of work. No dispute in 

this regard at a later stage will be entertained. 

(xvii) It may be so required that certain plant and machineries, equipments, furniture, fixtures, 

paneling, electrical wirings, removal of wooden / tyre fenders etc. may be required to be 

removed & fitted back in order to attend to adjacent repairs, like steel renewal etc. required to be 

carried out under the BOQ of the tender. These jobs have to be carried out by the Contractor 

without incurring any extra cost to Port.  

(xviii) The sample of the materials to be used for the work shall be got approved by the Engineer in 

charge before ordering the quantity in bulk. The spares for the vital machineries have to be 

procured  only from the Original Equipment Manufacturer (OEM) and the same has to be shown 

to classification society and Engineer in charge. 

(xix) The works as per the BOQ to be carried out to the entire satisfaction of IRS Surveyor and Port 

Officials. The Spares and consumables required for entire work are under Contractor’s scope. 

(xx) Contractor is required to give the satisfactory sea trials after the completion of entire works. 

(xxi) The quantity given in the schedule is only approximate and payment will be made as per actual. 

The Contractor has to carry out any additional quantity/work, if any, as per the requirement of 

classification society and payment for the additional work will be paid after getting the approval 

of competent authority. 

(xxii) The period of completion stipulated is the essence of contract. However, effort may be taken to 

complete the work as expeditiously as possible before the period of completion. 

(xxiii) The port is not responsible for any loss of life or damage or theft of materials. All the materials 

should be kept in the safe custody of the Contractor. 

(xiv) The supply of materials on Sunday and holidays generally shall not be allowed. 

(xxv) Every day the work shall be carried out in the presence of authorised technical representative of 

the firm. 

(xxvi) The Contractor shall furnish the full personal particulars of their labourers/employees for 

reference. The contract labourers/employees shall display their identity card or passes while 

working inside the port area. 
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(xxvii) The Contractor shall strictly comply with third party insurance against accident to workmen as 

stipulated in the tender.  

(xxviii) Electric power, Fresh water and Crane facility at slipway/dry dock shall be provided by the 

Contractor. 

(xxix) In case of any damage to the vessel due to fire, theft, and bad workmanship or otherwise, the 

Contractor would be required to rectify/repair the same at their own expense to the entire 

satisfaction of VOCPA. Hence, Fire Patrol and Security arrangements have to be arranged by the 

Contractor.  

(xxx) Guarantee Period: The Contractor shall give guarantee for the materials supplied and works 

carried out by him for a period of 12 months against any defects due to faulty design, materials 

or workmanship from the date of which the work is certified by the Engineer to have been 

brought to beneficial use.  Any defects noticed during a guarantee period of 12 months shall be 

attended and rectified by the Contractor at free of cost. The security deposit relating to the scope 

of works will be refunded after the expiry of this guarantee period. 
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SECTION VII 

SAFETY NORMS & EMS REQUIREMENTS 

1. SAFETY CLAUSE: 

1.1 The Contractor should take all precautionary measures in order to ensure the protection of his own 

personnel moving about or working on the VOCPA premises and should conform to the rules and 

regulations of the VOCPA. 

1.2 The Contractor should abide by all VOCPA regulations in force from time to time and ensure that 

the same are followed by his representatives, agents or sub- Contractors, or workmen. 

1.3 The Contractor should ensure that unauthorized, careless, or inadvertent operation of installed 

equipment which may result in an accident to staff and/or damage to equipment, does not occur. 

2. EMS REQUIREMENTS: 

2.1 The Contractor shall ensure that all his workmen wear PPEs commensurate with this verity of work. 

2.2 The Contractor shall ensure industrial safety methods in executing his work at VOCPA. 

2.3 The Contractor shall ensure that all wastes generated by his activities/work are moved tothe 

respective dumpsites or taken for re-cycling at VOCPA. 

2.4 The Contractor has to give prior information on whether any hazardous chemical is used in hiswork 

and if so, the operational control to be exercised. 

2.5 The Contractor has to ensure that all his material handling equipment/transport Vehicles are 

emission tested. 

2.6 The Contractor has to ensure that his activities are in tune with the VOCPA EMS Policy(to be 

incorporated as part of the Contract) 

2.7 The Contractor's staff must be aware of the contents of MSDS in respect of chemicals/materials (if 

any). 

2.8 The Contractors’ staff shall be competent to operate emergency appliances like fire extinguishers. 

3. Hazardous Substances And Hazardous Site Conditions  

3.1 Contractor shall not, nor shall it permit any other Person to bring any Hazardous Substances on the 

Site, other than Hazardous Substances to be used by Contractor or any Sub-Contractor in a manner 

that: 

3.1.1 does not violate any Applicable Laws, or Permits; and 

3.1.2 is consistent in quantity and with Good Solar Industry Practices for operating and 

maintaining solar energy conversion plants, such as motor fuels, solvents and lubricants 

(collectively, “Permissible Materials”). 

3.2 Contractor shall bear all responsibility and liability for: 

3.2.1 any Hazardous Substances that are not Permissible Materials belonging to the Contractor or 

present on site; or 

3.2.2 the handling of, or failure to handle, Permissible Materials in violation of Applicable Laws 
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or otherwise in any manner that constitutes negligence or willful misconduct by Contractor 

or any Sub Contractor. 

3.2.3 Contractor shall use Hazardous Substances in performance of the Services in accordance 

with the Performance Standards, Applicable Laws and Good Solar Industry Practices and 

shall not: 

3.2.4 utilize, or permit or cause any SubContractor to utilize, on the Site such Hazardous 

Substances as are prohibited under Applicable Law from being used in India; or 

3.2.5 import or use at the Site such Hazardous Substances as are prohibited under Applicable Law 

NB: The section may be read in conjunction with related clauses of General Condition of Contract, 

Special Condition of Contract and Scope of Work. 



SECTION VIII 

ANNEXURES AND FORMS 

ANNEXURE A 
 

QUALIFICATION AND RESPONSIVENESS INFORMATION: LIST OF DOCUMENTS 

TO BE ENCLOSED  
 

All bidders shall include the following information with their bids by scanning the relevant documents 

after being filled, signed with seal and serially numbered by the Bidder. The above shall be uploaded using 

their user-id and password in the E-tender portal on or before the last date of submission of tender 

mentioned in the NIT towards Cover A – Techno-commercial bid.  

 

PART I (COVER A) – TECHNO-COMMERCIAL BID 

Sl.No Qualification Documents to be uploaded 
Uploaded 

Page Ref No. 

1.  Form I – Bid cover letter (as per Section II, clause 16.2.14 a)  

2.  
Form II – Transaction details for remittance of Earnest Money Deposit (as 

per Section II, clause 16.2.1) 
 

3.  

Form III – Financial capability (as per Section II, clause 16.2.3) 

Copies of the Income tax return, Profit & Loss statement and Balance sheet 

duly certified by the Chartered Accountant 

 

4.  

Form IV - Similar Work Experience [as per Section II, clause 16.2.2] 

Copies of Work order and completion certificate issued by any Central / 

State Government / Autonomous bodies / PSEs/PSUs / Public Limited or 

Private Limited Companies, etc., as provided in NIT 

 

5.  
Form IV A – Experience / Completion / Performance certificate(as per 

Section II, clause 16.2.2.b) 
 

6.  
Form IV B – Details of TDS certificate (if applicable)(as per Section II, 

clause 16.2.2.c) 
 

7.  
Form V – Declaration of Authorised Representative of the bid (as per 

Section II, clause 16.2.7) 

Not 

Applicable 

8.  
Form VI – Declaration of litigation and Blacklisting (as per Section II, 

clause 16.2.14.b) 
 

9.  
Form VII – Certificate of no deviation in the Tender Conditions (as per 

Section II, clause 16.2.8) 
 

10.  Form VIII Declaration by the Bidder (as per Section II, clause 16.2.14.f)  

11.  Form IX – Bank Mandate Form (as per Section II, clause 16.2.14.c)  

12.  Form X-Tender Acceptance letter(as per Section II, clause 16.2.14. d)  

13.  
Copies of original registration certificate documents incorporating the legal 

entity and defining the constitution or legal status, place of registration and 

principal place of business -(as per Section II, clause 16.2.6) 

Not 

Applicable 

14.  Copy of GST registration certificate -(as per Section II, clause 16.2.5)  

15.  Copy of PAN (as per Section II, clause 16.2.4)  

16.  

Copies of   

1. EPF registration certificate-(as per Section II, clause 16.2.5) 
Not 

Applicable 

2. ESI registration certificate, (as per Section II, clause 16.2.5) 
Not 

Applicable 



VOC Port Authority 

MEE Department  

63 

 

17.  
Copy of valid license “ESB/ESA/EA” grade issued by the Licensing 

Board(as per Section IV, clause 3)  

Not 

Applicable 

18.  
Form- XI - Local Content declaration & Self Certification (as per Section 

II, clause 16.2.9& clause 29 ) 
 

19.  
Form- XII - Integrity pact in Non-judicial stamp paper (as per Section II 

clause 16.2.12 & Clause No.30). 

Not 

Applicable 

20.  Any other documents which need to be uploaded.  

21.  

Total number of the pages uploaded by the bidder (mention the page no. 

starting from to end) 
 

1. Starting page no.  

2. Ending page no.  

3. Total number of pages  

 

(Fill the page numbers where the documents have been uploaded in the table provided above) 

 

 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 
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FORM I 

(To be in the Firm’s letter head) 

Date:………………… 

BID COVER LETTER 

 

1. Registered Business Name   : 

2. Registered Business Address   : 

3. Name, Designation & address  of the Contact 

Person to whom all references shall be made : 

regarding this tender 

4. Telephone / Mobile No.     : 

5. Fax      : 

6. E-Mail      : 

 

To 

The Chief Mechanical Engineer, 

Mechanical & Electrical Engineering Department, 

V.O. Chidambaranar Port Authority, 

Tuticorin – 628 004 

Sir, 

1. We hereby apply to be qualified for the tender invited by the V.O. Chidambaranar Port Authority, 

Tuticorin as a bidder for the work  “______________________________” 

2. We hereby give our consent to the Port or its authorized Representative(s) to conduct any 

investigations to verify the statements, documents and information submitted and to clarify the 

financial and technical aspects of this application.  For this, we hereby authorize (any Public 

Official, Engineer, Bank, Depository, Manufacturer, Distributor, etc.) or any other person or firm 

to furnish pertinent information deemed necessary and requested by the Port to verify statements 

and information provided in this application or regarding our competence and standing. 

3. We the undersigned have read and examined in detail the Bid document in respect of work 

intended and do hereby express our interest to execute the intended work.  

4. We certify that goods & services offered shall be of best quality and the manpower who shall be 

deployed for the work are competent enough and have necessary qualifications for taking up this 

assignment.   

5. The names and positions of persons who may be contacted for further information, if required, are 

as follows 

a) For Technical: Shri/Smt …… (Name, position, Address, contact number and email id) 

b) For Financial: Shri/Smt …… (Name, position, Address, contact number and email id) 



VOC Port Authority 

MEE Department  

65 

 

c) For Personnel: Shri/Smt …… (Name, position, Address, contact 

number and email id) 

6. We declare that the statements made and the information provided in the application are complete, 

true and correct in every detail. 

7. We understand that V.O.Chidambaranar Port Authority reserves the right to reject any application 

without assigning any reasons. 

 

Thanking you, 

Yours faithfully, 

 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 
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FORM IIA 

(To be in the Firm’s letter head) 

Date:………………… 

 

Transaction details for remittance of Earnest Money Deposit (EMD) 

 

The bidder shall upload system generated proof towards successful payment of EMD along with following 

filled in form in the bid document as follows 

 

Sl.No Beneficiary reference No. 
Date of 

Payment  

Amount 

(in INR) 

Uploaded page No. 

reference 

1     

 

 

 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 
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FORM IIB 

(To be in the Firm’s letter head) 

Date:………………… 

 

Exemption of EMD by the Micro and Small Enterprises (MSEs)  

 

The bidder shall upload the requisite certificate of registration under MSEs along with following filled in 

form in the bid document as follows 

 

Sl. 

No 

Name of 

Enterprise  

Udyam Registration 

Number 
Enterprise type  

Uploaded page No. 

reference 

1     

 

 

 

 

 

 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 
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FORM III 

(To be in the Firm’s letter head) 

Date:………………… 

 

FINANCIAL CAPABILITY 

 

The details of Summary of Annual Turnover of the Bidder on the basis of the Audited Balance Sheet for 

the last three financial years shall be given as under 

 

Sl.No. Financial year Total Turnover Uploaded page no. reference 

01 Year 20.... – ...... Rs...................  

02 Year 20..... – ...... Rs....................  

03 Year 20...... – ...... Rs...................  

 

Note: The Profit & Loss statement and Balance sheet to be uploaded shall be duly certified by the 

Chartered Accountant. 

 

 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: 

………………………………………………………… 

Seal ……………………………………………………. 
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FORM IV 

(To be in the Firm’s letter head) 

Date:………………… 

SIMILAR WORK EXPERIENCE 

 

The Bidders experience in similar work carried out each in any Central / State Government / Autonomous 

bodies / PSEs/PSUs / Nationalised Banks / Public Limited or Private Limited Companies, etc., for 

evaluating the Eligibility Criteria for pre-qualification to be provided using the format as below:  

Details of Similar Work Experience 

Sl. 

No 

Name 

of 

work 

Value of 

work 

executed 

(in Rs.) 

Work order reference 

No. 

Contract period Date of 

completion 

certificate 

Name 

and 

address 

of the 

Client 

Uploaded 

page no. 

reference 
Commencement completion 

1         

2         

3         

Note: 

1. The copies of the documents containing above information like work order and completion certificate 

in the at attached Form IV (A)have to be uploaded duly self-attested.  

2. In case of experience other than Central / State Government / Autonomous bodies / PSEs/PSUs/ Public 

Limited Companies, the bidder has to submit TDS certificate for the past experience to be uploaded, as 

provided in Form IV (B), only then the experience will be considered. 

Yours faithfully, 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 
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FORM IV(A)  

EXPERIENCE / COMPLETION /PERFORMANCE CERTIFICATE 

(To be issued in the Company’s official letter head, sealed and signed by the Official who had 

issued the work order / his equivalent or his superiors) 

 

This is to certify that M/s --------------------- awarded the contract ---------------------------------- and 

executed in this organization as per the details furnished below 

 

1. Name of the work : 

2. Work order number/ agreement number and date : 

3. Work order value : 

4. Date of commencement : 

5. Date of completion : 

6. Executed value : 

7. Performance of the Contractor : Satisfactory/ Not Satisfactory 

 

 

(Signature) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Organizationwith Address...……………………… 

……………………………………………………… 

Seal …………………………………………………. 

Note:- 

(i) Furnishing the information in the format is preferable. 

(ii) Certificate(s) in any other format containing all the required information as in Form - IV may also 

be furnished.  
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FORM IV(B) 

(To be in the Firm’s letter head) 

Date:………………… 

 

DETAILS OF TDS CERTIFICATE 

 

In case of experience other than Central / State Government / Autonomous bodies / PSEs/PSUs/ 

Nationalized Banks / Public Limited Companies, the bidder has to provide the details of the TDS 

certificate in the form provided below and shall submit TDS certificate for the past experience to be 

uploaded, only then the experience will be considered. 

 

Sl. 

No 

Name of 

work 

Value of 

work 

executed 

(in Rs.) 

Work order 

reference No. 

TDS Certificate Name and 

address of 

the Client 

Uploaded 

page no. 

reference No. Amount 

1        

 

 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal …………………………………………………….  
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FORM V 

 

DECLARATION OF AUTHORISED REPRESENTATIVE 

(To be provided in non-judicial stamp paper with denomination not to be lesser than Rs.100/-) 

(Separate Forms to be submitted for each Signatory with details of Proprietor or Partner or 

Managing Director) 

  I/We,......................... (Name)being the (Partners/Karta/Managing Directors and whole time 

Director/Members of Managing Committee of Associations/Board of Trustees etc.) of ............................... 

(Name of the Bidder), hereby solemnly affirm and declare that the .......................... (Authorised Signatory) 

is hereby authorized, vide resolution No. (Resolution Number)dated..................... (Resolution Date) (copy 

submitted herewith), to act as an authorized signatory for the business....................... (Name of the Bidder) 

for which submission of bid is being filed under the tender. All his actions in relation to this tender will be 

binding on me/us. 

 

Signature of the person competent to sign 

Name:................................................................................... 

Description:.......................................................................... 

Name of the Business Entity:................................................. 

 

Acceptance as an Authorized Signatory 

 I (Authorised Signatory)hereby solemnly accord my acceptance to act as authorized signatory for 

the above referred business and all my acts shall be binding on the business. 

 

Signature of Authorised Signatory 

Name:................................................................................ 

Description:....................................................................... 

Place:.................................................................................. 

Date:................................................................................... 

Note: 

1. For the purpose of this tender and the Agreement, the tender, forms, Agreement and other 

documents shall be signed only by the persons, who are themselves in a position to undertake the 

work and possessing all other resources required for the purpose. The tender shall contain the 

name, residence and place of business of the person or persons submitting the tender and shall be 

signed by the Bidder with his usual authorized representatives followed by the name and 

Description of the person signing the document along with a copy of the partnership deed. A copy 

of the constitution of the firm with the names and addresses of all the partners shall be furnished. 
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2. Tender by a corporation shall be signed in the name of the corporation by a duly authorized 

representative, and a power of attorney in that behalf shall accompany the tender. In the case of 

company, a copy of the Memorandum and Articles of Association shall be furnished. 

3. Tenders may be submitted by agents on behalf of their principals, but in such cases the Board 

reserves the right to enter into contract with the principals, Director, with the principals and agents 

jointly as deemed appropriate. 
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FORM VI 

DECLARATION ON LITIGATION AND BLACKLISTING 

 

Declaration to be issued on the official letter head stating the following that 

WE DECLARE THAT: 

1. We have/ have not been involved in any litigation for the past five years that may have an impact of 

affecting or compromising the delivery of service as required under this tender. 

2. Information regarding any litigation and arbitration against the Port during the past five years prior 

to the date of publication of NIT, the parties concerned and disputed amount is as given below 

  1.--------------- 

  2.--------------- 

3. We are not blacklisted or debarred in the last three years from providing service by any Central / 

State Government / Autonomous bodies / PSEs/PSUs / Nationalised Banks / Public Limited or 

Private Limited Companies, etc., in India. 

 

                Yours faithfully, 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Description ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 

Witness with signature  

1) Name & Address    2) Name & Address  

........................................   ........................................ 

........................................   ........................................ 

........................................   ........................................ 
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FORM VII 

SCHEDULE OF NO DEVIATION  

 

This is with reference to Tender No.…………………………………., for 

“…………………………………………………………….” 

I/We,................................ (Name of the Bidder / Authorised Representative of the Bidder) of 

M/s........................................ (Name of the organisation), hereby certify that there is no deviation from the 

Tender conditions either technical or commercial or tender enquiry and I/We am/are agreeing to all the 

terms and conditions mentioned and comprised in relation to the above-mentioned Tender. 

Yours faithfully, 

 

 

(Signature of Authorized Person) 

 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Description ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 

Witness with signature  

1) Name & Address    2) Name & Address  

........................................   ........................................ 

........................................   ........................................ 

........................................   ........................................ 
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FORM VIII 

DECLARATION BY THE BIDDER 

(To be provided in 100 Rs Stamp Paper) 

To 

The Head of the Department. 

I/We M/s.represented by its Proprietor / Managing Partner / Managing Director having its Registered 

Office at and do declare that I/We have carefully read all the conditions of tender with NIT No……, dated 

………., Basis In ……………………(Name Of The Department) Department At V.O. Chidambaranar 

Port Authority for  a period of -------------------------------,(including extension if any), if needed and 

accepts all conditions of the tender including amendments/corrigendum subsequently issued by the tender 

inviting authority, if any. Further I/we confirm our eligibility for this tender and quoted as per the tender 

condition and Governing laws of India, in case of typographical error found in submitted 

documents/affidavits/declarations, in this case we accept all the Terms and conditions of bid documents 

and hereby confirm as under. 

1. I/We have not made any counter conditions stipulation and conditions and I/We agree that in the 

event of any such counter conditions my/our tender will be summarily rejected and such offer will 

not be evaluated and considered at all by you. 

2. I/We do hereby declare that we have not been blacklisted/ debarred by any Central / State 

Government / Autonomous bodies / PSEs/PSUs / Nationalised Banks / Public Limited or Private 

Limited Companies, etc., from taking part in the tendering process. 

3. I/We have not made any payment or illegal gratification to any person/authority connected with the 

tendering process so as to influence the tendering process and have not committed any offence under 

the Prevention of Corruption Act in connection with the tender. 

4. I/We hereby declare that, all information furnished by me/us with this tender is true to best of 

my/our knowledge, belief and in case, if it is found that, the information furnished is not true or 

partially true or incorrect, I/We agree that my/our tender shall be summarily rejected without 

prejudice to the right of the board of Trustees of Port of V.O. Chidambaranar Port Authority to take 

further action in to the matter. 

 

 

 

 

 

 

        Witness’s          Bidder’s 

Signature: ___________________                                                       Signature:___________________ 

Name:      ___________________ Name:      ___________________ 

Address:   __________________ Address:   ___________________ 

Tel. No:   ___________________ Tel. No:   ___________________ 

Mobile no.:__________________ Mobile No:__________________ 

Date:___________________ Date:___________________ 
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FORM IX 

BANK MANDATE FORM 

1. Name of the company   : 

2. Status     : 

3. Bank Name, Address & Branch : 

4. IFSC Code    : 

5. MICR Code    : 

6. Branch Code    : 

7. Name of the Authorised Person : 

8. Signature of the authorised person 

as per Bank    : 

9. E-Mail ID of Authorised Person : 

10. Contact No. Landline/Mobile  : 

 

 

 

Copy of cancelled cheque may be enclosed if Bank signature not obtained. 

 

Name & Seal of the    

Bank with Date  
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FORM X 

TENDER ACCEPTANCE LETTER 

(To be printed on company letterhead and filled, signed, and uploaded) 

To  

The Chief Mechanical Engineer  

V.O. Chidambaranar Port Authority 

Tuticorin-4  

Sir,  

Subject: “--------------------------------------------------------------------------------- 

Tender reference No. ------------------------------------------------ 

1. I/We have downloaded/obtained the tender document(s) for the above-mentioned tender/work 

from the website, namely https://etenders.gov.in/eprocure/app, as per your advertisement given in 

the above-mentioned website(s).  

2. I/We hereby certify that I/We have read the entire terms and conditions of the tender documents 

from Page No.  to (including all documents like annexure(s), schedules(s), etc., which form part of 

the contract agreement and I /we shall abide hereby and agree the terms /conditions /clauses 

contained therein.  

3. The corrigendum(s) issued from time to time by V.O. Chidambaranar Port Authority for the above 

subject work has also been taken into consideration while submitting this acceptance letter.  

4. I/We hereby unconditionally accept the tender conditions of above-mentioned tender document(s)/ 

corrigendum (s) in its totality /entirety.  

5. I/We do hereby declare that our firms have not been blacklisted/ debarred by any Govt. 

Department/ Public sector undertaking.  

6. I / We certify that all information furnished by me/ us is true & correct and in the event that the 

information is found to be incorrect/untrue or found violated, then V.O. Chidambaranar Port 

Authority shall without giving any notice or reason therefore, summarily reject the bid or 

terminate the contract, without prejudice to any other rights or remedy including the forfeiture of 

the full earnest money deposit absolutely 

Yours faithfully,  

(Signature of the bidder with official seal)  

Note:  If the firm has been blacklisted or debarred or banned or delisted by any Government or Quasi-

Government Agencies or Public Sector Undertaking in India, then the same should be declared properly 

after modifying the sentence, suitably. 
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FORM XI 

Local content Declaration & Self Certification as per the Government of India Order 

towards Public Procurement (preference to Make in India) vide Letter No. P-45021/2/2017-

PP(BE-II), (revised) Dated.16.9.2020) 
 

(To be provided on Rs.100/- non-judicial stamp paper) 
 

 I___________________(Name of the Person(s),S/o _____________at _________(Address), working as 

______________________(Designation and name  of the firm/Company/ partnership/ Joint venture), and I 

have been authorized to sign  the  Declaration / Self- Certification on behalf of firm / 

Company/partnership/ Joint venture do hereby solemnly affirm and declare as under: 

That I will agree to abide by the terms and conditions of the policy of Government towards Public 

Procurement (preference to Make in India) vide Letter No. P- 45021/2/2017-PP(BE-II), (revised) 

Dated.16.9.2020. That the information furnished hereinafter is correct to be of my knowledge and belief 

and I undertake to produce relevant records before the procuring entity or any 

authority so nominated for the purpose of assessing the Local Content. That the local content for all inputs 

which constitute the said equipment has been verified by me and I am responsible for the correctness of the 

claims made therein. That in the event of the domestic value addition of the product mentioned herein is 

found to be incorrect and not meeting the prescribed value addition norms based on the assessment of an 

authority so nominated for the purpose of assessing the Local Content, action will be taken against me as 

per the notification P-45021/2/2017- PP(BE-II), (revised) Dated.16.9.2020. 

I agree to maintain the following information in the company’s record for a period of 8 years and shall 

make this available for verification to my statutory authority.  The Details of the location(s) at which the 

local value addition is made 

i. Name and details of the Domestic manufacture 

ii. Date on which this certificate is issued 

iii. Product for which the certificate is produced 

iv. Percentage of local content. (% to be mentioned) 

Signed by me at ______________on___________ 

Authorized signatory 

(Name of the Firm entity) 

Note: Required particulars are to be filled properly for acceptance. 
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FORMXII 

INTEGRITY PACT  

Between 

The Board of V.O. Chidambaranar Port Authority, a body corporate under Major Port Authority 

Act, 2021, represented by its ........................ having its office at Administrative building, V.O. 

Chidambaranar Port Authority, Tuticorin – 628 004 (herein after referred to as the 'Board' which 

expression shall unless excluded by or repugnant to the subject or context be deemed to include the 

successor in office) of the one part 

     And  

M/s.............................................................................., (a partnership firm / proprietorship firm / 

company registered under the laws of India) having its place of business at .................................... 

represented by its .................................... Shri............................., s/o..................... (hereinafter referred to as 

'Contractor' which expression shall, unless excluded by, or repugnant to the context be deemed to include 

his heirs, executors, administrators, representatives and assigns or his successors in office) of the other part 

PREAMBLE 

The Port intends to award, under laid down organizational procedures, contract/s for “---------------

----------------------------------------------” vide NIT No---------------------------------------. The Port values full 

compliance with all relevant laws of the land, rules, regulations, economic use of resources and of fairness 

/transparency in its relations with its Bidder(s) and/or Contractor(s). 

In order to achieve these goals, the Port will appoint an Independent External Monitor (IEM) who 

will monitor the tender process and the execution of the contract for compliance with the principles 

mentioned above. 

Section 1 – Commitments of the Port: 

1. The Port commits itself to take all measures necessary to prevent corruption and to observe the 

following principles 

a) No employee of the Port, personally or through family members, will in connection with the 

tender for, or the execution of a contract, demand, take a promise for or accept, for self or third 

person, any material or immaterial benefit which the person is not legally entitled to. 

b) The Port will, during the tender process treat all Bidder(s) with equity and reason. The Port 

will in particular, before and during the tender process, provide to all Bidder(s) the same 

information and will not provide to any Bidder(s) confidential/additional information through 

which the Bidder(s) could obtain an advantage in relation to the tender process or the contract 

execution. 

c) The Port will exclude from the process all known prejudiced persons. 

2. If the Port obtains information on the conduct of any of its employees which is a criminal offense 

under the IPC/PC Act, or if there be a substantive suspicion in this regard, the Port will inform the 

Chief Vigilance Officer and in addition can initiate disciplinary actions. 
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Section 2 – Commitments of the Bidder(s)/ Contractor(s): 

1. The Bidder(s)/ Contractor(s) commit themselves to take all measures necessary to prevent 

corruption. He commits himself to observe the following principles during his participation in the 

tender process and during the contract execution. 

a) The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, 

promise or give to any of the Port’s employees involved in the tender process or the execution 

of the contract or to any third person any material or other benefit which he/she is not legally 

entitled to, in order to obtain in exchange any advantage of any kind whatsoever during the 

tender process or during the execution of the contract. 

b) The Bidder(s)/ Contractor(s) will not enter with other Bidders into any undisclosed agreement 

or understanding, whether formal or informal. This applies in particular to prices, 

specifications, certifications, subsidiary contracts, submission or non-submission of bids or 

any other actions to restrict competitiveness or to introduce cartelization in the bidding 

process. 

c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act; 

further the Bidder(s)/Contractor(s) will not use improperly, for purposes of competition or 

personal gain, or pass on to others, any information or document provided by the Port as part 

of the business relationship, regarding plans, technical proposals and business details, 

including information contained or transmitted electronically. 

d) The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose any and all payments he 

has made, is committed to or intends to make to agents, brokers or any other intermediaries in 

connection with the award of the contract. 

e) The Bidder(s)/Contractor(s) who have signed the Integrity Pact shall not approach the Courts 

while representing the matter to the IEM and shall wait for the decision in this matter. 

2. The Bidder(s)/Contractor(s) will not instigate third persons to commit offenses outlined above or 

be an accessory to such offenses. 

Section 3 – Disqualification from tender process and exclusion from future contracts: 

1. If the Bidder(s)/Contractor(s), before award or during execution has committed a transgression 

through a violation of Section 2 above or in any other form such as to put his reliability or 

credibility in question, the Port is entitled to disqualify the Bidder(s)/Contractor(s) from the tender 

process or terminate the Contract, if already signed, for such reasons mentioned above. 

2. If the Bidder / Contractor have committed a serious transgression through a violation of Section 2 

such as to put reliability or credibility into question, the Port is entitled to exclude the Bidder / 

Contractor from participating in future tender processes. The imposition of such duration of 

exclusion shall be determined based on the severity of the transgression. The severity will be 

determined by the circumstances of the case, in particular the number of transgressions, the 

position of the transgressors within the company hierarchy of the Bidder / Contractor and the 

amount of the damages. The exclusion may be imposed for a period of minimum 6 months to the 

maximum of 3 years. In such cases, the decision of the Port shall be final. 
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Section 4 – Compensation for Damages: 

1. If the Port has disqualified the Bidder(s) from the tender process prior to the award of contract 

according to Section 3, the Port is entitled to demand and recover the damages equivalent to 3% of 

the tender value. 

2. If the Port has terminated the contract according to Section 3, or if the Port is entitled to terminate 

the contract according to Section 3, the Port shall be entitled to demand and recover from the 

Contractor liquidated damages amount equivalent to 5% of the contract value. 

3. If the Bidder / Contractor can prove that the exclusion of the Bidder / Contractor from the tender 

process or the termination of the contract has caused no damage or less damage than the amount of 

the above mentioned liquidated damages, the Bidder / Contractor has to compensate only to the 

extent of damages caused due to the act of the Bidder / Contractor.  However, if the Port can prove 

that the amount of the damage caused due to the disqualification of the Bidder / Contractor before 

the award of contract or after the termination of the contract is higher than the amount of the 

liquidated damages claimed, the Port is entitled to claim more compensation for the equivalent to 

the higher amount of damage. 

Section 5 – Previous transgression: 

1. The Bidder declares that no previous transgressions occurred in the last 3 (three) years with any 

other come Company in any country conforming to the anti-corruption approach or with any 

Central / State Government / Autonomous bodies / Public Sector Enterprises in India that could 

justify his exclusion from the tender process. 

2. If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 

process or the contract, if already awarded, can be terminated for such reason. 

Section 6 – Equal treatment of all Bidders/Contractors/Sub-Contractors: 

1. The Bidder(s) / Contractor(s) undertake(s) to demand from all sub-Contractors a commitment in 

conformity with this Integrity Pact and to submit it to the Port before signing of the Contract. 

2. The Port will enter into agreements with identical conditions as this one with all Bidders, 

Contractors and Sub-Contractors. 

3. The Port will disqualify from the tender process all bidders who do not sign this Pact or violate its 

provisions. 

Section 7 – Criminal charges against violating Bidder(s) / Contractor(s) / Sub-Contractor(s): 

If the Port obtains knowledge of conduct of a Bidder, Contractor or Sub-Contractor, or of an 

employee or a representative or an associate of a Bidder, Contractor or Sub-Contractor which 

constitutes corruption, or if the Port has substantive suspicion in this regard, the Port will inform 

the same to the Chief Vigilance Officer. 

Section 8 – Independent External Monitor / Monitors: 

1. The Port appoints competent and credible Independent External Monitor for this Pact. The task of 

the Monitor is to review independently and objectively, whether and to what extent the parties 

comply with the obligations under this agreement. 
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2. The Monitor is not subject to instructions by the representatives of the parties and performs his 

functions neutrally and independently. It will be obligatory for him to treat the information and 

documents of the Bidders/Contractors as confidential. He reports to the Chairman of the Board of 

the Port. 

3. The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without restriction to 

all Project documentation of the Port including that provided by the Contractor. The Contractor 

 

 

4. will also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and 

unconditional access to his project documentation. The same is applicable to Sub-Contractors. 

5. The Monitor is under contractual obligation to treat the information and documents of the 

Bidder(s)/Contractor(s)/Sub-Contractor(s) with confidentiality. The Monitor has also signed on 

‘Non-Disclosure of Confidential Information’ and of ‘Absence of Conflict of Interest’. In case of 

any conflict of interest arising at a later date, the IEM shall inform Chairman of the Port and rescue 

himself/herself from that case. 

6. The Port will provide to the Monitor sufficient information about all meetings among the parties 

related to the Project provided such meetings could have an impact on the contractual relations 

between the Port and the Contractor. The parties offer to the Monitor the option to participate in 

such meetings. 

7. As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so 

inform the Chairman of the Port and request the Chairman to discontinue or take corrective action 

or to take other relevant action. The Monitor can in this regard submit non binding 

recommendations. Beyond this, the Monitor has no right to demand from the parties that they act 

in a specific manner, refrain from action or tolerate action. 

8. The Monitor will submit a written report to the Chairman of the Port within 8 to 10 weeks from 

the date of reference or intimation to him by the Port and, should the occasion arise, submit 

proposals for correcting problematic situations. 

9. If the Monitor has reported to the Chairman of the Port, a substantiated suspicion of an offense 

under relevant IPC / PC Act or Anti-Corruption Laws of India, and the Chairman of the Port has 

not, within the reasonable time taken visible action to proceed against such offense or reported it 

to the Chief Vigilance Officer, the Monitor may also transmit this information directly to the 

Central Vigilance Commissioner. 

10. The word ‘Monitor’ would include both singular and plural. 

Section 9 – Pact Duration: 

This Pact begins when both parties have legally signed it. It expires for the Contractor in 12 

months after the last payment under the Contract Agreement, and for all other Bidders in 6 months 

after the contract has been awarded. Any violation of the same would entail disqualification of the 

bidders and exclusion from future business dealings. 

If any claim is made/lodged during this time, the same shall be binding and continue to be valid 

despite the lapse of this pact as specified above, unless it is discharged/determined by Chairman of 

the Port. 
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Section 10 – Other provisions: 

1. This agreement is subject to Indian Law. Place of performance and jurisdiction is the location of 

the Office of the Port, i.e. Tuticorin. 

2. Changes and supplements as well as termination notices need to be made in writing. Side 

agreements have not been made. 

3. If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or 

consortium members. 

4. Should one or several provisions of this agreement turn out to be invalid, the remainder of this 

agreement remains valid. In this case, the parties will strive to come to an agreement to their 

original intentions. 

5. Issues like Warranty / Guarantee etc., shall be outside the purview of IEMs. 

6. In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the 

Integrity Pact will prevail. 

………………………………………… …….……………………………………… 

(For & on behalf of the Port)   (For & on behalf of the Bidder/Contractor) 

………...……………………………  ………………………………………… 

(Office Seal)      (Office Seal) 

Place: …………………….     

Date: ……………………..    

Witness with signature  

1) Name & Address    2) Name & Address  

........................................    ........................................ 

........................................   ........................................ 

........................................   ........................................ 
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ANNEXURE B 

CONTRACT AGREEMENT FORM  

 

This AGREEMENT is made on this ......... day of ........Month of.......... Two Thousand 

.................... (................., 20....) between 

The Board of V.O. Chidambaranar Port Authority, a body corporate under Major Port Authority 

Act, 2021, having its office at Administrative building, V.O. Chidambaranar Port, Tuticorin – 628 004 

(herein after referred to as the 'Board' which expression shall unless excluded by or repugnant to the 

subject or context be deemed to include the successor in office) of the one part 

     And  

 M/s.............................................................................., (a partnership firm / proprietorship firm / 

company registered under the laws of India) having its place of business at .................................... . 

(hereinafter referred to as 'Contractor' which expression shall, unless excluded by, or repugnant to the 

context be deemed to include his heirs, executors, administrators, representatives and assigns or his 

successors in office) of the other part 

  

WHEREAS the Board of V.O. Chidambaranar Port Authority, Tuticorin is desirous of the 

executing the “____________________________________________________________________” 

 

WHEREAS the Contractor has offered to execute, complete and maintain such works till handing 

over the Board and whereas the Board has accepted the tender of the Contractor for an amount of 

Rs._____________(Rupees_____________________________________________) only and 

 

WHEREAS the Contractor has furnished a sum of Rs.__________/- (Rupees 

_____________________ only) as Earnest Money Deposit (EMD) at the time of tendering, which will be 

adjusted against Security deposit as stipulated in Clause No.28.2 of the Section II of the bid document and 

the Security deposit will be collected by deductions from the monthly running bills, at the rates mentioned 

therein for the due fulfilment of all the conditions of the Contract. 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this agreement words and the expressions shall have the same meanings as are respectively 

assigned to them in the conditions of the contract hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement viz. 

(a) Notice inviting tender 

(b) The original Tender Document 

(c) Bid document uploaded by the Bidder 
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(d) Letter of Acceptance 

(e) Any correspondences and documents exchanged between the Contractor& Board in 

connection with tender/Contract. 

3. The Contractor hereby covenants with the Board to execute, complete and maintain the work till 

handing over the Board in all respects in in conformity and in all respects with the provisions of 

this Agreement. 

4. The Board hereby covenants to pay the Contractor in consideration of such execution, completion, 

and maintenance of the work for the “Contract Price” at the time and in the manner prescribed by 

the Contract.. 

IN WITNESS WHEREOF the parties here into have set their hands and seals the day and year 

first written. 

 The common seal of the Board of V.O. Chidambaranar Port Authority was here into affixed and 

The ...................... thereof, has set his  

Hand in the presence of  

 V.O. Chidambaranar Port Authority  

Signed and sealed by 

 

The Contractor in the presence of 

Witness with signature  

1) Name & Address    2) Name & Address  

........................................   ........................................ 

........................................   ........................................ 

........................................   ........................................  
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ANNEXURE C 

FORM OF BANK GUARANTEE 

(For Performance Security) 

In consideration of the Chairman representing the Board of V.O. Chidambaranar Port (herein after 

called "The Port") having agreed to exemp (hereinafter called "said Contractors") from the demand, 

under the terms and conditions of the contract awarded in No dated made between and for 

(hereinafter called "said Agreement") of Performance security for the due fulfillment by the said 

Contractor(s) of the terms and conditions contained in the said Agreement, on the production of Bank 

Guarantee for Rs._________________(Rupees.................................only). 

 

We* (hereinafter referred to as the Bank) at the request of the Contractor(s) do hereby undertake to 

pay to the Port an amount not exceeding Rs. Against any loss or damage caused to or suffered or 

would be caused to or suffered by the Port by reason of any breach by the said Contractor(s) of any of 

the terms and conditions contained in the said Agreement. 

 

We*do hereby undertake to pay the amounts due payable under this Guarantee without any demur, 

merely on demand from the Port stating that the amount claimed is due by way of loss or damage 

caused to or would be caused to or suffered by the Port by reason of any breach by the said 

Contractor(s) of any of the terms and conditions contained in the said Agreement or by reason of the 

Contractor(s) failure by performing the said Agreement. Any such demand made on the Bank shall be 

conclusive as regards the amount due and payable by the Bank under this Guarantee. However, our 

liability under this Guarantee shall be restricted to an amount not exceeding Rs………….. 

 

We undertake to pay to the Port any money so demanded notwithstanding any dispute or disputes 

raised by the Contractor(s) in any suit or proceedings before any Court or Tribunal relating there tour 

liability under this present being absolute and unequivocal. 

 

The payment so made by us under this bond shall be a valid discharge of our liability for payment 

there under, and the Contractor(s) shall have no claim against us for making such payment. 

 

We* further agree that the Guarantee herein contained shall remain in full force and effect during the 

period that would be taken for the performance of the said Agreement and that it shall continue to be 

enforceable till all the dues of the Port under or by virtue of the said agreement have been fully paid 

and its claims satisfied or discharged or till the Engineering Department, V.O. Chidambaranar Port 

Authority certified that the terms and condition of the said Agreement had been fully and properly 

carried out by the said Contractor's and accordingly discharges this Guarantee. Unless a demand or 

claim under this Guarantee is made on us in writing within three months from the date of expiry of 

the validity of the Guarantee period, we shall be discharged from all liability under this Guarantee 

there after provided further that the Bank shall at the request of the Port but at the cost of 

Contractor(s) renew or extend this Guarantee for such further period or periods as the Port may 

require. 

 



VOC Port Authority 

MEE Department  

88 

 

 

 

We * further agree the Port, that the Port shall have the fullest liberty without consent and without 

affecting in any manner our obligations hereunder to vary any of the terms and conditions of the said 

Agreement or to extend the time of performance by the said Contractor(s) from time to time or to 

postpone for any time or from time to time any of the powers exercisable by the Port against the said 

Contractor(s) or for any 

 

For bearance, actor omission on the part of the Port or any indulgence by the Port to the said 

Contractor(s) or by any such matter or thing whatsoever which under the Law relating to sureties 

would but for this provision, have the effect of so relieving us. 

 

This Guarantee will not be discharged due to the charge in the constitution of the Bank or the 

Contractor(s) 

We*lastly undertaken at to revoke this Guarantee during its currency except with the previous consent 

of the Port in writing.(Validity/Period should be noted) 

This guarantee is valid upto (period) Dated the...................day of 20__for. ................................... ** 

Indicate here the name of the Bank Indicate here the period or date 
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SECTION IX 

PRICESCHEDULE 

 

(To be uploaded in the portal through online) 

 


