
 

V.O.CHIDAMBARANAR PORT AUTHORITY 

(MECHANICAL & ELECTRICAL ENGINEERING 

DEPARTMENT) 

 

E-TENDERING 

 

TENDER DOCUMENT FOR 

 

Name of Work: Replacement of old wiring in Type I (Qtrs 65 to 80, 89 to 104, 113 

to 144 - Total 64 Qtrs)  

Tender No.:  MEE-SE-EE-ELE-4541-2023 

 

TENDERS WILL BE DOWNLOADED ONLINE FROM  17/11/2023 to  11/12/2023  (UP 

TO 15:00 HOURS) & COMPLETED TENDERS ARE TO BE SUBMITTED ONLINE ON 

OR BEFORE 15:00 HOURS ON  11/12/2023  AND TENDER WILL BE OPENED AT 15:30 

HOURS on  12/12/2023.   

The Chief Mechanical Engineer  

Mechanical & Electrical Engineering Department, 

V.O.Chidambaranar Port Authority, 

TUTICORIN – 628004 

Phone: 0461-2352270 

Fax: 0461 - 2354274 

Email: cme@vocport.gov.in 

 

 

mailto:cme@vocport.gov.in
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V.O.CHIDAMBARANAR PORT AUTHORITY 

MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT 

 

To 

 

The interested experienced and reputed Bidders; 

 

 

Dear Sir, 

 

V.O. Chidambaranar Port Authority (VOCPA), Tuticorin is one of the 13 major ports 

in India. VOCPA is planning to execute the work “Replacement of old wiring in Type I (Qtrs 

65 to 80, 89 to 104, 113 to 144 - Total 64 Qtrs)” and hence this e-tender is invited. Your best 

techno-commercial responsive, competitive offer is requested for the subject work as briefed 

below: 

 

1 Name of Work Replacement of old wiring in Type I (Qtrs 65 to 80, 89 

to 104, 113 to 144 - Total 64 Qtrs)  

2 Tender No MEE-SE-EE-ELE-4541-2023 

3 Date of floating Tender  17/11/2023 

4 Last Date & time of 

Submission of Bid 

 11/12/2023   at 15:00 hours 

5 Earnest Money Deposit Rs.52,000/- (Rupees    Fifty  Two Thousand only) The 

bidder other than an MSE Unit should pay the EMD 

through online payment gateway mode in CPP E-

tendering Portal. Otherwise, his/her/their tender will be 

rejected. EMD in the form of cash/Demand Draft or any 

other form shall not be accepted. 

 

The MSEs are required to furnish relevant valid 

Certificate for claiming exemption. This valid 

certificate shall be uploaded in the Bid, failing which the 

Technical Bid shall not be evaluated. 

6 Tender Inviting Authority Chief Mechanical Engineer/VOCPA 

 

The Bidder shall submit his bid in Central Public Procurement Portal (e Procurement) at 

https://etenders.gov.in/eprocure/app by following the procedure. Non-submission of bid along 

with relevant documents shall lead to rejection of the tender. 

 

 

 

 

 

https://-----------------------------/
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Contact person: 

 

1. The Chief Mechanical Engineer 

Mechanical & Electrical Engineering Department,  

V.O.Chidambaranar Port Authority, 

Tele: 0461-2352270 

Fax : 0461 – 2354274 

Email: cme@vocport.gov.in 

 

2. The Deputy Chief Mechanical Engineer  

Mechanical & Electrical Engineering Department,  

V.O.Chidambaranar Port Authority, 

Tele: 0461-2352666 

 Mob: 9556050300 

Email: niharranjanbhoi@vocport.gov.in 

 

3. The Superintending Engineer (M&E),  

Mechanical & Electrical Engineering Department, 

 V.O.Chidambaranar Port Authority, 

Tele: 0461-2372266 

Mob: 9443529093 

Email: selvaraj.b@vocport.gov.in  

 

4. The Executive Engineer (Mechanical), 

Mechanical & Electrical Engineering Department,  

V.O.Chidambaranar Port Authority, 

Tele: 0461-2372203 

Mob: 8903443444 

Email: senthilganesh.a@vocport.gov.in  

 

 

 

Thanking you 

 

Yours Sincerely, 

Chief Mechanical Engineer 

V.O. Chidambaranar Port Authority 

  

mailto:cme@vocport.gov.in
mailto:niharranjanbhoi@vocport.gov.in
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SECTION- I 

NOTICE INVITING TENDER (NIT) 

1. V.O. Chidambaranar Port Authority invites electronic tenders (Two Cover System) from 

eligible bidders for the work “Replacement of old wiring in Type I (Qtrs 65 to 80, 89 to 104, 

113 to 144 - Total 64 Qtrs)”.   

2. A complete set of Tender documents may be downloaded by any interested bidders from e-

Tender web portal https://etenders.gov.in/eprocure/app. 

3. Salient features of the bid: 

Tender No.   MEE-SE-EE-ELE-4541-2023 

Tender Type Open online tender 

Tender Inviting Authority Chief Mechanical Engineer, VOCPA 

Address V.O. Chidambaranar Port Authority, 

Harbour Estate, Tuticorin – 628 004, 

Tamil Nadu 

Contact Details & e-mail Tel. off: 0461-2352270, Fax: 0461-2354274 

 cme@vocport.gov.in 

Brief Work Description 
Scope of work includes dismantling of old electrical  

wiring/ outlets in Type I quarters  buildings and 

providing new  electrical wiring run of  PVC insulated  

cable for  PVC light point, fan point, plug point, 

staircase light point including  , supply and fixing of 

LED tube light, BLDC fan, lamp, call bell,   

Distribution board  watt hour meter  with necessary 

earthing.   

 Location of the work Port township   

Estimated Cost put to tender   Rs.25,76,320/- plus GST 

EMD  Rs.52,000/- (Rupees    Fifty  Two Thousand only) 

The bidder other than an MSE Unit   should pay the EMD  

through online payment gateway mode in CPP E-tendering 

Portal. Otherwise his/her/their bid will be rejected.  EMD in 

https://etenders.gov.in/eprocure/app
mailto:cme@vocport.gov.in
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the form of cash/Demand Draft or any other form shall not 

be accepted. 

The MSEs are required to furnish relevant valid Certificate 

for claiming exemption. This valid certificate shall be 

uploaded in the Bid, failing which the bid shall not be 

evaluated.  

Period of Contract Four Months 

Downloading of Tender 

documents start date  

17/11/2023 

Downloading of tender 

document end day 

11/12/2023 upto15:00 hours 

Start date of seeking 

clarifications 

   Not Applicable 

 

End date of seeking 

clarifications 

   Not Applicable 

 

Pre-Bid Meeting Not Applicable 

Bid Submission end date & 

time 

 11/12/2023 at 15:00 hours 

Bid opening date  12/12/2023 at 15:30 hours 

Bid Validity period 120 days from the date of opening of Tender 

Currency of Contract INR 

Language of Contract English 

4. Bidders fulfilling following eligibility / pre-qualification criteria may participate in the tender:  

a) Financial Capability: 

Average Annual financial turnover during the last three years, ending 31st March of the 

previous financial year, should be at least 30% (Thirty per cent) of the estimated cost. The 

details shall be furnished by the bidder in the Form III of Annexure A. 

b) Similar Work Past Experience: 

The bidder should have successfully completed similar work(s) as detailed below during the 

last 07 years from the previous month of date of publication of the NIT with either of the 

following in any Central / State Government / Autonomous bodies / PSEs / PSUs / Public 

Limited or Private Limited Companies, etc.  

i) Three similar completed services each costing not less than the amount equal to 40% (Forty 

per cent) of the estimated cost.  
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(or) 

ii) Two similar completed services each costing not less than the amount equal to 50% (Fifty 

per cent) of the estimated cost. 

(or) 

iii) One similar completed service costing not less than the amount equal to 80% (Eighty per 

cent) of the estimated cost. 

“Similar work” shall mean  Electrical wiring works in Buildings/Electrical substation 

Copies of work order(s) & respective satisfactory completion(s) / performance certificate(s) 

must be furnished in support of meeting similar work experience. In case of experience other 

than Central / State Government / Autonomous bodies / PSEs/PSUs/ Public Limited 

Companies, the bidder has to submit TDS certificate for the past experience, only then the 

experience will be considered. 

The above said details shall be furnished by the bidder in the Form IV of Annexure A.  

5. Bidder should have (i) EPF registration certificate; (ii) ESI ; (iii) Permanent Account Number 

[PAN]; (iv) Income Tax Return of preceding three years; and (v) GST Registration Certificate 

etc. 

6. Other details can be seen in the Tender documents. The Bidders are advised to read the whole 

document carefully and submit their tender/bid strictly, meeting the requirements spelled out in 

the bid document. 

7. The bid document is required to be submitted only through e-tender web portal 

https://etenders.gov.in/eprocure/app. 

8. While E-tendering all the supporting documents as stated in Annexure A have to be signed in 

each and every page serially numbered along with seal and shall be uploaded by the Bidders. 

No hardcopies need to be sent to the Authority. 

9. The Authority will not be held responsible for any technical snag or network failure during 

online bidding. 

10. The Authority reserves the right to cancel any or all bids without assigning any reason. 

 

  

https://etenders.gov.in/eprocure/app
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CONTENTS 

Section Description 

I Notice Inviting Tender 

II Instructions to Bidders (ITB) 

III General Conditions of Contract (GCC) 

IV Special Condition of Contract (SCC) 

V Technical Specifications (TS) 

VI Scope of Work (SoW) 

VII Safety Norms & EMS Requirements 

VIII Annexures and Forms 

 A Annexure A – Check-list of Qualification And Responsiveness 

Information : List of Documents to be Enclosed   

  Form-I Bid  Cover Letter 

  
Form-II A 

Transaction details for remittance of Earnest 

Money Deposit (EMD) 

  
Form-II B 

Exemption of EMD for Micro and Small 

Enterprises (MSEs)   

  Form-III Financial Capability 

  Form-IV Similar Work Experience 

  
Form-IVA 

Experience / Completion / Performance 

certificate 

  Form-IVB Details of TDS certificate 

  Form-V Declaration of Authorized representatives 

  
Form-VI 

Declaration on Major Litigation and Black 

Listing 
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  Form-VII Schedule  of No deviation 

  Form-VIII Declaration by the Bidder 

  Form-IX Bank Mandate Form 

  Form-X Tender Acceptance letter 

  

Form-XI 

Local content Declaration & Self Certification 

as per the GoI Order towards Public 

Procurement (preference to Make in India)  

  Form-XII Integrity Pact 

 B Annexure B – Contract Agreement Form 

 C Annexure C – Bank Guarantee Form 

IX Price Schedule / Bill of Quantity 
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SECTION II 

INSTRUCTION TO BIDDERS 

CONTENT  

SL. 

NO 

DESCRIPTION OF CLAUSE 

1 TENDER NOTICE 

2 PARTICIPATING IN THE TENDER IN THE E-PROCUREMENT 

PORTAL 

3 ELIGIBLE BIDDERS 

4 COST OF BIDDING 

5 LOCAL CONDITIONS 

6 SITE VISIT 

7 PRE-BID MEETING 

8 UNDERSTANDING AND CLARIFICATION ON BIDDING 

DOCUMENTS 

9 AMENDMENT TO BID DOCUMENTS 

10 BIDDER’S RESPONSIBILITY 

 PREPARATION OF BID 

11 LANGUAGE OF BID 

12 BID PRICES 

13 BID VALIDITY 

14 BID CURRENCIES 

15 BID SECURITY/ EARNEST MONEY DEPOSIT (EMD) 

16 DOCUMENTS COMPRISING THE BID 

17 FORMAT AND SIGNING OF BID 
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18 DEADLINE FOR SUBMISSION OF THE BIDS 

19 LATE BIDS 

20 MODIFICATION AND WITHDRAWAL OF BIDS 

 OPENING AND EVALUATION 

21 BID OPENING 

22 CLARIFICATION ON BIDS 

23 EVALUATION & COMPARISION OF BID 

 AWARD OF CONTRACT 

24 AWARD CRITERIA 

25 PURCHASER’S RIGHT TO ACCEPT OR REJECT ANY OR ALL 

THE BIDS 

26 NOTIFICATION OF AWARD 

27 SIGNING OF CONTRACT 

28 PERFORMANCE SECURITY DEPOSIT or PERFORMANCE 

GUARANTEE 

 OTHER INSTRUCTIONS 

29 PROVISION OF PUBLIC PROCUREMENT (PREFERENCE TO 

MAKE IN INDIA) 

30 INTEGRITY PACT 
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SECTION II 

INSTRUCTION TO BIDDERS 

1. TENDER NOTICE: 

1.1. Electronic Tenders (Online) are invited in the “TWO COVER” system on behalf of 

V.O.CHIDAMBARANAR PORT AUTHORITY (VOCPA) from interested, reputed and 

experienced eligible bidders for the work as mentioned in the Notice Inviting Tender (NIT) 

Section-I. The bidder must fulfill the eligibility criteria and other requirements stipulated in the 

bid document.  

1.2. Bid document having all details are available at the URL of the e-Tender web portal 

https://etenders.gov.in/eprocure/app or at the Port website www.vocport.gov.in for 

downloading during the period specified in the NIT (Section-I). The completed bid documents 

are required to be submitted only through online (e-mode) offered on the e-Tender web portal 

https://etenders.gov.in/eprocure/app. Bids in any other manner will be rejected, and no 

correspondence on such matter will be entertained. No bids shall be accepted off-line.  

2. PARTICIPATING IN THE TENDER IN THE E-PROCUREMENT PORTAL: 

2.1. The intending Bidders are required to register on the e-Tender web portal 

https://etenders.gov.in/eprocure/app (If not already registered) by clicking “Online Bidder 

Enrollment” option in order to obtain user-id and password and then to activate their respective 

user-id by using Digital Signature Certificate (Class-III). The bidders will have to accept, 

unconditionally, the online user portal agreement which contains all the terms and conditions 

of NIT including commercial and general terms and conditions and other conditions, if any, 

along with an online undertaking in support of the authenticity of the declarations regarding 

facts, figures, information and documents furnished by the bidder online; The bidder shall visit 

the homepage of the e-tender portal for getting information to be followed for bidding in the e- 

tender portal. 

2.2. Any prospective bidder can view or download the bid documents from the e-Tender web portal 

https://etenders.gov.in/eprocure/app during the period as indicated in NIT / home page of portal. 

2.3. In the case of any failure, malfunction, or breakdown of the electronic system used during the 

e-Procurement process, the Tender Inviting Authority shall not accept any responsibility for 

such failures or breakdowns other than in those systems strictly within their own control. 

3. ELIGIBLE BIDDERS: 

3.1. All eligible bidders meeting the eligibility criteria as defined in NIT (Section-I) can participate 

in the tender.  

3.2. Bidder means any eligible person or firm or company; Please refer Special Condition of 

Contract (SCC) for applicability of Joint Venture / Consortium.  

3.3. Bidders who have been nonperforming /debarred / blacklisted by any Purchaser / Employer / 

Client at the time of bidding shall not be allowed to participate in this tender. 

 

https://etenders.gov.in/eprocure/app
http://www.vocport.gov.in/
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
https://etenders.gov.in/eprocure/app
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4. COST OF BIDDING: 

The Bidder shall bear all costs associated with site visit(s), pre-bid / post bid conference(s), 

preparation and submission of his Bid, opening of price bid and VOCPA will in no case be 

responsible or liable for those costs regardless of the conduct or outcome of the bidding process. 

5. LOCAL CONDITIONS: 

5.1 It will be imperative for each Bidder to fully inform himself of all local conditions and factors 

which may have any effect on the execution of the works covered under the bidding documents 

and specifications. VOCPA will not entertain any request for clarifications from the Bidders 

regarding such local conditions. 

5.2 It must be understood and agreed that such factors have properly been investigated and 

considered while submitting the bid. Neither any change in the time schedule of the contract 

nor any financial adjustment arising thereof which are based on the lack of such clear 

information, its effect on the cost of the works to the Bidder shall be permitted by the VOCPA. 

No claim for financial adjustment to the contract awarded under these specifications and 

documents will be entertained by the VOCPA. 

6. SITE VISIT: 

6.1 The Bidder, at the bidder’s own responsibility and risk are encouraged / advised to carry out 

the site visit to VOC Port at their own cost for the intended work and to inspect / examine & 

assess the site condition and its surroundings and satisfy themselves prior to submission of his 

bid. 

6.2 In general, they shall themselves obtain all necessary information as to risks, contingencies and 

other circumstances which may influence or affect their bid. A Bidder shall be deemed to have 

full knowledge of the site, whether he inspects it or not and no extra charges arising out of any 

misunderstanding or otherwise shall be allowed. Bidders shall submit a realistic offer for the 

execution of the work at their own cost without any liability on VOCPA. 

6.3 It is implied that on submission of the bid/tender, the Bidder is deemed to have read the Tender 

document, clearly understood & satisfied himself regarding terms & conditions, scope of work 

and specifications of the work & services to be executed, local conditions and other factors 

likely to be encountered & having a bearing on the execution of work thereof. The price quoted 

in the Cover B – Price bid are adequate and all-inclusive with respect to all factors, 

circumstances, and conditions likely to be incidental, both direct and indirect, to the work and 

services mentioned in the subject tender. 

7. PRE-BID MEETING 

A pre-bid meeting, if any, will be conducted on the date, time and place as specified in NIT 

(Section – I) at V.O.Chidambaranar Port Authority, Tuticorin. Interested bidders can 

participate in the pre-bid meeting. 

8. UNDERSTANDING AND CLARIFICATION ON BIDDING DOCUMENTS: 

A prospective bidder requiring clarification regarding discrepancies or omissions in the tender 

documents or in doubt as to the true meaning of any part, may send queries at once in 

writing/email / through e-tender portal, provided the queries are raised during the period as 
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mentioned in the NIT / home page of portal. Any queries received after the due date shall not 

be considered and no reply to such queries will be given. Reply to queries shall be given by 

VOCPA only if the queries requested for are considered appropriate by VOCPA. Verbal 

clarifications and information given by the VOCPA or his employee(s) or his representative(s) 

shall not in any way be binding on the VOCPA. 

9. AMENDMENT TO BID DOCUMENTS: 

9.1. At any time prior to the due date & time of opening of bids, VOCPA may, for any reason, 

whether at its own initiative or in response to a clarification sought by any prospective bidder, 

modify the bidding documents, bidding process, terms & conditions, specifications, etc. by 

issuing Corrigendum and/or Addendum.  

9.2. Any Corrigendum and/or Addendum thus issued shall be part of bidding documents and shall 

be notified only on the web portal https://etenders.gov.in/eprocure/app. Bidders intending to 

participate in the tender shall be solely responsible for checking the portal for any amendment 

issued in the shape of Corrigendum and/or Addendum. 

9.3. In order to afford prospective bidders reasonable time to take the amendment into account in 

preparing their bids, VOCPA may, at its discretion, extend the deadline for the submission of 

bids. 

10. BIDDER’S RESPONSIBILITY: 

10.1 Contacting VOC Port Authority: 

Bidder shall not contact VOC Port Authority on any matter relating to its Bid from the time of 

the Bid Opening to the time the contract is awarded. Any effort by any Bidder to influence 

VOC Port Authority in the Bid Evaluation, Bid Comparison, or Contract Award decision shall 

result in disqualification of the bidder. 

10.2 Undertaking By the Bidders:  

(i) The Bidder undertakes, if his tender is accepted, has to enter into and execute when called upon 

to do so, a Contract Agreement as provided in Annexure B with such modifications as agreed 

upon. Until the formal Contract Agreement is prepared and executed, this tender/bid document 

together with the written acceptance shall form a binding agreement between the Port and the 

Contractor. 

(ii) The Bidder undertakes, if his tender is accepted, has to give the required performance security 

as per Clause No. 28 of ITB. 

(iii) The Bidder shall submit a declaration as provided in the Form VI of the bid document that the 

Bidder has no litigation and arbitration against the Port for a period of past 5 years and that the 

bidder has not been blacklisted or debarred in the last 3 years from providing service by any of 

the Central / State Government /  Autonomous bodies / PSEs/PSUs and any other organisations 

in India prior to the submission date of tender mentioned in the NIT and the same shall be 

uploaded along with the bid document in the E-tender portal. 

(iv) The bidders shall give an undertaking that they have not made any payment or illegal 

gratification to any person / authority connected with the bid process so as to influence the bid 

process and have not committed any offence under the Prevention of Corruption Act (PC Act) 

in connection with the bid.  

https://etenders.gov.in/eprocure/app
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10.3 Declaration By the Bidder: 

The bidder, in a hundred rupees non-judicial stamp paper, shall furnish a declaration to the 

effect, that he has completely read the bid documents and found himself to be eligible before 

submission of the bid, as specified in Form VIII. 

PREPARATION OF BID 

11. LANGUAGE OF BID: 

The bid prepared by the Bidder and all correspondences and documents relating to the bid 

exchanged by the Bidder and VOCPA shall be written in the English language, provided that 

any printed literature furnished by the Bidder may be written in another language so long as it 

is accompanied by an English translation of its pertinent passages in which case for the purpose 

of interpretation of the Bid, the English translation shall be considered.  

12. BID PRICES: 

12.1. The Bidder shall quote, on the prescribed Price Schedule, the landed prices (FOR Destination 

basis) of all the goods and services at VOCPA.  

12.2. The quoted price shall be a firm lump-sum price and shall be as on the opening of the bid. The 

Bidder shall ensure that the prices are rational, reasonable. The above lump-sum price shall 

include all the taxes (except GST), duties, fees, all types of Cess, insurance, transportation, 

packing, forwarding and all other incidentals required for execution of the contract in all 

respect. In case of change in /Custom Duties/other Government taxes & levies during pendency 

of the contract, only incremental change will be paid, provided goods and services are executed 

during the original completion date of the Contract. Variation of taxes & duties during extended 

period of Contract shall only be considered on merit. 

12.3. No price escalation shall be admissible unless the contract specifically provides for it. In 

general, no price escalation is applicable on any account till the contract is executed in full and 

its subsequent amendments accepted by the Contractor even though the completion / execution 

of the contract may take a longer time than the scheduled period incorporated and accepted in 

the contract. 

12.4. Also, by submitting a bid for the work, bidders shall be deemed to have satisfied himself by 

actual inspection of the site and locality of the work, that rates quoted by him in the Bid will be 

adequate to complete such work according to the specification and conditions attached hereto 

and he has taken into account all conditions and difficulties that may be encountered during its 

progress and to have quoted labour and material rates which shall include the cost of the 

material with taxes, duties and incidental charges as indicated in Section II, Clause No.12.1 

and all other charges necessary for the completion of the work, to the entire satisfaction of 

VOCPA. 

13. BID VALIDITY: 

13.1. The bids shall be valid for a period of 120 days from the date of opening of Tender. 

13.2. During this period, the bidder shall not be permitted to withdraw or vary their offers, once made 

and if they do so, earnest money deposit EMD paid by the bidder will be forfeited. 

13.3. In exceptional circumstances, prior to the expiry of the original time limit, the “Tender inviting 
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Authority” may request the bidders to extend the period of validity for a specified additional 

period. The request and the bidders’ responses shall be made in writing or by e-mail. A bidder 

may refuse the request without any risk of forfeiture of Bid Security (EMD). 

13.4. A bidder agreeing to the request will not be required or permitted to modify his bid but will be 

required to extend the validity of his bid for the period of the extension. 

14. BID CURRENCIES: 

The prices shall be quoted in the currency of Indian Rupees only. The price quoted in the 

currency of Indian rupees in the ‘Price Schedule’ shall be firm and shall not be varied on 

account of exchange rate fluctuation during the bid validity/contract period. 

15. BID SECURITY/ EARNEST MONEY DEPOSIT (EMD): 

15.1. The Bidder shall furnish, as part of its bid, a bid security (EMD) for the amount stipulated in 

the NIT.   

15.2. Any bid not accompanied by prescribed bid security shall be rejected by the VOCPA  as being 

non-responsive.  

15.3. All bidders other than an MSEs should pay the EMD through online payment gateway mode in 

CPP e-tender web Portal. Otherwise, his/her/their tender will be rejected. The bidders  may   

follow the  instructions and guidelines in  Bidders Manual Kit - Open Source Software Link 

available in https://etenders.gov.in/eprocure/app?page=BiddersManualKit &service =page for 

making Online Payment Procedure (Bidder Manual for Online Payment in e-Procurement 

Portal (Tender Fee, EMD & others)).  

15.4. The bid securities of unsuccessful bidders will be returned at the earliest after expiry of the final 

bid validity period and latest by 30th day after the award of contract.  

15.5. A bidder’s bid security will be forfeited if the bidder:  

1. Withdraws or amends its / his bid;    

2. Impairs or derogates from the tender in any respect within the period of validity of 

the tender; 

3. If the bidder does not accept the correction of his bid price during evaluation; 

4. If the Bidder submits fraudulent documents and / or wrong information in support 

of it’s eligibility / qualification 

5. In case of any bidder found indulged in corrupt, fraudulent, coercive, undesirable 

and restrictive practices during the bidding process and   

6. If the successful bidder fails to sign the contract or furnish the required performance 

security within the specified period.  

15.6. No interest shall accrue or is payable on the EMD from the date of its remittance till it is returned 

to the bidders. 

15.7. Bid security shall be refunded to the successful bidder on receipt of a performance security and 

signing of contract. Bid security of the successful bidder may be adjusted against Security 

Deposit if requested by the successful bidder. 

https://etenders.gov.in/eprocure/app?page=BiddersManualKit%20&service%20=page
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15.8. If successful bidder on award of contract fails to sign the contract or to submit a performance 

security within the specified period, EMD will be forfeited, and the bidder will be suspended 

for a period of 3(three) years from being eligible to submit Bids for contracts with VOCPA. 

15.9. The MSEs are exempted from payment of Bid Security subject to furnishing of relevant valid 

Certificate by uploading the said valid certificate copy at the time of submission of their bid 

along with the details duly filled in as per Form-IIB. MSE bidders claiming exemptions from 

EMD as per MSME guidelines must also register Udyam Registration Certificate indicating 

URN (Udyam Registration Number) issued from MSME, in order to avail the benefits available 

to MSEs as contained in Public procurement policy.  

16. DOCUMENTS COMPRISING THE BID: 

16.1 The bidder is required to download all the documents for the preparation of his bid. The bidders 

are strongly advised to examine all the instructions, forms, terms, and specifications in the 

Tender/Bid documents. It is bidders risk & responsibility to furnish all the information required 

by the Tender/Bid Document or submission of a Bid techno-commercially responsive, in every 

respect.  

16.2 The bidder shall carefully prepare the list of required documents that are asked for submission 

along with the bid. The bid shall be a Technical bid or Techno-Commercial bid and financial 

bid. The bid shall be prepared as under and uploaded the same online through E-Procurement 

Portal in two cover system and digitally signed by the authorized representative of the bidder 

as follows: 

Cover A – Techno-Commercial Bid: 

1. Scanned copy of system generated proof towards successful payment of EMD along 

with filled in Form-IIA or Valid Certificates by MSEs for claiming exemption along 

with filled in Form-IIB. 

2. Eligibility information with regard to “Similar Work Past Experience” as below:   

a. Scanned copy of filled in Form-IV with regard to experience (work order with 

detailed BOQ and satisfactory completion/ performance certificate) to meet similar 

work experience as per the eligibility criteria indicated in the NIT  

b. Scanned copy of satisfactory completion/ performance certificates as per Form-IV 

A  

c. Scanned copy TDS certificate as per Form- IV B in case of bidders submitting 

satisfactory completion/ performance certificate for work carried out in non-

Government organizations/ Private organizations.  

3. Eligibility information with regard to Financial Capability as below:    

Scanned copy of duly filled in Form-III along with profit & loss statements for the last 

3(three) years ending 31st March of the previous financial year duly certified by the 

Chartered Accountant.  

4. Scanned copy of Income-Tax Permanent Account Number card  

5. Scanned copy of GST, ESI & EPF registration certificate 
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6. Copies of original registration certificate documents incorporating the legal entity and 

defining its legal status, place of registration and principal place of business, etc. 

7. Declaration of Authorized Representative in Form-V (if applicable) in non-judicial 

stamp paper with denomination not to be lesser than Rs.100/- duly signed by all 

Partners / Directors. The bidder must submit the resolution copy of the 

Firm/LLP/Company authorizing a partner to represent the bidder including signing of 

bid and discharge of all Tender/ bid related matters, else, all the Partners / Directors of 

the Firm/LLP/Company have to sign the Form V  in non-judicial stamp paper in duly 

authorizing Partner / Person/Director to represent.  

8. Declaration of no deviation on Technical and commercial terms and conditions in 

Form VII. 

9. Local Content declaration & Self Certification as per Form- XI 

10. Details of Technical Manpower to be deployed for execution of work [wherever 

applicable if specifically asked for in bid document.  

11. Scanned copy of valid license "ESB/” ESA"/"EA" grade issued by the Licensing Board 

[wherever applicable if specifically asked for in bid document] 

12. Filled in & signed Integrity pact as per Form XII prepared in Non-judicial stamp paper, 

if applicable as per Clause No.30 of ITB.  

13. Any other documents which need to be uploaded, as a support to bidder’s qualification/ 

responsiveness to the bid.  

14. In addition, the following information as detailed below should also be submitted  

a. Scanned copy of duly filled in Bid cover letter – Form-I 

b. Scanned copy of letter informing/conforming against that firm have not have been+ 

declared ineligible / black listed/debarment and Information regarding any 

litigation and arbitration against the Port in filled in  Form-VI  

c. Scanned copy of Bank Mandate Form signed and duly filled in Form-IX  

d. Scanned copy of signed and duly filled Tender acceptance letter-Form X 

e. Scanned copy of Form –VII signed and duly filled (Schedule of No Deviation)  

f. Declaration by the bidder of not making any payment or illegal gratification to any 

person / authority connected with the bid process so as to influence the bid process 

and have not committed any offence under the Prevention of Corruption Act (PC 

Act) in connection with the bid. (As per Form-VIII) 

15. In order to file an error-free tender/bid, the bidders may make use of the qualification 

documents to be uploaded list provided in the Pre-qualification and Responsiveness 

Information in Annexure A of the bid document to identify the documents to be 

scanned and uploaded in support of their bid. Scanned copy of duly filled in Annexure 

A shall be uploaded by the Bidder.  

NB: Please note that bidders should upload only the documents that are mentioned in the 

preceding clauses. The bidders need not send any documents (Hard Copy) to the 

Tender Inviting Authority. The NIT, corrigendum/ addendum published by Tender 

Inviting Authority need not be uploaded and will be deemed to be part of the bid. Bid 
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documents may be scanned with 100dpi with black and white option which helps in 

reducing size of the scanned document. 

 Cover B – “Financial Bid” shall comprise 

1.0 Price Schedule 

16.3 Price proposal by the bidder: 

16.3.1 In the E-Procurement Portal, an intelligent Price Schedule / Bill of Quantity in 

Microsoft Excel format shall be made available to the bidder. 

16.3.2 The bidder shall bid for the whole works as described in the Price Schedule. 

16.3.3 The bidder shall be deemed to have satisfied himself/herself as to the correctness and 

sufficiency of the Tender and the rates and prices quoted in the Price Schedule, all of 

which shall cover all his/her obligations under the Contract and all matters & things 

necessary for the proper execution and completion of the work and the remedying of 

any defects therein. 

16.4 Bidders shall submit offers that fully comply with the requirements of the Tender documents. 

Conditional offers or alternative offers will not be considered in the process of bid evaluation. 

17 FORMAT AND SIGNING OF BID: 

17.1 The bidder shall upload the completed bid at his/her convenience within the final date and time 

of submission. The bidder shall only submit a single copy of the required documents and Price 

Bid in the portal. The Bidders are advised to upload the completed Bid document well ahead of 

bid closure time to avoid any last-moment problem of power failures, network failure, etc. 

VOCPA shall not be responsible in any manner. 

17.2 The bidder shall ensure the correctness of the bid prior to uploading and also ensure 

clarity/legibility of the document uploaded by him/her to the portal, especially the scanned 

documents. Non-submission of legible documents may render the bid non-responsive. 

However, VOCPA, if so desires, can ask for legible copies or original copies of scanned 

documents and statements uploaded in the portal within the specified period for verification 

provided such document in no way alters the Bidder’s price bid. If the Bidder fails to submit 

the original documents within the stipulated date, his bid shall be considered nonresponsive. 

17.3 The bidder shall digitally sign on all the statements, documents, certificates uploaded by 

him/her in support of the Pre-qualification and Responsiveness of the bid, owning 

responsibility for their correctness/ authenticity. The bidder must note that misrepresentation of 

facts and/or submission of fraudulent documents or submission of bid in an irresponsible 

manner may disqualify the bidder from participating in any tender of VOCPA and also 

termination of any other ongoing contracts with forfeiture of the Security Deposit. VOCPA 

reserves the right to verify the authenticity of the documents/information submitted by the 

bidder. 

17.4 Signatory of the bid documents shall be Bidder himself or a person duly authorised and holding 

power of attorney to do so on behalf of the Bidder, as furnished in Form-V of the bid document. 

 

18 DEADLINE FOR SUBMISSION OF THE BIDS: 
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18.1 The online bidding will remain active till the last date and time of the bid submission. Once    

the date and time (Server date and time) are over, the bidder will not be able to submit the bid. 

The date & time of bid submission should remain unaltered even if the specified date for the 

submission of bids declared a holiday for the VOCPA. 

18.2 The Tender Inviting Authority/ VOCPA may extend the deadline for submission of bids by 

issuing an amendment in accordance with Clause No.9.0 of this Section, in which case all rights 

and obligations of the VOCPT and the bidders previously subject to the original deadline will 

then be subject to the new deadline. The new date after extension shall be available on the 

Tender portal. 

19 LATE BIDS: 

The system shall reject the submission of any bid through the portal after the closure of the 

receipt time. For all purposes, the server time displayed in the e-procurement portal shall be the 

time to be followed by the bidder and concerned officers. 

20 MODIFICATION AND WITHDRAWAL OF BIDS: 

20.1 In the E-Procurement Portal, it is allowed to modify the bid any number of times before the 

final date and time of submission. The bidder shall have to log on to the system and resubmit 

the documents as asked for by the system, including the price bid. In doing so, the bids already 

submitted by the bidder will be removed automatically from the system, and the latest bid only 

will be admitted. But the bidder should avoid modification of bid at the last moment to avoid 

system failure or malfunction of internet or traffic jam or power failure etc. If the bidder fails 

to submit his/her modified bids within the designated time of receipt, the bid already in the 

system shall be taken for evaluation. 

20.2 In the E-Procurement Portal, withdrawal of bids is allowed. But in such a case, the bidder has 

to write a confidential letter with appropriate reasons for his/her withdrawal addressed to the 

Tender Inviting Authority and upload the scanned document to the portal in the respective bid 

before the closure of submission. The system shall not allow any equipment withdrawal after 

the expiry of the closure time of the bid. 

OPENING AND EVALUATION 

21 BID OPENING: 

21.1 Bid opening dates are specified during the publishing of tender or can be extended vide 

corrigendum. These dates are available in NIT / Corrigendum as well as the home page of the 

portal.  

21.2 If the specified date of bid opening is declared a holiday for VOCPA, the bids shall be opened 

at the appointed time on the next working day. 

21.3 If the required EMD has not been provided or exemption from EMD is claimed without 

acceptable poof of exemption, bid will not be for techno-commercial evaluation.  

21.4 The Cover A – Techno-commercial Bid containing the techno-commercial documents listed in 

the Pre-Qualification and Responsiveness Information in Annexure A and any other 

documents uploaded by the Bidders as required for bidding purpose will be opened through 

online on the scheduled date and time in the presence of such bidders and/or their authorised 
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representatives, who wish to be present at the time of opening, at their own cost.  

21.5 The Price bid of the shortlisted bidders i.e., technically qualified bidders will alone be opened 

by the Port on a date and time to be notified later. 

22 CLARIFICATION ON BIDS: 

During evaluation and comparison of the bids, the VOCPA may, at his discretion, ask the bidder 

for clarification on the bid. The request for clarification shall be given in writing by registered/ 

Speed Post/Registered e-mail/uploaded on the e-procurement Portal, asking the bidder to 

respond by a specified date, and also mentioning therein that, if the tenderer does not comply 

or respond by the date, his tender will be liable to be rejected. Depending on the outcome, such 

tenders are to be ignored or considered further. No change in prices or substance of the bid shall 

be sought, offered, or permitted. No post-bid clarification at the initiative of the bidder shall be 

entertained. The shortfall information/documents should be sought only in case of historical 

documents which pre-existed at the time of the tender opening and which have not undergone 

change since then. (Example: if the Permanent Account Number, registration with GST has 

been asked to be submitted and the tenderer has not provided them, these documents may be 

asked for with a target date as above). So far as the submission of documents is concerned with 

regard to qualification criteria, after submission of the tender, only related shortfall documents 

should be asked for and considered. For example, if the bidder has submitted a work /supply 

order without its completion/ performance certificate, the certificate can be asked for and 

considered. However, no new work supply/work order should be asked for so as to qualify the 

bidders.  

23 EVALUATION & COMPARISION OF BID: 

23.1 Evaluation of Techno-Commercial Bid: 

In evaluation of the techno-commercial bid, conformity of the eligibility/ qualification, 

technical and commercial conditions to those in the bid document is ascertained. Additional 

factors, if any, incorporated in the tender documents may also be considered in the manner 

indicated therein. A responsive tender is one which inter-alia confirms to all the terms and 

conditions including general and special conditions of the entire bid documents without any 

deviation or reservation and the same shall be determined as described below:  

i) The documents uploaded by the bidder as specified in Form IV read with   Section II, Clause 

16.2.2), will be evaluated basing on the performance certificate / work completion certificate 

of similar nature of the work and value of the work fulfilling the eligibility criteria. 

ii) The financial capability will be evaluated based on the information provided in Form III of 

Annexure A read with Section II, clause 16.2.3). 

iii) After scrutiny of the documents uploaded in the Cover A – Techno-commercial Bid, the 

eligible bidders will be pre-qualified based on the details provided by them. 

iv) The Port may verify the original documents of the scanned copies uploaded by the Bidder 

during evaluation or at any time, if required. In case the documents submitted by the bidders 

found to be forged/ false, the port will take appropriate penal action including cancellation of 

the work order issued and blacklisting of the firm/ company for a period of 3 years. 
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v) The shortlisted bidders after the techno commercial evaluation will be informed through e-mails 

after short listing and the same will also be published in the Port website. Any bidders who had 

participated in the tender having any objections or observations shall inform the same to the 

designated e-mail id, within a period of seven days from the date of publishing in the website. 

Objections if any, received after this date will not be entertained. 

vi) Objections so received will be duly examined as per the terms and conditions of the tender and 

the decision will be posted on the website. The decision of the competent authority, in this 

regard, will be final and binding and no further objections will be entertained once the decision 

is finalised. 

23.2 Financial Evaluation:  

i) The due date of opening of Cover B- Financial Bid shall be scheduled and intimated to the 

prequalified bidders through portal. 

ii) The Financial Bid of the pre-qualified & responsive bidders will be opened on the pre-published 

/ notified date &time in the presence of bidders or their authorized representative who wish to 

be present. The participating bidders can also witness the opening of price bids on line by 

logging on to the portal with his DSC from anywhere.  

iii) The financial evaluation shall be made on the basis of total price as indicated Price Schedule/ 

Bill of quantity. VOCPA is not bound to accept the lowest quoted offer. Conditions, if any, 

with Price Bid shall not be considered for any purpose. 

23.3 Evaluation of the bid does not exonerate the bidders from checking their original documents. 

VOCPA reserves the right to verify the authenticity of the documents/information submitted 

by the bidder. 

As per Section-468(Forgery for the purpose of Cheating) and Section–471(using as genuine, a 

forged document) of IPC-1860, use of fraudulent/forged document for the purpose of 

participating in any tender is a punishable offense. Hence, in such cases, VOCPA shall have no 

other option than to take the following actions against the firm, which has restored to use of 

forged/fraudulent documents in any tender. It is also applicable if, at a later date, the bidder is 

found to have misled the evaluation through wrong information. 

At the time of the bidding stage 

(a) Termination of any other ongoing contracts with forfeiture of the Security Deposits. 

(b) Blacklisting / debarring / tender holiday of the firm under the Prevention of Corruption 

Act,1988 for a period of three years from the date of blacklisting. 

At the time of contract execution 

(a) Termination of the contract with forfeiture of the Security Deposits. 

(b) Termination of any other on-going contracts with forfeiture of the Security Deposits. 

(c) Black listing of firm under Prevention of Corruption Act, 1988 for a period of three 

years from the date of blacklisting. 

23.4 Conditional bids may be rejected by VOCPA. VOCPA is not bound to accept the lowest quoted 

offer. Conditions, if any, on any document enclosed with Price Bid shall not be considered for 

any purpose.  
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AWARD OF CONTRACT 

24 AWARD CRITERIA: 

The Tender Inviting Authority, on behalf of VOC Port Authority, will award the contract to the 

bidder whose bid is the lowest evaluated Bid as per tender conditions. 

25 PURCHASER’S RIGHT TO ACCEPT OR REJECT ANY OR ALL THE BIDS: 

VOC Port reserves the right to accept or reject any bid and to annul the bidding process at any 

time prior to award of contract without thereby incurring any liability to the affected Bidder or 

Bidders on the grounds of VOC Port Authority’s action 

26 NOTIFICATION OF AWARD: 

Prior to the expiration of Bid Validity, the Successful bidder  will be notified in the form of 

Letter of Acceptance/ Award  or Work Order which will be communicated by registered letter 

or by mail that his Bid has been accepted. The successful bidder has to furnish Performance 

Security & additional security (if any), and Non judicial stamp paper for signing of Contract / 

Agreement within 15 (fifteen) days from date of issuance of Letter of Acceptance/ Award or 

Work Order.  The issue of the letter of acceptance shall be treated as the closure of the Bid 

process.  

27 SIGNING OF CONTRACT: 

The successful has to furnish the Performance Security Deposit (PSD), as per the Tender 

Conditions. The Contractor shall be required to execute an agreement in the proforma 

prescribed by the V.O.Chidambaranar Port Authority (as per Annexure B) on Tamil Nadu 

Government State stamp paper of the required value within 28 days from the date of issue of 

letter of acceptance /Work Order. In the event of failure on the part of the successful bidder to 

execute the agreement within the above stipulated period, or the period agreed by the Port, VOC 

port being in such circumstances entitled to treat the successful bidder as in breach of contract 

and proceed accordingly. 

28 PERFORMANCE SECURITY DEPOSIT or PERFORMANCE GUARANTEE:  

28.1 The successful bidder (Contractor) shall furnish an amount of 3% of the Contract Price as 

Performance Security in the form of Bankers' Cheque or irrevocable Bank Guarantee obtained 

from the Nationalized / Scheduled bank having net worth of above Rs.100 crores having its 

branch at Tuticorin and payable at Tuticorin, as per specimen in Annexure C or online payment 

through RTGS/NFFT to the account whose details are provided as below: 

A 
Name and address of the 

bank  

Indian Overseas Bank, Harbour Branch, 

Tuticorin-628004.  

B Name of the branch  Harbour Branch  

C IFSC code  IOBA0000143  
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D Account Number  014301000000001  

E Type of Account  Savings   Account  

F Beneficiary’s Name  
FA & CAO, V.O.Chidambaranar Port Authority, 

Tuticorin 

  The successful bidder may also submit the performance security in the form of Insurance Surety 

Bond. 

  Performance Security is to be furnished within 15days from the date of issuance of Letter of 

Acceptance/ Award or Work Order towards successful performance of the Contract and it 

should remain valid for a period of 60 (sixty) days beyond the date of completion of all 

contractual obligations of the contractor, including warranty period. However, the Engineer 

may relax the time limit of 15 days for submission Performance Security and extend it by further 

period of 10 days in extraordinary circumstances for the reasons recorded. If the performance 

Security is not deposited in time as prescribed above, the LOA shall stand cancelled 

automatically and the Earnest Money Deposit will be forfeited, and action shall be initiated as 

per Clause No. 15.8 of ITB 

  The contractor shall furnish the BG towards performance security by the issuing bank directly 

to the Port. This will not bear any interest. Bank Guarantee, obtained from the Nationalized 

Bank /Scheduled bank in the format prescribed, shall be in compliance with for a digital 

confirmation for the Bank Guarantee and the BG not complying with this shall not be 

considered. 

  The Contractor shall ensure that the Performance Security is valid and enforceable until the 

Contractor has executed and completed the Works including warranty period and remedied any 

defects. If required, the Contractor shall extend the validity of the Performance Security 

accordingly.  

  The performance security will be forfeited in the event of breach of contract by the Contractor. 

  The performance security should be refunded to the Contractor without interest, after the 

Contractor duly performs and completes all obligations under the contract but not later than 

completion of the Warranty Period.  

28.2 Security Deposit / Retention Money: 

In addition to Performance Security, Security deposit / retention money for an amount of 5% 

of the contract value shall be recovered by deducting @10% from each running bill subject to 

a maximum accumulation of 5% of the contract value. The earnest money instead of being 

released may form part of the security deposit. The contractor may, at his option, replace the 

retention amount with an unconditional BG at the following stages: 

1. After the amount reaches half the value of the limit of retention money; and 

2. After the amount reaches the maximum limit of retention money. 

One-half of the retention money (or BG, which replaced retention money) shall be released to 

the contractor without interest on the issue of completion certificate; The other half of the 

retention money (or BG, which replaced the retention money) shall be released to the 

contractor without interest, after he duly performs and completes all obligations under the 
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contract but not later than completion of the Warranty Period. 

 

OTHER INSTRUCTIONS 

29 PROVISION OF PUBLIC PROCUREMENT (PREFERENCE TO MAKE IN 

INDIA): 

The provisions contained in Public Procurement (Preference to Make in India ) Order 2017 as 

Amended by OM No.P-45021/2/2017 – PP(BE-II) dated 16.09.2020 further as amended from 

time to time if any, shall be applicable to this tender.  

i. The margin of purchase preference applicable is 20% or as decided by the relevant Nodal 

Ministry for the item from time to time.  

ii. The minimum local content for Class I and Class II local suppliers shall be 50 % and 20 % 

respectively or as decided by the relevant Nodal Ministry for the item.  

iii. Procurements where the estimate value is less than Rs.5.00 Lakhs shall be exempted from 

this order.  

iv. Verification of Local Content:  

a. For procurement value up to 10.00Crores: The class I local supplier /Class II local 

supplier at the time of tender, bidding or solicitation shall be obliged to indicate 

percentage of local content and provide Self Certification (as per the format enclosed) 

that the item offered meets the local content requirement for Class I local supplier / 

Class II suppliers as the case may be. They shall also give details of the locations at 

which the local value addition is made.  

b. For procurement value above Rs.10.00 Crores: The Class I local supplier / Class II 

local supplier at the time of tender, bidding or solicitation shall be required tp provide 

certificate from the statutory auditor or cost auditor of the company (in case of 

companies) or from a practicing cost accountant or practicing chartered accountant (in 

respect of suppliers other than companies) giving the percentage of local content. The 

Tenderer shall submit the Declaration as per Form XI. 

30 INTEGRITY PACT:  

For every work / procurement / contract the value of which is Rs.1crore and above, the Integrity 

Pact agreement format as given at Form – XII shall form a part of the bid document. In case 

of e-tendering, scanned copy of filled in & signed Integrity pact as per Annexure C, prepared 

in Non-judicial stamp paper shall be uploaded along with technical bid by all the participating 

bidders and the original shall be submitted to Notice Inviting Tender Authority within 7 (Seven) 

days of opening of tender by all the participating bidders. The Integrity pact signed by the 

Purchaser and the bidder (successful bidder –Contractor) shall be made part of contract 

agreement. 
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SECTION III 

GENERAL CONDITIONS OF CONTRACT 

1. GENERAL PROVISIONS:  

1.1 Definitions: 

In the Conditions of Contract ("these Conditions"), which include Particular Conditions and 

these General Conditions, the following words and expressions shall have the meanings hereby 

assigned to them, except where the context requires otherwise. 

1.1.1 The Contract: 

1.1.1.1 “Contract” means the Notice Inviting Tender, the Bid / Tender and acceptance thereof and 

the formal legal Agreement, if any, executed between the Employer and the Contractor 

together with the documents referred to therein including General Conditions with 

appendices and any Special Conditions of Contract, the Specifications, Designs & 

Drawings, Scope of Work, Priced Schedule / Bill of Quantities and further any documents. 

All these documents taken together shall be deemed to form one Contract and shall be 

complementary to one another. 

1.1.1.2 "Contract Agreement" means the Employer and the Contractor shall enter into a Contract 

Agreement within stipulated days after the Contractor receives the Letter of Acceptance / 

Work Order, unless they agree otherwise. The Contract Agreement shall be in the format 

annexed to the bid document. The costs of Non- judicial stamp paper of applicable value 

and other statuary  charges (if any) in connection with entry into the Contract Agreement 

shall be borne by the Contractor. 

1.1.1.3 "Letter of Acceptance (LoA)/ Letter of Award / Notification of Award / Work Order 

(WO)” means the letter of formal acceptance, signed by the Employer.   

1.1.1.4 "Specification" means the document entitled specification, as included in the Contract, 

and any additions and modifications to the specification in accordance with the Contract.  

Such document specifies the works.  

1.1.1.5 "Drawings" means the drawings of the Works, as included in the Contract, and any 

additional and modified drawings issued by (or on behalf of) the Employer in accordance 

with the Contract. 

1.1.1.6 "Schedules" means the document(s) entitled schedules, completed by the Contractor and 

submitted, as included in the Contract. Such document may include the Bill of Quantities, 

data, lists, billing package and schedules of rates and/or prices. 

1.1.1.7 "Price Schedule / Bill of Quantities" means the documents so named (if any) which are 

comprised in the Schedules.  

1.1.1.8 “Tender/Bid” (including terms offers, quotations or proposals in certain contexts) means 

an offer to supply of goods, services, or execution of works made in accordance with the 

terms and conditions set out in the bid document inviting such offers. 
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1.1.1.9  “Tender/Bid documents” means a document issued by Employer, including any 

amendment / corrigendum thereto, that sets out the terms and conditions of the given 

procurement process including ‘Notice Inviting Tender’. 

1.1.1.10 “e-Tender” means conducting of procurement processes by the Employer with bidders for 

execution of works and services through use of information and communication technology 

(specially the internet) with the aim of open, nondiscriminatory and efficient procurement 

through transparent procedures; 

1.1.2 Parties and Persons: 

1.1.2.1 "Party" means the Employer or the Contractor, as the context requires. 

1.1.2.2 "Employer/ Purchaser" (“Board”) means the Board of V.O.Chidambaranar Port 

Authority and assigns, acting through its Chairperson or any other Officer so nominated by 

the Board. 

1.1.2.3 "Contractor / Service Provider" means the person(s), firm or company whose Tender 

has been accepted by the Employer and includes the Contractor’s Representative(s), the 

successors and/or permitted assigns for the subject Contract.  

1.1.2.4 "Engineer" means the Chief Mechanical Engineer / V.O.Chidambaranar Port Authority 

or any other Officer nominated by Chairman. 

1.1.2.5 "Employer's Personnel" means the Engineer, his representative and all other staff, labour 

and other employees of the Employer; and any other personnel notified to the Contractor, 

by the Employer or the Engineer, as Employer's Personnel. 

1.1.2.6 "Contractor's Personnel" means the Contractor's Representative and all personnel whom 

the Contractor utilizes on Site, who may include the staff, labour and other employees of 

the Contractor and of each Subcontractor; and any other personnel assisting the Contractor 

in the execution of the works. 

1.1.2.7 "Contractor's Representative" means the person named by the Contractor in the Contract 

or appointed from time to time by the Contractor under Sub-Clause 4.2 [Contractor's 

Representative], who acts on behalf of the Contractor. 

1.1.2.8 "Engineer’s Representative" means any Representative(s) of the Engineer, the assistants 

referred to in Sub-Clause 3.2 [Delegation by the Engineer] whose authority shall be 

notified in writing to the Contractor by the Engineer. 

1.1.2.9 "Sub-contractor" means any person named in the Contract as a subcontractor, or any 

person appointed as a subcontractor, for a part of the Works; and the legal successors in 

title to each of these persons. 

1.1.3 Money & Payments: 

1.1.3.1 "Contract Price" means accepted contract amount mentioned in the Letter of Acceptance 

towards execution and completion of the Works and the remedying of any defects. 

1.1.3.2 “Executed value” means the price defined in Sub-Clause 13.3 and includes adjustments 

in accordance with the Contract.  

1.1.3.3 "Cost" means all expenditure reasonably incurred (or to be incurred) by the Contractor, 

whether on or off the Site, including overhead and similar charges, but does not include 

profit. 
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1.1.3.4 "Currency" means Rupees in which part (or all) of the Contract Price is payable. 

 

 

1.1.3.5 "Performance Security" means the security (or securities, if any) under Clause 28 of ITB 

[Performance Security]. 

1.1.3.6 "Security Deposit /Retention Money" means the accumulated retention moneys, which 

the Employer retains under Clause 28.1 of ITB [Security Deposit / Retention Money]. 

1.1.4 Dates, Periods and Completion: 

1.1.4.1 "Commencement Date" means the date notified under Sub-Clause 7.1 [Commencement 

of Work]. 

1.1.4.2 "Time for Completion" means the time for completing the Works or a Section (as the 

case may be) under Sub-Clause 7.2 [Time for Completion], as stated in NIT/ Special 

Condition of Contract / Scope of Work / LoA (with any extension under Sub-Clause 7.4 

[Extension of Time for Completion]), calculated from the Commencement Date. 

1.1.4.3 "Acceptance” means as defined under Clause 9 [Acceptance]. 

1.1.4.4 "Completion Certificate" means the certificate issued under Clause 9 [Acceptance]. 

1.1.4.5 “Warranty Period" means the period as mentioned under Sub-Clause 10.2.  

1.1.4.6 "Day" means a calendar day of 24 hours from midnight to the next midnight irrespective 

of the number of hours worked in that day. 

1.1.4.7 “Week” means, seven days without regard to the number of hours worked in any day in 

the week. 

1.1.4.8 “Month” means, month according to Gregorian calendar. 

1.1.4.9 "Year" means 365 days 

1.1.5 Works & Goods: 

1.1.5.1 "Contractor's Equipment" means all apparatus, machinery, vehicles and other things 

required for the execution and completion of the works and the remedying of any defects.  

However, Contractor's Equipment excludes Temporary Works, Employer's Equipment (if 

any), Plant, Materials and any other things intended to form or forming part of the 

Permanent Works.  

1.1.5.2 "Permanent Works" means the permanent works to be executed / maintained by the 

Contractor under the Contract. 

1.1.5.3 "Plant & equipment” means the apparatus, machinery and vehicles intended to form or 

forming part of the Permanent Works. 

1.1.5.4 "Materials" means things of all kinds (other than Plant & equipment) intended to form or 

forming part of the Permanent Works, including the supply-only materials (if any) to be 

supplied by the Contractor under the Contract. 

1.1.5.5 "Temporary Works" means all temporary works of every kind (other than contractor's 

Equipment) required on Site for the execution and completion of the Permanent Works and 

the remedying of any defects. 
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1.1.5.6 "Works" mean the Permanent Works and the Temporary Works, or either of them as 

appropriate including services under the Contract.  

1.1.5.7 "Section" means a part of the Works 

1.1.5.8 "Goods" means Contractor's Equipment, Materials, Plant and Temporary Works, or any 

of them as appropriate. The term ‘goods’ also includes works & services which are 

incidental or consequence to supply of such goods, such as transportation, insurance, 

installation, commissioning, training and maintenance. 

1.1.6 Other Definitions: 

1.1.6.1 "Contractor's Documents" means the calculations, computer programs and other 

software, drawings, manuals, models and other documents of a technical nature (if any) 

supplied by the Contractor under the Contract. 

1.1.6.2 "Employer's Equipment" means the apparatus, machinery and vehicles (if any) made 

available by the Employer for the use of the Contractor in the execution of the Works, as 

stated in the specification; but does not include Plant which has not been taken over by the 

Employer. 

1.1.6.3 "Force Majeure" is defined as in Clause 17 [Force Majeure]. 

1.1.6.4 "Laws" means all national (or state) legislation, statutes, ordinances and other laws, and 

regulations and by-laws of any legally constituted public authority. 

1.1.6.5 "Site" means the locations /places/lands where the Permanent Works are to be executed 

and to which Plant and materials are to be delivered or services to be provided or works to 

be executed and any other places as may be specified in the Contract as forming part of the 

Site. 

1.1.6.6 "Variation" means any change to the Works, which is instructed or approved as a variation 

under Clause 12 [Variations]. 

1.2 Interpretations: 

In the Contract, except where the context requires otherwise:  

(a) words indicating one gender include all genders;  

(b) words indicating the singular also include the plural and words indicating the plural 

also include the singular; 

(c) provisions including the word "agree", "agreed" or "agreement" require the agreement 

to be recorded in writing, and 

(d) "written" or "in writing" means hand-written, printed or electronically made, and 

resulting in a permanent record. 

(e) the marginal words and other headings shall not be taken into consideration in the 

interpretation of these Conditions. 

1.3 Communications: 

Wherever these Conditions provide for giving or issuing of approvals, certificates, consents, 

determinations, notices and requests, these communications shall be: 
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(a) in writing and delivered by hand (against receipt), sent by mail or courier, or speed 

post.  

(b) delivered, sent or transmitted to the address for the recipient's communications. 
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1.4 Law, Language and Jurisdiction:  

The language for communications shall be in English. The contract shall be governed by and 

constructed according to the laws in force in India. All disputes shall be subjected to exclusive 

jurisdiction of the courts at Tuticorin only for the purpose of actions and proceedings arising 

out of this contract. 

1.5 Priority of Documents: 

In case of any variation in Instructions to Bidders (ITB), General Conditions of Contract (GCC) 

and Special Conditions of Contract (SCC), the Special Conditions of Contract – if any, shall 

prevail. But in case of any requirement / condition specified in the Scope of Work, it shall 

prevail over all other conditions. It may please be noted that at any time prior to the dead line 

for submission of Bids, Employer may, for any reason, whether at its own initiative or in 

response to a clarification requested by any prospective bidder, modify the tender document by 

amendment / issue of addendum. In such cases, clarifications shall be treated as the appropriate 

meaning of the respective conditions of bid document. 

1.6 Assignment: 

The Contractor shall not assign the whole or any part of the work to any other 

Party/Firm/Individual without prior written consent of the Employer.   

1.7 Care and Supply of Documents: 

The Contractor shall keep, on the Site, a copy of the Contract, the Contractor's Documents (if 

any), the Drawings and Variations and other communications given under the Contract. The 

Employer's Personnel shall have the right of access to all these documents at all reasonable 

times. 

1.8 Contractor's use of Employer's Documents: 

As between the Parties, the Employer shall retain the copyright and other intellectual property 

rights in the Specification, the Drawings and other documents made by (or on behalf of) the 

Employer. The Contractor may, at his cost, copy, use, and obtain communication of these 

documents for the purposes of the Contract. They shall not, without the Employer's consent, be 

copied, used or communicated to a third party by the Contractor, except as necessary for the 

purposes of the Contract.  

1.9 Confidential Details: 

The Contractor shall disclose all such confidential and other information as the Engineer may 

reasonably require in order to verify the Contractor's compliance with the Contract. 

1.10 Compliance with Laws, Statues & Regulations: 

The Contractor shall, in performing the Contract, comply in all respect with applicable Laws, 

Statues and Regulations including clearance from State / Central Govt. Authorities, Pollution 

Control Boards, labour enforcement and local authorities. The Contractor shall indemnify and 

hold the Employer harmless against and from the consequences of any failure to do so. 

1.11 Details to be Confidential: 

The Contractor shall treat the details of the contract as private and confidential, except to the 

extent necessary to carry out obligations under it or to comply with applicable laws.  The 
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Contractor shall not publish, permit to be published or disclose any particulars of the works in 

any trade or technical paper of elsewhere without the previous agreement of the Employer. 

2. THE EMPLOYER: 

2.1 Right of Access to the Site: 

The Employer shall give the Contractor right of access to, and possession of, all parts of the 

Site within the time (or times) stated in the Contract.  If no such time is stated in the Contact, 

the Employer shall give the Contractor right of access to, and possession of, the Site within 

such times as may be required to enable the Contractor to proceed in accordance with the  time 

schedule(bar chart)  submitted under Sub-Clause 7.3 [Time Schedule / Bar Chart].   

If the Contractor suffers delay as a result of a failure by the Employer to give any such right or 

possession within such time, the Contractor shall give notice to the Engineer within 7 (seven) 

days from end of such time or period and shall be entitled to: 

(a) an extension of time for any such delay, if completion is or will be delayed, under Sub-

Clause 7.4 [Extension of Time for Completion], 

However, if and to the extent that the Employer's failure was caused by any error or delay by 

the Contractor, including an error in, or delay in the submission of, any of the Contractor's 

Documents, the Contractor shall not be entitled to such extension of time.  

2.2 Permits, Licenses or Approvals: 

The Employer shall (where he is in a position to do so) provide administrative support to the 

Contractor at the request of the Contractor: 

(a) by obtaining copies of the Laws of the Country which are relevant to the Contract but 

are not readily available, and 

(b) for the Contractor's applications for any permits, Licenses or approvals required by the 

Laws of the Country for execution of work under the Contact: 

(i) which the Contractor is required to obtain. 

(ii) for the delivery of Goods, including clearance through customs, and for the 

export of Contractors Equipment when it is removed from the Site. 

(iii) which the Contractor is required to obtain under the Contract 

2.3 Employer's Claims: 

If the Employer considers himself to be entitled for any payment (claim) under any Clause of 

these Conditions or otherwise in connection with the Contract, and/or to any extension of the 

Defects Liability Period, the Employer or the Engineer shall give notice and particulars to the 

Contractor. 

The notice shall be given as soon as practicable after the Employer became aware of the event 

or circumstances giving rise to the claim. A notice relating to any extension of the Defects 

Liability Period shall be given before the expiry of such period. 

The particulars shall specify the Clause or other basis of the claim, and shall include 

substantiation of the amount and/or extension to which the Employer considers himself to be 
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entitled in connection with the Contract. The claim amount shall be considered as a deduction 

in the Contract Price.  

3. ENGINEER AND ENGINEER'S REPRESENTATIVE: 

3.1 The Engineer shall carry out such duties in issuing decision, certificates and orders as are 

specified in the contract. The Engineer's Representative shall be responsible to the Engineer 

and be the Engineer-in-Charge of the work. 

3.2 Delegation by Engineer: 

The duties of the Engineer's Representative is to watch and supervise the work and to test and 

examine any materials to be used or workmanship employed in connection with the works. He 

shall have no authority to relieve the Contractor or any of his duties or obligations under the 

contract nor except as expressly provided hereunder or elsewhere in the contract to order any 

work involving delay or any extra payment by the Employer nor to make any variation of or in 

the works.  

Any written instructions or approval given by the Engineer's Representative to the Contractor 

within the terms of such delegation (but not otherwise) shall bind the Contractor and the 

Employer as though it had been given by the Engineer provided, however, that  

a) Failure of the Engineer's Representative to disapprove any work or materials shall not 

prejudice the power of the Engineer thereafter to disapprove such work or materials and to order 

the pulling down, removal or breaking up thereof.  

b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's 

Representative, he shall be entitled to refer the matter to the Engineer who shall thereupon 

confirm, reverse or vary such decision. 

4. THE CONTRACTOR’S OBLIGATIONS:  

4.1 Contractor's General Obligations:  

The Contractor shall design (to the extent specified in the contract) if stipulated in the Contract, 

execute and complete the Works in accordance with the Contract and with the Engineer's 

instructions, and shall remedy any defects in the Works. 

The Contractor shall provide the Plant& equipment, materials and Contractor's Documents 

specified in the contract, and all Contractor's Personnel, Goods, consumables and other things 

and services, whether of a temporary or permanent nature, required in and for this design, 

execution, completion and remedying of defects.  

All the material, equipment offered and used in the execution of the work shall be suitable for 

sustained service in a marine atmosphere and local environment condition.  

The Contractor shall be responsible for the adequacy, stability and safety of all Site operations 

and of all methods of construction. The Contractor shall, in consideration of payments to be 

made to him as hereinafter provided, execute and do the Works set forth as described in the 

Scope of Work and specifications, including any amendments to tender clauses. 

The Contractor shall exercise all reasonable care and diligence in the discharge of all technical, 

professional and Contractual duties to be performed by them under this Contract as specified 

in the Scope of Work within the Time for Completion and provide all labour, including the 
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supervision and security thereof, Contractor's Equipment necessary thereof and for carrying out 

his obligation, so far as the necessity for providing the same is specified in or is reasonable to 

be inferred from the Contract. The Contractor shall be fully responsible to Employer for proper, 

efficient, and effective discharge of their duties. 

The Contractor shall, whenever required by the Engineer, submit details of the arrangements 

and methods, which the Contractor proposes to adopt for the execution of the Works. No 

significant alteration to these arrangements and methods shall be made without this having 

previously been notified to the Engineer. 

If the Contract specifies that the Contractor shall design any part of the Permanent Works, then 

(a) the Contractor shall submit to the Engineer the Contractor's Documents for this part in 

accordance with the procedures specified in the Contract; 

(b) these Contractor's Documents shall be in accordance with the Specification and 

Drawings, and shall include additional information if required by the Engineer to add 

to the Drawings; 

(c) the Contractor shall be responsible for this part and it shall, when the Works are 

completed, be fit for such purposes for which the part is intended as are specified in 

the Contract; 

4.2 Contractor’s Representative: 

The Contractor shall appoint the Contractor’s Representative and shall give him all authority 

necessary to act on the Contractor's behalf under the Contract. The Contractor shall submit the 

name and particulars of the representative prior to commencement of work.   

4.3 Assignment and Sub Contracting: 

The Contractor shall not, assign the contract or any part thereof or any benefit or interest therein 

or there under without the prior written consent of the Engineer.  

The Contractor shall not sub-contract the whole of the works. Except otherwise provided by 

the Contract, the Contractor shall not sub-contract any part of the Works without the prior 

written consent of the Engineer and such consent if given shall not relieve the Contractor from 

any liability or obligation under the Contract and he shall be responsible for the facts, defaults 

and neglects of any sub-Contractor, his agents, servants or workmen fully as if they were the 

acts, defaults or neglects of the Contractor.  

In the event of the Contractor contravening this condition, Employer shall be entitled to 

terminate the Contract forthwith and award a fresh Contract to some other party at risk and cost 

of the Contractor who shall be liable for any loss or damage which Employer may sustain in 

consequence arising out of such replacement of the Contractor. In such a case, the performance 

security deposit shall be forfeited. 

4.4 Cooperation: 

  The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow 

appropriate opportunities for carrying out work to:  

(a) the Employer's  Personnel, 

(b) any other contractors /PMC/ 3rd party Inspecting Agency employed by the Employer, 

and  
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(c) the personnel of any legally constituted public authorities, 

  who may be employed in the execution on or near the Site of any work not included in the 

Contract. 

4.5 Setting Out:  

The Contractor shall set out the Works in relation to original points, lines and levels of reference 

specified in the Contract or notified by the Engineer. The Contractor shall be responsible for 

the correct positioning of all parts of the Works, and shall rectify any error in the positions, 

levels, dimensions or alignment of the Works.  

4.6 Safety Procedures:  

The Contractor shall: 

(a) comply with all applicable safety regulations, 

(b) take care for the safety of all persons entitled to be on the Site, 

(c) use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so 

as to avoid danger to these persons, 

(d) provide fencing, lighting, guarding, and watching& warding of the Works until 

completion and taking over under Clause 9 [Acceptance], and 

(e) provide any Temporary Works (including roadways, footways, guards and fences), 

which may be necessary, because of the execution of the Works, for the use and 

protection of the public and of owners and occupiers of adjacent land. 

(f) provide all lights be placed or screened so as not to interfere with any signal lights on 

the Employer's railways or with any traffic lights of any local or other authority. 

4.7 Site Data:  

The Employer shall have made available to the Contractor for his information, all relevant data 

if available in the Employer's possession on conditions at the Site, including environmental 

aspects. The Contractor shall be responsible for interpreting all such data. 

The Contractor shall be deemed to have obtained all necessary information as to risks, 

contingencies and other circumstances which may influence or the Tender or Works.  To the 

same extent, the Contractor shall be deemed to have inspected and examined the Site, its 

surroundings, the above data and other available information, and to have been satisfied before 

submitting the Tender as to all relevant matters, including (without limitation): 

(a) the form and nature of the Site, including sub-surface conditions, 

(b) the hydrological and climatic conditions, 

(c) the extent and nature of the work/service and Goods necessary for the execution and 

completion of the Works and the remedying of any defects, 

(d) the Laws, procedures and labour practices of the State / Country, and 

(e) the Contractor's requirements for access, accommodation, facilities, personnel, power, 

transport, water and other services.  
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4.8 Sufficiency of the Accepted Contract Amount: 

Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the 

Contractor's obligations under the Contract (including those under Provisional Sums; If any) 

and all things necessary for the proper execution and completion of the Works. 

4.9 Rights of Way and Facilities: 

The Contractor shall bear all costs and charges for special and/or temporary rights of-way which 

he may require, including those for access to the Site. The Contractor shall also obtain, at his 

risk and cost, any additional facilities outside the Site, which he may require for the purposes 

of the Works. 

4.10 Transport of Goods:  

Unless otherwise stated in the Particular Conditions: 

(a) the contractor shall give the Engineer not less than 07 days’ notice of the date on which 

any Plant or a major item of other Goods will be delivered to the Site; 

(b) the Contractor shall be responsible for packing, loading, transporting, receiving, 

unloading, storing and protecting all Goods and other things required for the Works; 

and 

(c) the Contractor shall indemnify and hold the Employer harmless against and from all 

damages, losses and expenses (including legal fees and expenses) resulting from the 

transport of goods and shall negotiate and shall negotiate and pay all claims arising 

from their transport. 

4.11 Contractor's equipment: 

The Contractor shall be responsible for all Contractor's equipment. When brought on to the 

Site, Contractor's equipment shall be deemed to be exclusively intended for the execution of 

the Works and shall be retained at the site till the completion of the work.  The Contractor shall 

not remove from the Site any major items of Contractor's equipment without the consent of the 

Engineer. However, consent shall not be required for vehicles transporting Goods or 

Contractor's Personnel off Site. 

4.12 Protection of the Environment: 

The Contractor shall take all reasonable steps to protect the environment (both on and off the 

Site) and to limit damage and nuisance to people and property resulting from pollution, noise 

and other results of his operations. 

The Contractor shall ensure that emissions, surface discharges and effluent from the 

Contractor's activities shall not exceed the values indicated in the Specification and shall not 

exceed the values prescribed by applicable Laws. 

4.13 Site Facilities: 

Facilities Supplied by the Contractor: 

The Contractor shall supply all services, amenities, temporary structures including security 

fencing if required and storage compounds if required, machinery, temporary sheds and 

construction equipment necessary for the proper execution of the Works at Site at his cost 

except for the items specified below, which will be provided by the Employer. 
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Facilities Supplied by the Employer: 

The Employer will make available to the Contractor the following services which will be 

charged at the prevailing rates;  

(a) Supply of land for Contractor’s site establishment and lay down areas:  

The above shall be made available at rates as given in the Scale of Rates as relevant and 

applicable subject to revision from time to time. 

(b) Construction Water / Drinking Water:  

The Employer will provide a source for reasonable quantity of construction water at 

one point adjacent to the Contractor’s work area on chargeable basis. Any further 

reticulation to the Contractor’s individual facilities shall be the Contractor’s 

responsibility and cost. Similarly drinking water may be supplied on chargeable basis. 

However, all necessary arrangement like plumbing / installation of water meter etc. to 

be made by the contractor. Water charges will have to be paid (adjusted from the 

contractor’s bill) by the contractor against actual consumption recorded through water 

meter as per the prevailing rates  subject to revision from time to time. 

(c) Electric Power: 

The Employer will provide source of electric power at one point adjacent to the 

Contractor’s work area. Any further reticulation to the Contractors’ individual facilities 

shall be the Contractor’s responsibility and cost. 

The Electricity consumption charges [as per Port tariff] shall have to be paid by the 

Contractor immediately, on receipt of the bill from the office of MEE Department, 

V.O.Chidambaranar Port. All payment on this account should be updated, otherwise 

the pending bill amount, along with late payment surcharge, will be recovered from the 

Contractor’s bill(s). 

The Employer does not guarantee the continuity of power supply in the event of power 

failure the contractor shall be required to make its own arrangements for the provision 

of uninterrupted electric power. 

4.14 Records to be maintained:  

The Contractor shall maintain site account of materials, including the departmental supply, 

clearly indicating relevant information such as description of the material, source, date of 

delivery at site, date of consumption at site. The Contractor shall forward a copy of monthly 

site account of materials to the Engineer in Charge at the end of every month. On completion 

of the work under the contract, the Contractor shall submit to the Engineer in Charge a copy of 

the site account of the materials from the date of commencement to date of acceptance. The 

Contractor shall also maintain hindrance register, site instructions register, complaint register 

and daily progress register and the EIC shall verify the registers as and when required and sign 

the same, duly recording his remarks. 

4.15 Security of the Site: 

Unless otherwise stated; authorized persons shall be limited to the Contractor's Personnel and 

the Employer's Personnel; and to any other personnel notified to the Contractor, by the 
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Employer or the Engineer, as authorized personnel of the Employer's other contractors on the 

Site. 

4.16 Contractor's Operations on Site: 

The Contractor shall confine his operations to the Site, and to any additional areas, which may 

be obtained by the Contractor and agreed by the Engineer as working areas. The Contractor 

shall take all necessary precautions to keep Contractor's Equipment and Contractor's Personnel 

within the Site and these additional areas, and to keep them off adjacent land.  

During the execution of the Works, the Contractor shall keep the Site free from all unnecessary 

obstruction, and shall store or dispose of any Contractor's Equipment or surplus materials. The 

Contractor shall clear away and remove from the Site any wreckage, rubbish and Temporary 

Works, which are no longer, required. The Contractor shall clear away and remove, all 

Contractor's Equipment, surplus material if not handed over to the Employer as per the 

Contract. Contractor shall leave that part of the Site and the Works in a clean and safe condition. 

The Contractor shall at all reasonable times allow persons duly authorized by the Employer.  

5. STAFF AND LABOUR: 

5.1 Engagement of Staff and Labour: 

The Contractor shall make arrangements for the engagement of all staff and labour, local or 

otherwise, and for their payment, accommodation, feeding and transportation. Since time is the 

essence of this Contract, the requisite number of labour force has to be kept so as to complete 

work within the completion period as stipulated in the Contract. 

5.2 Compliances of Regulations etc.: 

The Contractor shall, at all times during the continuance of the Contract, so far it may be 

necessary,  comply with all existing enactments including central and state Legislation as well 

as an applicable Bye-Laws of any local authority regarding labour (Contractor's Personnel), 

particularly the Minimum Wages Act, Factories Act, Workmen's Compensation Act, Provident 

Fund and Miscellaneous Provisions Act, Family Pension Fund Act and Employees State 

Insurance Act, Contract Labour (Regulation and Abolition) Act, Payment of Wages Act, 

Maternity Benefit Act, National Festival Holiday Act, Shop and Establishment Act, The 

Apprentice Act and shall keep the Employer indemnified against any action that may be taken 

against him for the contravention of provisions of the above said enactments by the Contractor. 

The prices quoted by the Contractor in Bill of Quantities shall be deemed to include all expenses 

whatsoever the Contractor may be required to incur for the compliance with the provisions of 

the above said legislation. The Contractor shall make necessary arrangements for the Employer 

to witness the payments made by the Contractor to his staff and labour and get the certificate 

from the Employer as required in terms of the regulations. 

The Contractor shall to cover all its workmen under EPF & ESI irrespective of the no. of 

workmen engaged in the work. The Contractor shall produce documentary evidence in support 

of the EPF & ESI coverage to its workers within 30days of induction of contractual worker(s). 

This will also be applicable to the sub-contractor(s) appointed by the Contractor for the subject 

work. 
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The Contractor shall also comply apart from all the relevant labour Laws applicable to the 

Contractor's Personnel, Laws relating to their employment, health, safety, welfare, and 

emigration and shall allow them all their legal rights. 

The Contractor shall require his employees to obey all applicable Laws, including those 

concerning safety at work. 

5.3 Rates of Wages and Conditions of Labour: 

The Contractor shall pay rates of wages and observe conditions of labour as per the provision 

of regulations, etc which are not lower than the minimum wages &conditions notified under 

any Central or State law as applicable to the Employer.  

5.4 Persons in the Service of Employer: 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the 

Employer's Personnel. 

The Employer shall be at liberty to terminate the Contract if the Contractor himself or any of 

his partners / employees / staffs or any of his Directors who having held Class-I post with the 

Employer prior to his retirement has failed to obtain the Employer’s specific permission to 

undertake any outside employment before the expiry of two years from the date of his 

retirement, in accordance with the regulations.  

5.5 Facilities for Staff and Labour: 

The Contractor shall provide and maintain all necessary facilities as applicable at site for 

smooth execution of contract. . Port entry permit for the contractor and their staff, materials, 

vehicles etc. for movement inside the Port area, will be on chargeable basis. 

5.6 Health and Safety: 

The Contractor shall at all times take all reasonable precautions to maintain the health and safety 

of the Contractor's Personnel. The Contractor shall maintain records and make Reports 

concerning health, safety and welfare of persons, and damage to property, as, the Engineer may 

reasonably require. 

Safety Gears, PPEs,Etc.  

The Contractor shall be solely responsible, at his own cost to provide all safety gears including 

PPEs for all labours engaged and he shall also ensure the use of such safety items by his staff 

&labour at site.   

In the event of failure on the part of the Contractor, the Employer shall provide the same and 

recover the cost thereof from any amount due or which may become due to the Contractor or 

from any amount lying with them or under their control. 

5.7 Contractor's Superintendence: 

(a) The Contractor shall give or provide all necessary superintendence during the execution 

of the Works and as long thereafter as the Engineer may consider necessary for the 

proper fulfilling of the Contractor's obligations under the Contract. The Contractor, or 

his competent and authorized agent or Representative is to be constantly on the works 

and shall give his whole time to the superintendence of the same. Such authorized agent 

or Representative shall receive on behalf of the Contractor directions and instruction 

from the Engineer or the Engineer's Representative. 
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(b) Epidemics: 

In the event of any outbreak of illness or an epidemic nature, the Contractor shall 

comply with and carry out such regulations, orders and requirements as may be made 

by the Government or the local medical or sanitary authorities for the purpose of 

dealing with and overcoming the same. 

5.8 Contractor's Personnel: 

The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their 

respective trades or occupations wherever require. The Contractor shall employ such skilled, 

semi-skilled and unskilled labour as is necessary for proper, timely execution of work.  

The Engineer may require the Contractor to remove (or cause to be removed) any person 

employed on the Site or Works, including the Contractor's Representative if applicable, who: 

(a) persists in any misconduct or lack of care, 

(b) carries out duties incompetently or negligently, 

(c) fails to conform with any provisions of the Contract, or 

(d) persists in any conduct, which is prejudicial to safety, health, or the protection of the 

environment. 

If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable 

replacement person. 

5.9 Wage Records: 

The Contractor shall maintain records of wages and other remuneration paid to his employees 

in such forms as may be convenient and to the requirements of the Engineer and conciliation 

officer, Central Ministry of Labour, Government of India or such other authorised persons 

appointed by the State Government. The Contractor shall also exhibit the different notices as 

required under the Minimum Wages Act, 1949, Payment of Wages Act, 1936 and other Acts, 

Rules and Regulations made thereunder from time to time.  

5.10 Accidents: 

The Contractor shall within 24 hours of the occurrence of any accident at or about the site or in 

connection with the execution of the work report such accidents to the Engineer / Engineer's 

Representative. The Contractor shall also report such accidents to the competent authorities to 

whom such report is required to be sent as per prevailing law 

5.11 Records of Contractor's Personnel and Equipment: 

The Contractor shall submit if required, to the Engineer, details showing the number of each 

class of Contractor's Personnel and of each type of Contractor's Equipment on the Site. Details 

shall be submitted each calendar month, in a form approved by the Engineer, until the 

Contractor has completed all work. 

 

 

5.12 Disorderly Conduct: 
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The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous 

or disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and 

protection of persons and property on and near the Site. 

5.13 Observance By Sub-Contractors: 

The Contractor shall be responsible for observance by his Sub-Contractors of the foregoing 

provisions 

5.14 Remedial Action by the Employer: 

If as a result of Contractor's failure, negligence, omission, default, or non-observance of any 

provisions of any laws, the Employer is called upon by any authority to pay or reimburse or 

required to pay or reimburse any amount, the Employer shall be entitled to deduct the same 

from any sums of money due or that they become due to the Contractor under this Contract or 

any other Contract or otherwise recover from the Contractor any sums which the Employer is 

required or called upon to pay or reimburse on behalf of the Contractor.  All registration and 

statutory inspection fees in respect of his work pursuant to the Contract shall be paid by the 

Contractor. 

6. PLANT, MATERIALS AND WORKMANSHIP: 

6.1 Manner of Execution: 

The Contractor shall, at his own costs and expenses, provide all labour, plant & equipment, 

materials, stores, etc. required for efficiently carrying out and completing the work to the 

satisfaction of the Employer within the stipulated time period as per Scope of Work and 

Specifications.    

All plant & equipment and materials and workmanship shall be of the respective kinds 

described in the Contract and in accordance with Engineer's instructions and shall be subjected 

to such tests specified in the Contract.  

6.2 Quality Assurance: 

The Quality Assurance Plan defines the methodology to be used to ensure quality of goods / 

services involved in the work. The Contractor shall submit a quality assurance plan (QAP) for 

acceptance by the Engineer if specified in the Contract. The QAP shall, contain: list of the tests 

and inspections proposed along with standards (IS or other equivalent standards / performance 

standards where applicable) to be done to ensure quality for goods and services  

6.3 Inspection: 

The Engineer or his designated Representative(s) shall at all reasonable times: 

(a) have full access to Contractor or its sub-contractor(s) / its manufacturer(s) premises / 

work site where the Plant and Equipment are being manufactured or the facilities are 

being installed / executed, and 

(b) during production, manufacture, and construction (at the Site and elsewhere), be 

entitled to examine, inspect, measure and test the materials and workmanship, and to 

check the progress of manufacture of materials. 

The Contractor shall give the Employer's Personnel full opportunity to carry out these activities, 

including providing access, facilities, permissions and safety equipment.   
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6.4 Test:   

The Contractor shall at its own expense carry out at the place of manufacture and / or on the 

Site all such tests of the Plant and Equipment and any part of the Work / Facilities as are 

specified in the Contract or as per approved QAP.  

Unless otherwise specified,  

(a) Works where supply of plant & equipment are not included in scope of Contractor, test 

& inspection shall be done by Engineer or his Representative on quality of 

workmanship of work. 

(b) The contractor shall submit, if necessary test guarantee certificates / internal inspection 

report / manufacturer certificates towards acceptance of plant equipment. Inspection of 

works at site shall be carried out on the basis of workmanship and performance tests.  

(c) Works where supply of plant & equipment  are included in scope of Contractor and if 

such tests are clearly intended by or provided for or inferred from the Contract or 

Specifications or Bill of Quantities, the test & inspection of all such specified plant & 

equipment / items shall be carried out at Contractor / sub- contractor(s) / manufacturers’ 

premises as per approved QAP. For rest of the equipment / items, the Contractor shall 

submit test guarantee certificates/internal inspection report / manufacturer certificates. 

Tests & Inspection of works at site shall be carried out on the basis of workmanship 

and performance standards and as per approved QAP.  

The Engineer or his designated representative(s) shall be entitled to attend the aforesaid test 

and / or inspection, provided that the Employer shall bear costs and expenses incurred in 

connection with such attendance including, but not limited to, all travelling and board and 

lodging expenses.  

Whenever the Contractor is ready to carry out any such test and / or inspection, the Contractor 

shall give a 7 days advance notice of such test and / or inspection. The Engineer shall then either 

carry out the examination, inspection, measurement or testing without unreasonable delay, or 

promptly give notice to the Contractor that the Engineer does not require to do so. If the 

Contractor fails to give the notice, he shall, if and when required by the Engineer, shall carry 

out any such test and / or inspection and thereafter reinstate and make good, all at the 

Contractor's cost.  The Contractor shall provide the Engineer with a certified report of the results 

of any such test and / or inspection.  

If any Plant and Equipment or any part of the Facilities fails to pass any test and/ or inspection, 

the Contractor shall either rectify or replace such Plant and Equipment or part of the Facilities 

and shall repeat the test and / or inspection upon giving a notice. 

The execution of a test and / or inspection of Plant and Equipment or any part of the Facilities, 

or the attendance by the Employer or the Engineer, or the issue of any test certificate or waiver 

certificate shall not relieve the Contractor from any of its responsibilities under the Contract. 

Employer’s right to inspect, test and, where necessary, reject the Goods after the Goods arrival 

in Employer premises shall in no way be limited or waived by reason of the Goods having 

previously been inspected, tested and passed by Employer or its representative prior to the 

Goods‟ shipment from the place of origin. 

6.5 Rejection: 
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If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or 

workmanship is found to be defective or otherwise not in accordance with the Contract (all such 

matters being hereinafter, called ‘Defects’), the Engineer may reject the Plant, Materials or 

workmanship by giving notice to the Contractor in writing of the said decision specifying 

particulars of the defects alleged to exist or to have occurred. The Contractor shall at his own 

expense and with all efforts would make good the defects so specified.  

Further,  Employer reserves the right to subject any part / component / equipment for re-test 

and on written instruction from Employer, the Contractor shall arrange for the re-test and the 

cost shall be reimbursed by Employer as per actual, only if the test results are satisfactory. In 

case of unsatisfactory test results, the part / component / equipment shall be rejected and the 

Contractor shall be responsible for replacement of the item at his own cost and also bear the 

cost of the re-test.  

6.6 Remedial Work: 

Notwithstanding  

(a) remove from the Site and replace any Plant or Materials which is not in accordance 

with the Contract, 

(b) remove and re-execute any previous test or certification, the Engineer may instruct the 

Contractor to:any other work which is not in accordance with the Contract, and 

(c) execute any work which is urgently required for the safety of the Works, whether 

because of an accident, unforeseeable event or otherwise. 

The Contractor shall comply with the instruction within a reasonable time, which shall 

be the time (if any) specified in the instruction, or immediately if urgency is specified 

under sub-paragraph (c). If the Contractor fails to comply with the instruction, the 

Employer may take, at the cost and risk of the Contractor, such steps as may in all 

circumstances be reasonable to make good such defects. The expenditure so incurred 

by the Employer will be recovered from the amount due to the Contractor. The decision 

of the Engineer with regard to the amount to be recovered from the Contractor will be 

final and binding on the Contractor. 

7. COMMENCEMENT AND DELAYS: 

7.1 Commencement of Work: 

The work shall be commenced within 15days of issuance of Letter of Acceptance / Work Order. 

If no notification received from the Contractor regarding commencement date, then 16th date 

from issuance of Letter of Acceptance / Work Order shall be treated as date of commencement. 

The Contractor shall proceed with the Works with due expedition and without delay. 

Commencement of work is subject to compliance all the conditions precedent as mentioned at 

Clause No. 26 and 28.1 of ITB (Section-I). The stipulated deadlines mentioned at Clause No. 

26 and 28.1 of ITB (Section-I) would have to be strictly adhered to unless otherwise extended 

by Employer.  

7.2 Time of Completion / Period of Contract: 

The Contractor shall complete the whole of the Works, and each Section (if any), within the 

Time for Completion as indicated in Work Order / Letter of Acceptance for the Works or 

Section (as the case may be), including: 

(a) achieving the passing of the Tests on Completion, and  
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(b) Completing all work, which is stated in the Contract as being required for the Works 

or Section to be considered to be completed for the purposes of taking over under 

Clause 9 [Acceptance] 

7.3 Time Schedule/ Bar Chart: 

If specified in the Contract, The Contractor shall submit a Time Schedule / Bar Chart form 

within 15 days of issuance of Letter of Acceptance / Work Order. 

The Contractor shall submit a bar chart, before signing the agreement, clearly indicating the 

plan for timely execution of the work. The bar chart must indicate the individual activities and 

commencement and completion dates of each activity. The bar chart shall be used for 

monitoring the progress of the work.  

Unless the Engineer, within 15 days after receiving bar chart, gives notice to the Contractor 

stating the extent to which it does not comply with the Contract, the Contractor shall proceed 

in accordance with the bar chart.  

If, at any time, the Engineer gives notice to the Contractor that time schedule fails (to the extent 

stated) to comply with the Contract or to be inconsistent with actual progress and the 

Contractor's stated intentions, the Contractor shall submit a revised time schedule / bar to the 

Engineer.  

7.4 Extension of Time for Completion: 

The Contractor shall commence the works after being notified for award of work and shall 

proceed with the same with due expedition and without delay except as may, be expressly 

sanctioned or ordered by the Engineer or be wholly beyond the Contractor's control. The 

Contractor shall maintain the rate of progress required as per schedule.  

The Contractor shall be entitled subject Contractor's Claims to an extension of the Time for 

Completion if and to the extent that completion of work is or will be delayed by any of the 

following causes: 

(a) changes ordered by the Employer, 

(b) delay in performance of work caused by orders issued by the Employer 

(c) delay in providing work fronts or supply of any materials or services which are to be 

provided by the Employer, 

(d) exceptionally adverse climatic conditions, 

(e) force Majeure  

(f) other reasonable causes 

If the Contractor considers himself to be entitled to an extension of the Time for Completion, 

the Contractor shall give notice to the Engineer for extension of time before expiry of the period 

of contract with details of the hindrance(s) on account of which he desires such extension as 

aforesaid with documentary evidence. 

If the progress of work is held up owing to circumstances which, in the opinion of Engineer are 

beyond the control of the Contractor the Engineer may, at his discretion, grant to the Contractor 

such extension of time as he considers reasonable for the completion of the work.  
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The execution of the work during the extended period also shall be only under the conditions 

and at the rate specified in the contract.  

No claim shall be made by the Contractor on the grounds of executing the work beyond the 

completion period stipulated in the contract.  

7.5 Liquidated Damage: 

Unless otherwise specified, in case of delay in completion of the contract, liquidated damages 

(for works costing up to Rs. 10 lakh - one (1) percent of the contract value per week and for all 

other works half percent (0.5%) of the contract value per week of delay subject to a maximum 

of ten percent (10%) of contract value should be levied. Such liquidated damages will be 

deducted from any money due or become due to the contractor. The payment of such damages 

shall not relieve the contractor of his obligations to complete the work or from any other of his 

obligations or liabilities under this contract. 

8. TESTS, IF ANY ON COMPLETION OF ERECTION & INSTALLATION AT 

EMPLOYER'S SITE: 

(a) On completion of erection / installation of the items under the work / facilities by the 

Contractor and also when trial runs & final adjustments at the site are completed in 

accordance with the Contract, the Contractor shall give the Engineer-in-charge notice 

in writing thereof and before making the tests on completion of 7 days' notice in writing 

of the date on which he will be ready to make the said tests in accordance with and in 

the manner prescribed in the specifications. 

(b) If any portion of work falls under the tests to fulfil the Contract conditions, tests of the 

faulty portion shall, if required by the Engineer-in-charge or by the Contractor, be 

repeated within a reasonable time upon the same terms and conditions. 

(c) If the Contractor neglects to make the 'Performance test' within the time stipulated, 

Employer shall nevertheless have the right of using the Installations at the Contractor's 

risk until the 'Performance test' is successfully carried out. 

9. ACCEPTANCE: 

Upon successful tests under Clause no.8 / upon completion of work under this contract, the 

Engineer may accept the works and/or services, if defects or shortcomings are not considered 

essential and, the Contractor agrees to make good the deficiencies in confirmation with this 

contract. Further, no work shall be treated as accepted before the Contractor clears the site of 

scraps, unused materials, work shed, equipment and all such materials which were used for 

execution of the work and not required any more at the work site.  

The Engineer may, at the sole discretion of the Employer, may accept part or section work if it 

is substantially completed.   

The Contractor shall submit to the Engineer the "as-built" documents and operation and 

maintenance manuals in accordance with the Specification and in sufficient detail for the 

Employer to operate, maintain, dismantle, reassemble, adjust and repair this part of the Works. 

Such part shall not be considered to be completed for the purposes of acceptance until these 

documents and manuals have been submitted to the Engineer. 

As soon as the works have been completed in accordance with the contract and have passed the 

tests on completion, the Employer shall issue a certificate in which he shall certify the date on 
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which the works have been so completed and have passed the said tests, and the Employer shall 

be deemed to have taken over the works on the date so certified 

10. DEFECT LIABILITY / WARRANTY: 

10.1 The Contractor shall warrant that the work or any part thereof under this contract will comply 

strictly with the contract or superior to what is defined, shall be first class in every particular 

case and shall be free from defects. The Contractor shall further warrant that all materials, 

equipment and the supplies furnished by him will be new and fit for their intended purposes. 

10.2 The warranty period shall be for a period of minimum 12 months from date of completion of 

work, unless otherwise specified in the Scope of Work / Special Condition of Contract. 

10.3 If during the Defect Liability Period any defect be found in materials and workmanship or of 

the work executed by the Contractor, the Contractor upon being notified, shall promptly, in 

consultation and agreement with the Employer and at its cost, repair, replace or otherwise make 

good such defect as well as any damage to the goods & services and materials caused by such 

defect within a specified time or a mutually agreed time between the Contractor & Employer.  

10.4 If the work or any part thereof cannot be used by reason of such defect and / or making good 

of such defect, the Defect Liability Period of the work or such part, as the case may be, shall be 

extended by a period equal to the period during which the work or such part cannot be used by 

the Employer because of any of the aforesaid reasons.  In addition, the Contractor shall also 

provide an extended warranty for any such replaced or repaired component of the work for the 

period of minimum 12 months or as it may be stipulated in Contract Technical Specifications. 

Such obligation shall be in addition to the defect liability specified under Clause 10.2 hereof.  

10.5 If the Contractor, having been notified, fails to remedy the defects in accordance with the 

contract, the Employer may proceed to take such remedial action as may be necessary, at the 

Contractor’s risk and cost. 

10.6 In the event of repeated failure of any component or material or fitting, within the warranty 

period, it shall be treated as failure on the part of the Contractor and the Contractor shall have 

to promptly rectify the same at his own cost failing which Employer shall have the right to 

recover the cost from any other outstanding amount of the Contractor lying with Employer and 

/ or any amount that may become due to the Contractor and the Contractor shall be debarred to 

participate in any of the tender of Employer in future. 

11. MEASUREMENT:  

Unless otherwise specified: 

(a) measurement shall be made of the net actual quantity of each item of the Permanent 

Works, and 

(b) the method of measurement shall be in accordance with the Bill of Quantities or other 

applicable Schedules. 

12. VARIATIONS:  

The variation or additional work must be a necessary part within the scope of the original works 

and should not completely change the scope/ character and purpose of the original contract. The 
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variation may result in additional or reduced payments to the contractor or there may be no 

price change at all.  

12.1 Variation means: 

(a) increase or decrease in the quantity of any work included in the BOQ of the contract;  

(b) omission of any such work (but not if the omitted work is to be carried out by the 

Employer by another contractor);  

(c) change in the character or quality or kind of any such work;  

(d) change in the levels, lines, position and dimensions of any part of the works;  

(e) additional work of any kind necessary for the completion of the works; and  

(f) change of the specified sequence or timing of construction of any part of the works. 

At any time during the execution of the contract, by a written notice to the Contractor (Change 

Order), variations as specified above may be made in the scope of contract by Representative 

of Engineer, with due approval of competent authority.  

12.2 Valuation of Variations: 

Variations as specified in clause 12.1 shall not in any way vitiate or invalidate the contract but 

the cost, if any, arising out of all such changes shall be taken into account in ascertaining the 

total amount of the contract price. Where the rate is available in the contract and the same is 

applicable to the additional work, in the opinion of the Engineer, the cost of the additional work 

shall be determined as per this available rate. But, if the rate for additional work is not available 

in the contract, the same shall be determined by the Engineer taking into account the market 

rate and labour cost at the site for similar works and shall be final.  

12.3 Deviations from the specifications as contained in the contract agreement including the make / 

model, shall not be accepted. In case of any such deviation, payment shall not be made for that 

part of the work / item, even if it is meeting the functional requirements and has been accepted 

by the Employer. The payment for such portion of the work / item can only be released if the 

contractor makes good the deviations before the expiry of the warranty period so as to meet the 

specifications of the tender agreement in all respects. 

12.4 Adjustments for Changes in Legislation: 

If during the period of the contract, any statutory regulations or bye-laws, new tax / duty 

/ cess or any other charge is imposed / levied / come into force by the Government 

/ any statutory authority having impact on the payable amount to the Contractor 

only to the extent of the services to be rendered after commencement of work, then 

the same would be paid by VOCPA to the contractor at actual on production of 

relevant proof. 

13. CONTRACT PRICE AND PAYMENT: 

13.1 The Contract Price: 

The Contract Price as specified in Letter of Acceptance / Work Order shall be for the entire 

Scope of the work towards execution and completion of the Works and the remedying of any 

defects. Price Schedule or Bill of Quantity of Contract Price is attached with Letter of 

Acceptance.   
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The Contract Price accepted in Indian Rupees shall include all duties, taxes and levies, 

transportations, incidentals, etc. as may be applicable and prevailing on base date of the 

Contract i,e. bid opening date but excluding Goods & Service Tax (GST).  

13.2 Firm Contract Price: 

The contract shall be firm, not subject to any escalation except in the event of a change in the 

scope of work or specification or as otherwise provided in the Contract.  

13.3 Executed Contract Value: 

The Employer hereby agrees to pay to the Contractor the Contract Price in consideration of the 

performance by the Contractor of its obligations and includes adjustments in accordance with 

the Contract or such other sums as may be determined in accordance with the terms and 

conditions of the Contract. 

13.4 Payment Terms: 

Contractor shall submit Tax invoice as per the provision of GST Act and rules. 100% of 

payment to the Contractor will be made on satisfactory completion of works  and will be 

released within 15 working days from the date of receipt of the complete and correct invoices 

& relevant documents and unless any objection to such bill is raised by the Employer. 

Deductions & Recoveries will be made as per conditions of the contract. The quantity given in 

the Price Schedule / BOQ  is only approximate and payment will be made as per actuals. 

13.5 Taxes & Duties:  

The Contractor shall pay all taxes, duties, cess, levies if any, fees and all other dues required to 

be borne & paid by him under the Contract, and the Contract Price shall not be adjusted for any 

of these costs except as stated in Sub-Clause 12.4 [Adjustments for Changes in Legislation] on 

production of documentary evidences by the Contractor; 

The Contractor shall bear and pay all the liabilities in respect of non- observance of all legal 

formalities as per various statutory provisions. 

13.6 Goods and Service Tax:  

(a) The GST shall be paid by the Employer at the rates applicable from time to time on 

submission of bills / invoices as prescribed under GST rules mentioning the full details 

regarding the Name, Address, GST Registration Number of the bidder along with the 

description, classification and value of taxable services and GST payable thereon. The 

GST shall be reimbursed to the Contractor on his making available the GST claimed 

by him in GSTR against the Port GST number. 

(b) The GST TDS shall be applicable as per the section 51 of the CGST Act, 2017. [As per 

CGST Act, 2017] and shall be deducted at such rate as may be specified from the 

invoice of the Contractor.  

13.7 Income Tax: 

Income tax will be deducted at the rates as applicable from time to time. It is open to the 

contractor to make an application to the concerned Income Tax Authorities to obtain a 

certificate from them authorising the department to deduct income tax at such lower rate or 

deduct no tax as may be appropriate to his case. Such certificate will be valid for the period 

specified therein unless it is cancelled by the Income Tax authorities earlier. 
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13.8 E-payment:  

The Bidder should submit the consent in a mandate form for receipt of payment through EFT 

and provide the details of bank A/c in line with RBI guidelines for the same. These details will 

include bank name, branch name & address, A/c type, bank A/c no., bank and branch code as 

appearing on MICR cheque issued by the bank. Further, the Contractor should also submit a 

certificate from their bank certifying the correctness of all the above-mentioned information in 

the mandate form. In case of non-payment through EFT or where EFT facility is not available, 

payment will be released through cheque. 

13.9 Deduction / Recoveries: 

13.9.1 Deduction of taxes at source shall be made from the bill of the Contractor in accordance with 

the prevailing rules& regulations of Employer. 

13.9.2 While performing under the contract, the damages caused by the Contractor or his/her 

workmen to any of the Employer’s shall be promptly made good by the Contractor at his/her 

own cost. In case the Contractor fails to repair/replace the damage, the Employer shall have 

the right to take steps to make good the damages and all the cost on this account shall be 

recovered from the bills of the Contractor or any money due to the Contractor from this 

contract or any other contract or any other transaction. In determination of the damage, the 

opinion of the Engineer shall be conclusive.  

13.9.3 Any dues arising out of failure on the part of the Contractor to carry out any obligation under 

the contract shall be deducted from the bills of the Contractor or from any money due to the 

Contractor from this contract or any other contract including Security Deposit and 

Performance Security 

13.10 No Interest on Account of Delayed Payments: 

 Any claim for interest will not be entertained by the Employer with respect to any payment or 

balance which may be in their hands owning to any disputes between themselves and the 

Contractor or with respect to any delay on part of the Employer in making payment. 

13.11 Payment of Retention Money and Performance Security Deposit: 

Payment of Retention Money and Performance Security Deposit shall be returned as specified 

in clause no.28 of ITB. 

14. BREACH OF CONTRACT, REMEDIES AND TERMINATION: 

14.1 Breach of Contract: 

In the event of unsatisfactory performance or non-compliance with regard to the provisions of 

the Contract or omission or negligence or default or failure to comply with any of the conditions 

of contract, a breach of contract is said to have occurred by the Contractor of the terms and 

conditions of the Contract. In such cases, the Employer will issue notice to the contractor 

indicating such unsatisfactory performance or non-compliance by the Contractor, for 

compliance and if the Contractor fails to comply within a period of 15 days or within the time 

specified in the notice from the date of issue of notice, the Employer reserves the right to 

terminate the contract following the procedure as stated below: 

(a) Consequent to the failure of the contractor to comply with the notice issued for non-

performance / breach of contract, the Employer will issue a notice giving the contractor 
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7 days’ time asking him to show cause as to why the contract should not be terminated. 

(b) If no reply is received or if the reply received from the contractor within given time is 

found to be not satisfactory, Port will terminate the contract with immediate effect.  

14.2 Termination of Contract for Default: 

Without prejudice to any other remedy for breach of contract, by written notice of default sent 

to the Contractor, the Employer may terminate the contract in whole or in part, if:  

(a)  the Contractor has seriously or repeatedly breached the contract including:  

1. failure to complete the work within the time period(s) specified in the contract, 

or any extension thereof granted;  

2. substantial suspension of work for more than the specified days without 

authority from the engineer and failure to proceed with the work within the 

specified days of receipt of notice from the engineer without any lawful excuse;  

3. failure to obey instructions in relation to his progress or defective work, 

material or plant;  

4. failure to proceed diligently with the work; 

5. breach of the prohibition against sub-contracting; 

6.  abandons the Contractor without reasonable cause  

(b) the contractor has committed fraud;  

(c) the contractor fails to perform any other obligation under the contract within the period 

specified in the contract or any extension thereof granted;  

In such event,  

(a) the Performance Security and Security Deposit will be forfeited, for the loss or damages 

suffered by the Port due to the breach of the Contract committed by the Contractor. In 

addition, the Employer may also black list or suspend or debar the Contractor from 

participating in future tenders, as the Employer thinks deem fit. 

(b) the Employer will take over the site and to complete the works himself or with another 

contractor (risk Purchase) and using the contractor’s materials, equipment, temporary 

works. The Contractor shall remain liable to the Employer for any excess cost for such 

works and risk, if any 

(c) No payment shall be released in favour of the Contractor till all the balance works are 

completed in all respects. After the balance works are completed, the Employer  may 

consider payment for the items / goods that have been completed / supplied by the 

Contractor and accepted by the Employer  after adjustment of any additional cost that 

have been incurred for completing the balance works and outstanding dues that due to 

the Contractor.   

However, the contractor shall continue to fulfil the contract to the extent not terminated.  

14.3 Termination of Contract for Insolvency / Bankruptcy / Winding up, etc.: 

The Employer shall be entitled to cancel / terminate the Contract before expiry of contract 

period, if the Contractor is declared as insolvent or bankrupt or is unable to pay its debts or 

makes a composition with its creditors or if a trustee, liquidator, receiver or administrator is 

appointed to take over the assets or the business or the undertaking of the Contractor or if a 
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substantial portion of the assets, property, revenues or business of the Contractor is confiscated 

or expropriated by the Central / State Government or any governmental agency or third party 

or if the law relating to the sick companies applies to the Contractor or the Contractor is 

dissolved or wound up or if an order shall be made or an effective resolution is passed for the 

winding up of the Contractor or the Contractor is reconstituted or the business or operations of 

the Contractor is closed either due to disputes inter-se amongst its stakeholders or otherwise. 

Termination shall be effected by giving a written notice to the contractor, without compensation 

to the contractor, provided that such termination will not prejudice or affect any right of action 

or remedy which has accrued or will accrue thereafter to Employer.  

14.4 Termination of Contract for Employer’s Failure or Convenience / Foreclosure of 

the Contract by Port: 

After placement of the contract, there may be an unforeseen situation compelling Employer to 

cancel the contract. In such a case, the Contract may be foreclosed by the Employer by giving 

30 (thirty) days advance notice to the Contractor during the subsistence of the contract period 

without assigning any reasons. In such event, the Performance Security Deposit and Security 

deposit will be refunded to the Contractor. Also the Contractor may be suitably compensated 

on mutually agreed terms for terminating the contract based on value of works executed, value 

of any materials lying at site, etc and deducting from it: (i) pending advances; (ii) other 

recoveries; and (iii) taxes as due. 

14.5 Discontinuance by the Contractor: 

If the contractor is not in a position to continue the contract, the Contractor should give 90 

(ninety) days in writing, prior to the proposed date of discontinuance of the contract to the Port. 

In such case, the Performance Security and the Security Deposit shall be forfeited. 

15. RISK AND RESPONSIBILITY: 

15.1 Indemnification: 

The Contractor shall defend, indemnify and keep indemnified and hold the Employer, its officers 

and employees harmless from any and all claims, demands, injuries, damages, costs, charges, 

compensation, losses, expenses, proceedings or suits including attorney fees, arising from  

(a) any breach or default in the performance of any obligation on the Contractor’s part to be 

performed under the terms and conditions of this Contract or  

(b) any negligence of the Contractor, or any of its agents, or its employees or the person 

provided  for the purpose of this Contract or  

(c) non-fulfilment/ non-adherence/ non-compliance of any statutory provisions which is 

as per law the contractor is required to comply with.  

The provisions of this section shall survive even after the expiration or termination of 

this Agreement. 

15.2 Contractor's Care of the Works: 

Care of Works From the commencement to the completion of works the Contractor shall take 

full responsibility for the care thereof and of all Temporary works and in case any damage, loss 

or injury shall happen to the works or to any part thereof or to any Temporary works from any 

cause whatsoever (save and except the Excepted Risks as defined in clauses 15.3.) shall at his 

own cost repair and make good the same so that at completion, the works shall be in good order 
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and condition and in conformity in every respect with the requirements of the Contract and the 

Engineer's instructions. In the event of any such damage, loss, injury happening from any of 

the Expected Risks the Contractor shall if and to the extent required by the Engineer repair and 

make good the same as aforesaid at the cost of the Employer.  

15.3 Excepted Risks: 

The "Excepted Risks" are war hostilities (whether war be declared or not) invasion act of 

foreign enemies, rebellion, revolution, insurrection or military or usurped power civil war or 

(otherwise than among the Contractor's own employee's) riot, commotion or disorder or use or 

occupation by the Employer of any portion of the works in respect of which a certificate of 

completion has been issued or a cause solely due to the Engineer's design of the Works or any 

such operation of the forces of nature as reasonable foresight and ability on the part of the 

Contractor could not foresee or responsibility provide against or any such eventuality which 

are beyond the control of the contractor and the Employer(all of which are herein collectively 

referred to as "The Excepted Risks"). 

15.4 Patent Rights: 

The Contractor shall fully indemnify Employer against any action, claim or demand, costs or 

expenses arising from or incurred by reason of any infringement or alleged infringements of 

letters, patents, design, trademark or name, copyright, or other protected rights in respect of any 

machine, plant, work, materials or things, system or methods of using, fixing working or 

arrangement used for fixed or supplied by the Contractor in India, or elsewhere.  

All payments, or otherwise, shall be deemed to be included by the Contractor in the Prices 

named in the tender and shall be paid by him to whom they may be payable. 

In the event of any claim being made or action brought against Employer in respect of any such 

matter as aforesaid, the Contractor shall be immediately notified thereof and he shall, with the 

assistance if he so requires of Employer, but at the sole expense of the Contractor, conduct all 

negotiations for the settlement of the same or any litigation that may arise there from, provided 

that the conduct of such negotiations or litigations shall be conditional upon the Contractor 

giving to Employer such security as shall from time to time, reasonably required by Employer 

to recover the ascertained or agreed amount as the case may be of any compensation, damages, 

expenses and cost which might be payable by Trustees in respect of or as result of any 

negotiation or litigation. 

15.5 Damage to Property: 

The Contractor shall be responsible for making good to the satisfaction of the Port, any loss or 

damage to any structures and properties within the Port premises if such loss or damage is due 

to fault and/or the negligence or wilful acts or omission of the Contractor, his employees, 

agents, representatives and/or manpower deployed by the contractor. The contractor shall make 

good the loss as assessed by the Port. 

15.6 Accident or Injury to Workmen: 

The Employer shall not be liable for any damages or compensation payable at law in respect or 

in consequence of an accident or injury to any workmen or any other person in the employment 

of the Contractor and the Contractor shall indemnify and keep indemnified the Port against all 

such damages and compensation and against such claims, demands, proceedings, costs, charges 

and expenses whatsoever in respect thereof or in relation thereto. 
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16. INSURANCE: 

(a) Before commencing of execution of works the contractor shall insure against any 

damage, loss or injury which may occur to any property including that of the Employer  

or to any person including any employee of the Employer or arising out of the execution 

of the works in carrying out of the contract. 

(b) Minimum Amount of Insurance: Such Insurance shall be effected with an insurer for 

at least the awarded value of the contract and the contractor shall produce to the 

Engineers representative the policy or policies of insurance and receipts for payment 

of the current premiums, which is mandatory before admitting any bills for payment by 

Employer. 

17. FORCE MAJEURE: 

(a) The term “force majeure” as employed herein shall mean including but not limited to, 

acts of god, war, revolt, riot, fire, flood and acts and regulations of the Government of 

India or any of its authorized agencies. In the event of either party being rendered 

unable by force majeure to perform any obligation required to be performed by them 

under this agreement, the relative obligation of the affected party by such force majeure 

shall be suspended for the period during which such cause lasts. 

(b) Upon the occurrence of such cause and upon its termination the party alleging that it 

has been rendered unable as aforesaid thereby shall notify the other party immediately 

in writing of the alleged beginning and ending thereof giving full particulars and 

satisfactory proof and it cannot be claimed ex-post facto. The clause does not excuse a 

party’s non-performance entirely, but only suspends it for the duration of the Force 

Majeure. 

(c) The time for performance or relative obligations suspended by the force majeure shall 

be extended by the period for which the cause lasts or condoned by the Employer 

without any penalty. If the work is suspended by force majeure conditions lasting for 

more than 1(one) month, the Port shall have the option of cancelling the Contract in 

whole or in part thereof at its own discretion. Any situation of force majeure shall not 

be payable by the Port under any circumstances. For the period of force majeure, no 

amount shall be payable to the Contractor. 

18. DISPUTE RESOLUTION MECHANISM:  

18.1 Normally, there should not be any scope for dispute between the Employer and Contractor after 

entering into a mutually agreed valid contract. When dispute/ difference / disagreement / claims 

of any kind arise, both the Employer and contractor should first try to resolve it amicably by 

mutual consultation failing which it shall be referred to conciliation &settlement Committee 

established by the Employer. 

18.2 Amicable Settlement: 

If a dispute of any kind, whatsoever, arises between the Employer and contractor in connection 

with or arising out of the contract or the execution of the works, whether during the execution 

of the works or after their completion and whether before or after the repudiation or termination 

of the contract, including any difference, question or disagreement  by either party with any 

action, in action, opinion, instruction, determination, certificate or valuation of the Engineer; 

the matter in dispute shall,  
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(a) refer to the Chief Mechanical Engineer, V.O.Chidambaranar Port Authority, Tuticorin. 

(b) In case the dispute is not resolved, the same shall be referred to the committee headed 

by Deputy Chairman and other members to be nominated by Chairman, VOCPT. 

(c) If the dispute remains unresolved, the same shall be referred to the Chairman, VOCPT, 

whose decision, in this regard, is final and binding on both the parties to the contract. 

18.3 Conciliation: 

In case any dispute is not resolved amicably as provided in Clause 18.1, the Contractor may 

agree to refer the matter to conciliation & settlement Committee established by the Employer. 

The procedure for reconciliation and settlement shall be followed as per the guidelines issued 

by the Ministry of Ports, Shipping and Waterways (Conciliation and Settlement Guidelines).  

18.4 Arbitration: 

If an amicable settlement is not forthcoming, the Dispute shall be referred to the Society for 

Affordable Redressal of Disputes - Ports (hereinafter called as SAROD - Ports). The dispute 

shall be dealt with in terms of Rules of SAROD - Ports. The detailed procedure for conducting 

Arbitration shall be governed by the Rules of SAROD - Ports and provisions of Arbitration & 

Conciliation Act, 1996, as amended from time to time. The Dispute shall be governed by 

Substantive Law of India. 

19. OTHER CONDITIONS: 

19.1 Extras: 

Any extra expenses incurred in connection to the Works by the Employer  in the performance of 

the Works owing to the neglect or omission on the part of the Contractor, in any of the case 

mentioned in this Contract shall be deducted from any sum due or which may thereafter become 

due to the Contractor or from any amount lying with them or under their control or he may be 

called upon to pay the amount of such extra expense to such person or persons as the Employer  

may appoint to receive the same and in the event of the Contractor failing to make such 

payment, the said amount shall be recoverable from him in such manner as the Employer may 

determine. 

19.2 Use of Ground: 

On completion of Works or termination of his contract, he shall clear away all his tools, plant, 

rubbish, and other materials within a fortnight and hand over and peaceful possession of the 

same to the Employer in a tidy and clean condition. 

19.3 Use of Completed Portions: 

19.3.1 Whenever in the opinion of the Employer the work or any part thereof is in a condition suitable 

for use and in the best interest of the Employer requires the use, the Employer may take 

possession of the same. The Contractor shall, however, be not relieved of his pending 

obligations. 

19.3.2 Prior to the date of final acceptance of the work by the Employer, all necessary repairs or 

renewals in work or part thereof so used on account of defective materials or workmanship or 

due to the operation's failure except normal wear & tear shall be at the expenses of the 

Contractor. 
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19.3.3 Such use shall neither relieve the Contractor or any of his responsibilities under the contract 

nor act as a waiver by the Employer of the conditions thereof. However, if, in the opinion of 

the Employer, the use of the work or the part thereof delays the completion of the remainder of 

the work, the Employer may grant such extensions of time, as it may consider reasonable. 

19.3.4 The decision of the Employer in the matter shall be final. The Contractor shall not be entitled 

to claim any compensation on account of such use by the Employer. 

19.4 Employer’s Lien: 

Employer shall have a lien on over all or any money that may become due and payable to the 

Contractor under this Contract or any other Contract or from any amount lying with them or 

under their control and in respect of any debt or sum that may become due and payable by the 

Employer to the Contractor either alone or jointly with another or other and either under this 

Contract or under any other Contracts or transaction of any nature whatsoever between the 

Employer and the Contractor.  

19.5 Bribes and Commission:  

Any bribe, commission, gift or advantage given, promised or offered by or on behalf of the 

Contractor or his or their behalf to any officer, servant, representative or agent of the Engineer 

or to any person on his behalf in relation to the obtaining or to be execution of this or any other 

contract with the Employer shall in addition to any criminal liability which he may incur subject 

the contractor to the cancellation of this and all other contracts with the Employer and also to 

the payment of any loss or damage resulting from any such cancellation, and the Employer shall 

be entitled to deduct the amounts so payable from any money otherwise due to the contractor 

under this or any other contract. Any question or disputes as to the commission of any offence 

under the present clause shall be settled by the Engineer in such a manner and on such evidence 

or information as he shall think fit and consider sufficient and his decision shall be final and 

conclusive. 
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SECTION IV  

SPECIAL CONDITIONS OF CONTRACT  

1. Clause No.21.3 of Instruction to Bidder may be read as under:  

If the required EMD has not been provided or exemption from EMD is claimed without 

acceptable proof of exemption, bid will not be considered for techno-commercial evaluation.  

2. Clause 16.2.11. may be read as under: 

“The scanned copy of valid license ESA/EA/ESB issued by Licensing board shall be 

furnished”. 

3. In conjunction to Clause No.28 of ITB  

the sentence “The Engineer may relax the time limit of 15 days for submission Performance 

Security and extend it by further period of 10 days in extraordinary circumstances for the 

reasons recorded” may be read as “The Engineer may relax the time limit of 15 days for 

submission Performance Security and extend it by further period in extraordinary 

circumstances for the reasons recorded”  

4. Contract period  and Date of commencement and completion of work:  

4.1 Commencement of work : The work shall be commenced within 15 days of 

issuance of letter of acceptance / work order. If no notification received from the 

contractor regarding commencement date, then 16th date from issuance of letter of 

acceptance / work order shall we treated as date of commencement. The contractor 

shall proceed with the works with due expedition and without delay. 

Commencement of work is subject to compliance all the conditions precedent as 

mentioned at clause #26 & 28.1 of ITB (Section 2).The stipulated deadlines 

mentioned at clause #26 & 28.1 ITB (Section 2) would have to be strictly adhered 

unless otherwise extended by employer. 

4.2 Time of completion/period of contract (Superseding clause No.7.2 of GCC)The 

contract period is for four months from date of commencement.  

4.3 Time Schedule/Bar chart( superseding clause No.7.2 of GCC )Not applicable. 

4.4 Liquidated damage: (May be read inconjuction with 7.4 of GCC) Instead of half 

percent (0.5%) it may be treated  as one percent( 1%) 

5. The work shall be carried out in all respects with workmanship and materials of the best 

substantial and approved quality (confirming to ISI standard specifications)to the entire 

satisfaction of the Engineer who may reject any plant/ apparatus, materials, 
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workmanship which shall in his opinion be defective in quality and such rejection will 

be final and conclusive.  The contractor shall at his own expenses provide all materials 

labour haulage, saver tools and plants in manner of aforesaid qualified craftsman in the 

trade shall be employed. 

6. All the civil works like foundation concrete, drilling of holes, fixing of finishing of 

jambs, providing scaffolding for carrying out complete works including shall be 

arranged by the tenderers and nothing extra on this account shall be considered or paid. 

7. The contractor shall deploy disciplined work force. If any the person (s) noticed for 

malpractice/ disobedience / noncompliance of work, the contractor is responsible for 

the misbehavior and the concerned will not be entertained inside VOCPA further. The 

damage / loss caused shall be rectified by the contractor.  

8. The contractor shall furnish contact telephone number, Mobile number & contact 

address of representative of contractor. 

9. Unauthorized person belonging to the contractor are not allowed to enter port premises. 

10. The staff provided by the contractor to the office are in case found to be indulging in 

any undesirable or unfair activities in the premises of the office, the contractor will 

solely be responsible for all the consequences apart from the liberty of office to lodge 

complaints before appropriate authorities. 

11. The contractor shall not assign, lease or sublet this contract or the benefit hereof or any 

part thereof or any moneys payable here under or sublet the services to be rendered as 

aforesaid or any part thereof to any other person, firm or company without the prior 

written consent of VOCPA. 

12. Accidents: Any accidents including death caused to the contractor or workers during 

course of execution of work or elsewhere will be taken care by the contractor(s) 

themselves and Port is no way responsible for the same. The port is not responsible for 

any loss of life or damage or theft of materials. All the materials should be kept in the 

safe custody of the contractor 

13. The contractor shall supply the PPEs (safety helmet, Gloves, shoes, reflecting jackets, 

diversion boards, etc) to the workers for carrying out maintenance works in safe 

manner. 

14. All materials and components included in the contract shall conform to the relevant 

standards wherever they exist. 
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SECTION – V 
 

TECHNICAL SPECIFICATIONS 
 

1. The technical specifications is  specified in BOQ  and all  the material used should 

conform to relevant I.S specification with ISI mark. All nuts, bolts, screws etc., used 

for the works will be galvanized/cadmium plated. 

2. Preferred Make of Materials  

a) PVC copper Cable FRSL:  

      Universal/RPG/ GLOSTER /Havells/KEI/ Anchor/Polycab/   

      /Havells/Finolex 

b) MCB:  

        Legrand (MDS)/ Hagger (L&T) /Siemens  

c) DB Box:  

        C&S/Havells/ BCH/ ABB/L&T/Standard   

d) Modular 5/15 A  with Switches -Sockets:  

         Anchor/ Havells/  Roma/ Crabtree/ Legrand 

e) LED light:  

          Havells/ Crompton/ Bajaj/ Philips/ HPL/Oreva/ Syska 

f) Ceiling Rose:  

           Anchor/Havells/Crabtree/ Legrand 

g) PVC Tape:  

         Anchor / Steel Grip 
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SECTION VI 

SCOPE OF WORK 

                            V.O.Chidambaranar Port Authority intends to  carry out rewiring works in  

Type I Qtrs No 65 to 80, 89 to 104, 113 to 144  (Total 64 Qtrs). The existing old open electrical 

wiring done with wood/PVC shall be replaced with new wiring as per the directions of Engineer 

In Charge. 

 The scope of work involved in the subject work is detailed as below:  

1. The contractor shall remove exiting the old cables, switch boards and wiring done for 

the  electrical outlets  for plug,  fan, light points etc.,   in quarters and hand it over to 

the Township electrical sub-division. 

2. There are 8 Nos. blocks each  comprising 8 Nos. quarters,  in which some quarters are 

occupied and some are vacant. For occupied  quarters wiring  work shall be completed 

in all respect so as to restore the supply  before evening.  

3. All the tools, tackles, lifting equipment’s etc., shall be under  the scope of the contractor. 

4. During the work, the live electrical wires shall not be exposed resulting  to shocks and 

utmost care to be taken to carry out the work as per IE safety standards. 

5. The contractor also refers all the items in detail as mentioned in the BOQ and execute 

accordingly to the satisfaction of Engineer In charge.  

6. Any other works which is required for the completion and commissioning and which is 

not described in the above scope of work shall be treated under the scope of Contractor. 

7. The work shall be executed as per the terms and conditions of the contract agreement. 

8. The Contractor, his agents and representatives are required individually, to be in 

possession of an identity card. 

9. The contractor after completing rewiring  in quarters Type I (Qtrs 65 to 80, 89 to 104, 

113 to 144 - Total 64 Qtrs)   and after its internal inspection shall call the EIC/ his 

representative for acceptance of the work as per terms and conditions of the contract. 
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SECTION VII 

SAFETY NORMS & EMS REQUIREMENTS 

1. SAFETY CLAUSE: 

1.1 The contractor should take all precautionary measures in order to ensure the protection of his own 

personnel moving about or working on the VOCPA premises and should conform to the rules and 

regulations of the VOCPA. 

1.2 The Contractor should abide by all VOCPA regulations in force from time to time and ensure that the 

same are followed by his representatives, agents or sub- contractors, or workmen. 

1.3 The contractor should ensure that unauthorized, careless, or inadvertent operation of installed 

equipment which may result in an accident to staff and/or damage to equipment, does not occur. 

2. EMS REQUIREMENTS: 

2.1 The contractor shall ensure that all his workmen wear PPEs commensurate with the severity of work. 

2.2 The contractor shall ensure industrial safety methods in executing his work at VOCPA. 

2.3 The contractor shall ensure that all wastes generated by his activities/work are moved to the respective 

dumpsites or taken for re-cycling at VOCPA. 

2.4 The contractor has to give prior information on whether any hazardous chemical is used in his work 

and if so, the operational control to be exercised. 

2.5 The contractor has to ensure that all his material handling equipment / transport Vehicles are emission 

tested. 

2.6 The contractor has to ensure that his activities are in tune with the VOCPA EMS Policy (to be 

incorporated as part of the Contract) 

2.7 The contractor's staff must be aware of the contents of MSDS in respect of chemicals / materials (if 

any). 

2.8 The contractors’ staff shall be competent to operate emergency appliances like fire extinguishers. 

 

NB: The section may be read in conjunction with related clauses of General Condition of Contract, 

Special Condition of Contract and Scope of Work. 

 

 

 

 

 

 

 

 

 

 



 VOC Port Authority 

MEE Department  

62 

 

 

SECTION VIII – ANNEXURES AND FORMS 

ANNEXURE A 

 

QUALIFICATION AND RESPONSIVENESS INFORMATION: LIST OF DOCUMENTS TO 

BE ENCLOSED  

 

All bidders shall include the following information with their bids by scanning the relevant documents 

after being filled, signed with seal and serially numbered by the Bidder. The above shall be uploaded 

using their user-id and password in the E-tender portal on or before the last date of submission of 

tender mentioned in the NIT towards Cover A – Techno-commercial bid.  

 

PART I (COVER A) – TECHNO-COMMERCIAL BID 

Sl.No Qualification Documents to be uploaded 
Uploaded 

Page Ref No. 

1.  Form I – Bid cover letter (as per Section II, clause 16.2.14 a)  

2.  
Form II – Transaction details for remittance of Earnest Money Deposit 

(as per Section II, clause 16.2.1) 
 

3.  

Form III – Financial capability (as per Section II, clause 16.2.3) 

Copies of the Income tax return, Profit & Loss statement and Balance 

sheet duly certified by the Chartered Accountant 

 

4.  

Form IV Similar Work Experience [as per Section II, clause 16.2.2] 

Copies of Work order and completion certificate issued by any Central 

/ State Government / Autonomous bodies / PSEs/PSUs / Public 

Limited or Private Limited Companies, etc., as provided in NIT  

 

5.  
Form IV A – Experience / Completion / Performance certificate (as 

per Section II, clause 16.2.2.b) 
 

6.  
Form IV B – Details of TDS certificate (if applicable) (as per Section 

II, clause 16.2.2.c) 
 

7.  
Form V – Declaration of Authorised Representative of the bid (as per 

Section II, clause 16.2.7) 

Not 

Applicable 

8.  
Form VI – Declaration of litigation and Blacklisting (as per Section 

II, clause 16.2.14.b) 
 

9.  
Form VII – Certificate of no deviation in the Tender Conditions (as 

per Section II, clause 16.2.8) 
 

10.  
Form VIII Declaration by the Bidder (as per Section II, clause 

16.2.14.f) 

Not 

Applicable 

11.  Form IX – Bank Mandate Form (as per Section II, clause 16.2.14.c)  

12.  
Form X -Tender Acceptance letter (as per Section II, clause 16.2.14. 

d) 
 

13.  

Copies of original registration certificate documents incorporating the 

legal entity and defining the constitution or legal status, place of 

registration and principal place of business - (as per Section II, clause 

16.2.6) 
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14.  Copy of GST registration certificate - (as per Section II, clause 16.2.5)  

15.  Copy of PAN (as per Section II, clause 16.2.4)  

16.  

Copies of   

1. EPF registration certificate-(as per Section II, clause 16.2.5)  

2. ESI registration certificate, (as per Section II, clause 16.2.5)  

17.  
Scanned copy of valid electrical license EA/ESA/ESB issued by 

Electrical Licensing board (as per Section IV, clause 3)  
 

18.  
Form- XI - Local Content declaration & Self Certification (as per  

Section II, clause 16.2.9 & clause 29 ) 
 

19.  
Form- XII - Integrity pact in Non-judicial stamp paper (as per 

Section II clause 16.2.12 & Clause No.30). 

Not 

Applicable 

20.  

Total number of the pages uploaded by the bidder (mention the page 

no. starting from to end) 
 

1. Starting page no.  

2. Ending page no.  

3. Total number of pages  

 

(Fill the page numbers where the documents have been uploaded in the table provided above) 

 

 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 

 

 

 

 

 

 

 



 VOC Port Authority 

MEE Department  

64 

 

 

FORM I - BID COVER LETTER  

(To be in the Firm’s letter head) 

Date:………………… 

1. Registered Business Name   : 

2. Registered Business Address   : 

3. Name, Designation  & address  of the Contact 

person to whom all references shall be made : 

regarding this tender 

4. Telephone / Mobile No.     : 

5. Fax      : 

6. E-Mail      : 

 

To 

The Chief Mechanical Engineer, 

Mechainical &Electrical Engineering Department, 

V.O.Chidambaranar Port Authority, 

Tuticorin – 628 004 

Sir, 

1. We hereby apply to be qualified for the tender invited by the V.O.Chidambaranar Port 

Authority, Tuticorin as a bidder for the work  “______________________________” 

2. We hereby give our consent to the Port or its authorized Representative(s) to conduct any 

investigations to verify the statements, documents and information submitted and to clarify the 

financial and technical aspects of this application.  For this, we hereby authorize (any Public 

Official, Engineer, Bank, Depository, Manufacturer, Distributor, etc.) or any other person or 

firm to furnish pertinent information deemed necessary and requested by the Port to verify 

statements and information provided in this application or regarding our competence and 

standing. 

3. We the undersigned have read and examined in detail the Bid document in respect of work 

intended and do hereby express our interest to execute the intended work.  

4. We certify that goods & services offered shall be of best quality and the manpower who shall 

be deployed for the work are competent enough and have necessary qualifications for taking 

up this assignment.    
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5. The names and positions of persons who may be contacted for further information, if required, 

are as follows 

a) For Technical: Shri/Smt …… (Name, position, Address, contact number and email id) 

b) For Financial: Shri/Smt …… (Name, position, Address, contact number and email id) 

c) For Personnel: Shri/Smt …… (Name, position, Address, contact number and email id) 

6. We declare that the statements made and the information provided in the application are 

complete, true and correct in every detail. 

7. We understand that V.O.Chidambaranar Port Authority reserves the right to reject any 

application without assigning any reasons. 

 

Thanking you, 

Yours faithfully, 

 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 
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FORM IIA 

(To be in the Firm’s letter head) 

Date:………………… 

 

Transaction details for remittance of Earnest Money Deposit (EMD) 

 

The bidder shall upload system generated proof towards successful payment of EMD along with 

following fillied in form in the bid document as follows 

 

Sl. No Beneficiary reference No.  
Date of 

Payment  

Amount 

(in INR) 

Uploaded page No. 

reference 

1     

 

 

 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 
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FORM IIB 

(To be in the Company letter head) 

Date:………………… 

 

Exemption of EMD by the Micro and Small Enterprises (MSEs)    

 

The bidder shall upload the requisite certificate of registration under MSEs along with following fillied 

in form in the bid document as follows 

 

Sl. 

No 

Name of 

Enterprise  

Udyam Registration 

Number   
Enterprise type  

Uploaded page No. 

reference 

1     

 

 

 

 

 

 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 
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FORM III 

(To be in the Firm’s letter head) 

Date:………………… 

 

FINANCIAL CAPABILITY 

 

The details of Summary of Annual Turnover of the Bidder on the basis of the Audited Balance Sheet 

for the last three financial years shall be given as under 

 

Sl.No. Financial year Total Turnover Uploaded page no. reference 

01 Year 20.... – ...... Rs...................  

02 Year 20..... – ...... Rs....................  

03 Year 20...... – ...... Rs...................  

 

Note: The Profit & Loss statement and Balance sheet to be uploaded shall be duly certified by the 

Chartered Accountant. 

 

 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: 

………………………………………………………… 

Seal ……………………………………………………. 
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FORM – IV 

(To be in the Firm’s letter head) 

Date:………………… 

SIMILAR WORK EXPERIENCE 

The Bidders experience in similar work carried out each in any Central / State Government / 

Autonomous bodies / PSEs/PSUs / Nationalised Banks / Public Limited or Private Limited Companies, 

etc., for evaluating the Eligibility Criteria for pre-qualification to be provided using the format as 

below:  

Details of Similar Work Experience 

Sl. 

No 

Name 

of 

work 

Value of 

work 

executed 

(in Rs.) 

Work order 

reference No. 

Contract period Date of 

completion 

certificate 

Name 

and 

address 

of the 

Client 

Uploaded 

page no. 

reference Commencement completion 

1         

2         

3         

Note: 

1. The copies of the documents containing above information like work order and completion 

certificate in the at attached Form IV (A) have to be uploaded duly self-attested.  

2. In case of experience other than Central / State Government / Autonomous bodies / PSEs/PSUs/ 

Public Limited Companies, the bidder has to submit TDS certificate for the past experience to be 

uploaded, as provided in form IV (B), only then the experience will be considered. 

Yours faithfully, 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 
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FORM – IV (A)  

EXPERIENCE / COMPLETION / PERFORMANCE CERTIFICATE 

(To be issued in the Company’s official letter head, sealed and signed by the Official who had 

issued the work order / his equivalent or his superiors) 

 

This is to certify that M/s --------------------- awarded the contract ---------------------------------- and 

executed in this organization as per the details furnished below 

 

1. Name of the work : 

2. Work order number/ agreement number and date : 

3. Work order value : 

4. Date of commencement : 

5. Date of completion : 

6. Executed value : 

7. Performance of the Contractor : Satisfactory/ Not Satisfactory 

 

 

(Signature) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Organizationwith Address...……………………… 

……………………………………………………… 

Seal …………………………………………………. 

Note:-  

(i) Furnishing the information in the format is preferable. 

(ii) Certificate(s) in any other format containing all the required information as in Form - IV may 

also be furnished.  
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FORM – IV (B) 

(To be in the Firm’s letter head) 

Date:………………… 

 

DETAILS OF TDS CERTIFICATE 

 

In case of experience other than Central / State Government / Autonomous bodies / PSEs/PSUs/ 

Nationalized Banks / Public Limited Companies, the bidder has to provide the details of the TDS 

certificate in the form provided below and shall submit TDS certificate for the past experience to be 

uploaded, only then the experience will be considered. 

 

Sl. 

No 

Name 

of work 

Value of 

work 

executed 

(in Rs.) 

Work order 

reference No. 

TDS Certificate Name and 

address of 

the Client 

Uploaded 

page no. 

reference No. Amount 

1        

 

 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Designation ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal …………………………………………………….  
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FORM V 

DECLARATION OF AUTHORISED REPRESENTATIVE 

(Separate Forms to be submitted for each Signatory with details of Proprietor or Partner or Managing 

Director) 

  I/We,......................... (Name)being the (Partners/Karta/Managing Directors and whole 

time Director/Members of Managing Committee of Associations /Board of Trustees etc.) of 

............................... (Name of the Bidder), hereby solemnly affirm and declare that the .......................... 

(Authorised Signatory) is hereby authorized, vide resolution No. (Resolution Number)

dated..................... (Resolution Date) (copy submitted herewith), to act as an authorized signatory for 

the business....................... (Name of the Bidder) for which submission of bid is being filed under the 

tender. All his actions in relation to this tender will be binding on me/us. 

 

Signature of the person competent to sign 

Name:................................................................................... 

Description:.......................................................................... 

Name of the Business Entity:................................................. 

 

Acceptance as an Authorized Signatory 

 

 I (Authorised Signatory)hereby solemnly accord my acceptance to act as authorized signatory 

for the above referred business and all my acts shall be binding on the business. 

 

Signature of Authorised Signatory 

Name:................................................................................ 

Description:....................................................................... 

Place:.................................................................................. 

Date:................................................................................... 

Note: 

1. For the purpose of this tender and the Agreement, the tender, forms, Agreement and other 

documents shall be signed only by the persons, who are themselves in a position to undertake 

the work and possessing all other resources required for the purpose. The tender shall contain 

the name, residence and place of business of the person or persons submitting the tender and 

shall be signed by the Bidder with his usual authorized representatives followed by the name 
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and Description of the person signing the document along with a copy of the partnership deed. 

A copy of the constitution of the firm with the names and addresses of all the partners shall be 

furnished. 

2. Tender by a corporation shall be signed in the name of the corporation by a duly authorized 

representative, and a power of attorney in that behalf shall accompany the tender. In the case 

of company, a copy of the Memorandum and Articles of Association shall be furnished. 

3. Tenders may be submitted by agents on behalf of their principals, but in such cases the Board 

reserves the right to enter into contract with the principals, Director, with the principals and 

agents jointly as deemed appropriate. 
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FORM VI 

DECLARATION ON LITIGATION AND BLACK LISTING  

 

Declaration to be issued on the official letter head stating the following that 

WE DECLARE THAT: 

1. We have/ have not been involved in any litigation for the past five years that may have an impact 

of affecting or compromising the delivery of service as required under this tender. 

2. Information regarding any litigation and arbitration against the Port during the past five years 

prior to the date of publication of NIT, the parties concerned and disputed amount is as given 

below 

  1.--------------- 

  2.--------------- 

3. We are not black listed or debarred in the last three years from providing service by any Central 

/ State Government / Autonomous bodies / PSEs/PSUs / Nationalised Banks / Public Limited or 

Private Limited Companies, etc., in India. 

 

                Yours faithfully, 

 

(Signature of Authorized Person) 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Description ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 

Witness with signature  

1) Name & Address    2) Name & Address  

........................................   ........................................ 

........................................   ........................................ 

........................................   ........................................ 
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FORM VII 

SCHEDULE OF NO DEVIATION  

This is with reference to Tender No.…………………………………., for 

“…………………………………………………………….” 

I/We,................................ (Name of the Bidder / Authorised Representative of the Bidder) of 

M/s........................................ (Name of the organisation), hereby certify that there is no deviation from 

the Tender conditions either technical or commercial or tender enquiry and I/We am/are agreeing to all 

the terms and conditions mentioned and comprised in relation to the above mentioned Tender. 

Yours faithfully, 

 

 

(Signature of Authorized Person) 

 

Place: …………………….   Name ………………………………………………. 

Date: ……………………..  Description ……………………………………….. 

Business Address: ………………………………… 

………………………………………………………… 

Seal ……………………………………………………. 

Witness with signature  

1) Name & Address    2) Name & Address  

........................................   ........................................ 

........................................   ........................................ 

........................................   ........................................ 
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FORM VIII 

DECLARATION BY THE BIDDER 

(To be provided in 100 Rs Stamp Paper) 

To 

The Head of the Department. 

I/We M/s.represented by its Proprietor / Managing Partner / Managing Director having its Registered 

Office at and do declare that I/We have carefully read all the conditions of tender with NIT No……, 

dated ………., Basis In ……………………(Name Of The Department) Department At 

V.O.Chidambaranar Port Authority for  a period of -------------------------------,(including extension if 

any), if needed and accepts all conditions of the tender including amendments/corrigendum 

subsequently issued by the tender inviting authority, if any. Further I/we confirm our eligibility for this 

tender and quoted as per the tender condition and Governing laws of India, in case of typographical 

error found in submitted documents/affidavits/declarations, in this case we accept all the Terms and 

conditions of bid documents and hereby confirm as under. 

1. I/We have not made any counter conditions stipulation and conditions and I/We agree that in the 

event of any such counter conditions my/our tender will be summarily rejected and such offer 

will not be evaluated and considered at all by you. 

2. I/We do hereby declare that we have not been blacklisted/ debarred by any Central / State 

Government / Autonomous bodies / PSEs/PSUs / Nationalised Banks / Public Limited or Private 

Limited Companies, etc., from taking part in the tendering process. 

3. I/We have not made any payment or illegal gratification to any person/authority connected with 

the tendering process so as to influence the tendering process and have not committed any offence 

under the Prevention of Corruption Act in connection with the tender. 

4. I/We hereby declare that, all information furnished by me/us with this tender is true to best of 

my/our knowledge, belief and in case, if it is found that, the information furnished is not true or 

partially true or incorrect, I/We agree that my/our tender shall be summarily rejected without 

prejudice to the right of the board of Trustees of Port of V.O.Chidambaranar Port Authority to 

take further action in to the matter. 

 

        Witness’s          Bidder’s 

Signature: ___________________                                                       Signature:___________________ 

Name:      ___________________ Name:      ___________________ 

Address:   __________________ Address:   ___________________ 

Tel. No:   ___________________ Tel. No:   ___________________ 

Mobile no.:__________________ Mobile No:__________________ 

Date:___________________ Date:___________________ 
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FORM IX 

 

FORM IX 

BANK MANDATE FORM 

1. Name of the company   : 

2. Status     : 

3. Bank Name, Address & Branch : 

4. IFSC Code    : 

5. MICR Code    : 

6. Branch Code    : 

7. Name of the Authorised Person : 

8. Signature of the authorised person 

as per Bank    : 

9. E-Mail ID of Authorised Person : 

10. Contact No. Landline/Mobile  : 

 

 

 

Copy of cancelled cheque may be enclosed if Bank signature not obtained. 

 

Name & Seal of the    

Bank with Date  
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FORM X 

TENDER ACCEPTANCE LETTER 

(To be printed on company letterhead and filled, signed, and uploaded) 

To  

The Chief Mechanical Engineer  

V.O.Chidambaranar Port Authority 

Tuticorin-4  

Sir,  

Subject: “--------------------------------------------------------------------------------- 

Tender reference No. ------------------------------------------------ 

1. I/We have downloaded/obtained the tender document(s) for the above-mentioned tender/work 

from the website, namely https://etenders.gov.in/eprocure/app, as per your advertisement given 

in the above-mentioned website(s).  

2. I/We hereby certify that I/We have read the entire terms and conditions of the tender documents 

from Page No.  to    (including all documents like annexure(s), schedules(s), etc., which form 

part of the contract agreement and I /we shall abide hereby and agree the terms /conditions 

/clauses contained therein.  

3. The corrigendum(s) issued from time to time by V.O.Chidambaranar Port Authority for the 

above subject work has also been taken into consideration while submitting this acceptance 

letter.  

4. I/We hereby unconditionally accept the tender conditions of above mentioned tender 

document(s)/ corrigendum (s) in its totality /entirety.  

5. I/We do hereby declare that our firms have not been blacklisted/ debarred by any Govt. 

Department/ Public sector undertaking.  

6. I / We certify that all information furnished by me/ us is true & correct and in the event that the 

information is found to be incorrect/untrue or found violated, then V.O.Chidambaranar Port 

Authority shall without giving any notice or reason therefore, summarily reject the bid or 

terminate the contract, without prejudice to any other rights or remedy including the forfeiture 

of the full earnest money deposit absolutely 

Yours faithfully,  

(Signature of the bidder with official seal)  

Note:  If the firm has been blacklisted or debarred or banned or delisted by any Government or 

Quasi-Government Agencies or Public Sector Undertaking in India, then the same should be 

declared properly after modifying the sentence, suitably. 
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Form XI 

Local content Declaration & Self Certification as per the Government of India  Order towards 

Public Procurement (preference to Make in India) vide Letter  No. P-45021/2/2017-PP(BE-II), 

(revised) Dated.16.9.2020) 

 

(TO BE PROVIDED ON Rs.100/- NON- JUDICIAL STAMP PAPER) 

 

 I___________________(Name of the Person(s),S/o _____________at _________(Address), working 

as ______________________(Designation and name  of the firm/Company/ partnership/ Joint 

venture), and I have been authorized to sign  the  Declaration / Self- Certification on behalf of firm / 

Company/partnership/ Joint venture do hereby solemnly affirm and declare as under: 

That I will agree to abide by the terms and conditions of the policy of Government towards Public 

Procurement (preference to Make in India) vide Letter No. P- 45021/2/2017-PP(BE-II), (revised) 

Dated.16.9.2020. That the information furnished hereinafter is correct to be of my knowledge and 

belief and I undertake to produce relevant records before the procuring entity or any 

authority so nominated for the purpose of assessing the Local Content. That the local content for all 

inputs which constitute the said equipment has been verified by me and I am responsible for the 

correctness of the claims made therein. That in the event of the domestic value addition of the product 

mentioned herein is found to be incorrect and not meeting the prescribed value addition norms based 

on  the assessment of an authority so nominated for the purpose of assessing the Local Content, action 

will be taken against me as per the notification P-45021/2/2017- PP(BE-II), (revised) Dated.16.9.2020. 

I agree to maintain the following information in the company’s record for a period of  8 years and shall 

make this available for verification to my statutory authority.  The Details of the location(s) at which 

the local value addition is made  

i. Name and details of the Domestic manufacture 

ii. Date on which this certificate is issued 

iii. Product for which the certificate is produced 

iv. Percentage of local content. (% to be mentioned) 

Signed by me at ______________on___________ 

Authorized signatory 

(Name of the Firm entity) 

Note: Required particulars are to be filled properly for acceptance. 
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FORM-XII 

INTEGRITY PACT 

 

General 

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on ____ day of the ______ 

(month and year) between, on one hand, the President of India, acting through Shri ______, [designation of the 

officer], V.O.Chidambaranar Port Authority, Government of India (hereinafter called the "PORT”, which 

expression shall mean and include, unless the context otherwise requires, his successors in office and assigns) 

of the First Part and M/S _______ represented by Shri ______, (hereinafter called the "BIDDER/Seller” which 

expression shall mean and include, unless the context otherwise requires, his successors and permitted assigns) 

of the Second Part.  

WHEREAS the PORT proposes to execute the work “Development of Outer Harbour Container Terminal 

Project including Dredging and Construction of Breakwater at VOC Port on DBFOT Basis” and the 

BIDDER/Seller is willing to offer/has offered the stores and 

WHEREAS the BIDDER is a natural person, private entity, or any combination of them, constituted in 

accordance with the relevant law in the matter and the PORT is a Ministry of the Government of India 

performing its functions on behalf of the President of India. 

NOW, THEREFORE, 

To avoid all forms of corruption by following a system that is fair, transparent and free from any influence / 

prejudiced dealings prior to, during and subsequent to the currency of the contract entered into with a view to: 

Enabling the PORT to obtain the desired said work at a competitive price in conformity with the defined 

specifications by avoiding the high cost and the distortionary impact of corruption on public procurement, and 

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practice in order to secure the contract 

by providing assurance to them that their competitors will also abstain from bribing and other corrupt practices 

and the PORT will commit to prevent corruption, in any form, by its officials by following transparent 

procedures.The parties hereby agree to enter into this Integrity Pact and agree as follows: 

Commitments of the PORT 

1.1. The PORT undertakes that no official of the PORT, connected directly or indirectly with the contract, will 

demand, take a promise for or accept, directly or through intermediaries, any bribe, consideration, gift, reward, 

favour or any material or immaterial benefit or any other advantage from the BIDDER, either for themselves or 

for any person, organisation or third party related to the contract in exchange for an advantage in the bidding 

process, bid evaluation, contracting or implementation process related to the contract. 

1.2. The PORT will, during the pre-contract stage, treat all BIDDERs alike, and will provide to all BIDDERs 

the same information and will not provide any such information to any particular BIDDER which could afford 

an advantage to that particular BIDDER in comparison to other BIDDERs. 
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1.3. All the officials of the PORT will report to the appropriate Government office any attempted or completed 

breaches of the above commitments as well as any substantial suspicion of such a breach. 

2. In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to the PORT 

with full and verifiable facts and the same is prima facie found to be correct by the PORT, necessary disciplinary 

proceedings, or any other action as deemed fit, including criminal proceedings may be initiated by the PORT 

and such a person shall be debarred from further dealings related to the contract process. In such a case while 

an enquiry is being conducted by the PORT the proceedings under the contract would not be stalled. 

Commitments of BIDDERs 

3. The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair means and 

illegal activities during any stage of its bid or during any pre-contract or post-contract stage in order to secure 

the contract or in furtherance to secure it and in particular commit itself to the following: 

3.1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, favour, 

any material or immaterial benefit or other advantage, commission, fees, brokerage or inducement to any official 

of the Port, connected directly or indirectly with the bidding process, or to any person, organization or third 

party related to the contract in exchange for any advantage in the bidding, evaluation, contracting and 

implementation of the Contract. 

3.2. The BIDDER further undertakes that it has not given, offered or promised to give, directly or indirectly any 

bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, commission, 

fees, brokerage or inducement to any official of the PORT or otherwise in procuring the Contract or forbearing 

to do or having done any act in relation to the obtaining or execution of the contract or any other contract with 

the Government for showing or forbearing to show favour or disfavour to any person in relation to the contract 

or any other contract with the Government. 

3.3. BIDDERs shall disclose the name and address of agents and representatives and Indian BIDDERs shall 

disclose their foreign principals or associates. 

3.4. BIDDERs shall disclose the payments to be made by them to agents/ brokers or any other intermediary, in 

connection with this bid/contract. 

3.5. The BIDDER further confirms and declares to the PORT that the BIDDER is the original manufacturer / 

integrator / authorized government sponsored export entity of the stores and has not engaged any individual or 

firm or company whether Indian or foreign to intercede, facilitate or in any way to recommend to the PORT or 

any of its functionaries, whether officially or unofficially to the award of the contract to the BIDDER, nor has 

any amount been paid, promised or intended to be paid to any such individual, firm or company in respect of 

any such intercession, facilitation or recommendation. 

3.6. The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing the 

contract, shall disclose any payments he has made, is committed to or intends to make to officials of the PORT 
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or their family members, agents, brokers or any other intermediaries in connection with the contract and the 

details of services agreed upon for such payments. 

3.7. The BIDDER will not collude with other parties interested in the contract to impair the transparency, 

fairness and progress of the bidding process, bid evaluation, contracting and implementation of the contract. 

3.8. The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means and illegal 

activities. 

3.9. The BIDDER shall not use improperly, for purposes of competition or personal gain, or pass on to others, 

any information provided by the PORT as part of the business relationship, regarding plans, technical proposals 

and business details, including information contained in any electronic data carrier. The BIDDER also 

undertakes to exercise due and adequate care lest any such information is divulged. 

3.10. The BIDDER commits to refrain from giving any complaint directly or through any other manner without 

supporting it with full and verifiable facts. 

3.11. The BIDDER shall not instigate or cause to instigate any third person to commit any of the actions 

mentioned above. 

3.12. If the BIDDER or any employee of the BIDDER or any person acting on behalf of the BIDDER, either 

directly or indirectly, is a relative of any of the officers of the PORT, or alternatively, if any relative of an officer 

of the PORT has financial interest/stake in the BIDDER's firm, the same shall be disclosed by the BIDDER at 

the time of filing of tender. 

The term 'relative' for this purpose would be as defined in Section 6 of the Companies Act, 1956. 

3.13. The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings or 

transactions, directly or indirectly, with any employee of the PORT. 

4. Previous Transgression 

4.1. The BIDDER declares that no previous transgression occurred in the last three years immediately before 

signing of this Integrity Pact, with any other company in any country in respect of any corrupt practices 

envisaged hereunder or with any Public Sector Enterprise in India or any Government Department in India that 

could justify BIDDER's exclusion from the tender process. 

4.2. The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can be disqualified from 

the tender process or the contract, if already awarded, can be terminated for such reason. 

5. Bid Security 

5.1. While submitting commercial bid, the tenderer shall furnish a Bid Security of Rs.70,56,00,000/- (Rupees 

Seventy crores and fifty six Lakhs only) in accordance with the provisions of this RFP. The Bidder has the 

option to provide the Bid Security either as a Demand Draft or in the form of a Bank Guarantee acceptable to 

the Authority, as per format at Appendix–II.  

5.2. The Bid Security / Performance Security shall be valid upto a period of five years  
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or the complete conclusion of the contractual obligations to the complete satisfaction of both the BIDDER and 

the PORT, including warranty period, whichever is later. 

5.3. In case of the successful BIDDER a clause would also be incorporated in the Article pertaining to 

Performance Bond in the Purchase Contract that the provisions of Sanctions for Violation shall be applicable 

for forfeiture of Performance Bond in case of a decision by the PORT to forfeit the same without assigning any 

reason for imposing sanction for violation of this Pact. 

5.4. No interest shall be payable by the PORT to the BIDDER on Bid Security / Performance Security for the 

period of its currency. 

 

6. Sanctions for Violations 

6.1. Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its behalf 

(whether with or without the knowledge of the BIDDER) shall entitle the PORT to take all or any one of the 

following actions, wherever required: 

(i) To immediately call off the pre-contract negotiations without assigning any reason or giving any 

compensation to the BIDDER. However, the proceedings with the other BIDDER(s) would continue. 

(ii) The Bid Security (in pre-contract stage) and / or Security Deposit/Performance Bond (after the contract is 

signed) shall stand forfeited either fully or partially, as decided by the PORT and the PORT shall not be required 

to assign any reason therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any compensation to the BIDDER. 

(iv) To recover all sums already paid by the PORT, and in case of an Indian BIDDER with interest thereon at 

2% higher than the prevailing Prime Lending Rate of State Bank of India, while in case of a BIDDER from a 

country other than India with interest thereon at 2% higher than the LIBOR. If any outstanding payment is due 

to the BIDDER from the PORT in connection with any other contract for any other stores, such outstanding 

payment could also be utilised to recover the aforesaid sum and interest. 

(v) To encash the advance bank guarantee and performance bond/warranty bond, if furnished by the BIDDER, 

in order to recover the payments, already made by the PORT, along with interest. 

(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay compensation 

for any loss or damage to the PORT resulting from such cancellation/rescission and the PORT shall be entitled 

to deduct the amount so payable from the money(s) due to the BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processes of the Government of India for a 

minimum period of five years, which may be further extended at the discretion of the PORT. 

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or agent or broker with 

a view to securing the contract. 

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract signed by the 
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PORT with the BIDDER, the same shall not be opened. 

(x) Forfeiture of Performance Bond in case of a decision by the PORT to forfeit the same without assigning any 

reason for imposing sanction for violation of this Pact. 

6.2. The PORT will be entitled to take all or any of the actions mentioned at para 6.1 (i) to (x) of this Pact also 

on the Commission by the BIDDER or any one employed by it or acting on its behalf (whether with or without 

the knowledge of the BIDDER), of an offence as defined in Chapter IX of the Indian Penal Code, 1860, or 

Prevention of Corruption Act, 1988, or any other statute enacted for prevention of corruption. 

6.3. The decision of the PORT to the effect that a breach of the provisions of this Pact has been committed by 

the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can approach the 

Independent Monitor(s) appointed for the purposes of this Pact. 

 

 

7. Fall Clause 

7.1. The BIDDER undertakes that it has not supplied/is not supplying similar product/systems or subsystems at 

a price lower than that offered in the present bid in respect of any other Ministry / Department of the Government 

of India or PSU and if it is found at any stage that similar product/systems or sub system was supplied by the 

BIDDER to any other Ministry/Department of the Government of India or a PSU at a lower price, then that very 

price, with due allowance for elapsed time, will be applicable to the present case and the difference in the cost 

would be refunded by the BIDDER to the PORT, if the contract has already been concluded. 

8. Independent Monitors 

8.1. The PORT has appointed Independent Monitors (hereinafter referred to as Monitors) for this Pact in 

consultation with the Central Vigilance Commission. The Independent External Monitors appointed by Port are 

as follows: 

1. Shri Trivikram Nath Tiwari, ILS Rtd,  

      301-B, Black – 3B, HIG DDA Flats,  

      Rani Jhansi Road, DDA complex, 

      Moti Khan,  

      New Delhi-110055 

      Phone No.9871788277 

      e-mail i.d –trivikramnt@yahoo.co.in 

 

2. Shri. Hernanprit Singh, 

12, Belevedre Road, 

Alipore, Kolkata-700027  

hermanprit@gmail.com 

8.2. The task of the Monitors shall be to review independently and objectively, whether and to what extent the 

parties comply with the obligations under this Pact. 



 VOC Port Authority 

MEE Department  

85 

 

 

8.3. The Monitors shall not be subject to instructions by the representatives of the parties and perform their 

functions neutrally and independently. 

8.4. Both the parties accept that the Monitors have the right to access all the documents relating to the 

project/procurement, including minutes of meetings. 

8.5. As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform the 

Authority designated by the PORT. 

8.6. The BIDDER(s) accepts that the Monitor has the right to access without restriction to all Project 

documentation of the PORT including that provided by the BIDDER. The BIDDER will also grant the Monitor, 

upon his request and demonstration of a valid interest, unrestricted and unconditional access to his project 

documentation. The same is applicable to Subcontractors. The Monitor shall be under contractual obligation to 

treat the information and documents of the BIDDER/Subcontractor(s) with confidentiality. 

8.7. The PORT will provide to the Monitor sufficient information about all meetings among the parties related 

to the Project provided such meetings could have an impact on the contractual relations between the parties. 

The parties will offer to the Monitor the option to participate in such meetings. 

8.8. The Monitor will submit a written report to the designated Authority of the Port / Secretary, in the 

Department/ within 8 to 10 weeks from the date of reference or intimation to him by the PORT / BIDDER and, 

should the occasion arise, submit proposals for correcting problematic situations. 

9. Facilitation of Investigation 

In case of any allegation of violation of any provisions of this Pact or payment of commission, the PORT or its 

agencies shall be entitled to examine all the documents including the Books of Accounts of the BIDDER and 

the BIDDER shall provide necessary information and documents in English and shall extend all possible help 

for the purpose of such examination. 

10. Law and Place of Jurisdiction 

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of the PORT 

11. Other Legal Actions 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow in 

accordance with the provisions of the extant law in force relating to any civil or criminal proceedings. 

12. Validity 

12.1. The validity of this Integrity Pact shall be from the date of its signing and extend upto 5 years or the 

complete execution of the contract to the satisfaction of both the PORT and the BIDDER/Seller, including 

warranty period, whichever is later. In case BIDDER is unsuccessful, this Integrity Pact shall expire after six 

months from the date of the signing of the contract. 
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Annexure-B 

CONTRACT AGREEMENT FORM  

 

This AGREEMENT is made on this ......... day of ........Month of.......... Two Thousand 

.................... (................., 20....) between 

 

The Board of V.O. Chidambaranar Port Authority, a body corporate under Major Port 

Authority Act, 2021, having its office at Administrative building, V.O. Chidambaranar Port, Tuticorin 

– 628 004 (herein after referred to as the 'Board' which expression shall unless excluded by or 

repugnant to the subject or context be deemed to include the successor in office) of the one part 

 

     And  

  

M/s.............................................................................., (a partnership firm / proprietorship firm 

/ company registered under the laws of India) having its place of business at .................................... . 

(hereinafter referred to as 'Contractor' which expression shall, unless excluded by, or repugnant to the 

context be deemed to include his heirs, executors, administrators, representatives and assigns or his 

successors in office) of the other part 

  

WHEREAS the Board of V.O.Chidambaranar Port Authority, Tuticorin is desirous of the 

executing the “____________________________________________________________________” 

 

WHEREAS the Contractor has offered to execute, complete and maintain such works till 

handing over the Board and whereas the Board has accepted the tender of the Contractor for an amount 

of Rs._____________(Rupees_____________________________________________) only and 

 

WHEREAS the Contractor has furnished a sum of Rs.__________/- (Rupees 

_____________________ only) as Earnest Money Deposit (EMD) at the time of tendering, which will 

be adjusted against Security deposit as stipulated in Clause No.28.2 of the Section II of the bid 

document and the Security deposit will be collected by deductions from the monthly running bills, at 

the rates mentioned therein for the due fulfilment of all the conditions of the Contract. 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 



 VOC Port Authority 

MEE Department  

87 

 

 

1. In this agreement words and the expressions shall have the same meanings as are respectively 

assigned to them in the conditions of the contract hereinafter referred to. 

 

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement viz. 

(a) Notice inviting tender 

(b) The original Tender Document 

(c) Bid document uploaded by the Bidder 

(d) Letter of Acceptance 

(e) Any correspondences and documents exchanged between the Contractor & Board in 

connection with tender/Contract. 

3. The Contractor hereby covenants with the Board to execute, complete and maintain the work 

till handing over the Board in all respects in in conformity and in all respects with the provisions 

of this Agreement. 

4. The Board hereby covenants to pay the Contractor in consideration of such execution, 

completion, and maintenance of the work for the “Contract Price” at the time and in the manner 

prescribed by the Contract.. 

IN WITNESS WHEREOF the parties here into have set their hands and seals the day and 

year first written. 

 The common seal of the Board of V.O.Chidambaranar Port Authority was here into affixed 

and 

The ...................... thereof, has set his  

Hand in the presence of  

 V.O.Chidambaranar Port Authority  

Signed and sealed by 

 

The Contractor in the presence of 

Witness with signature  

1) Name & Address    2) Name & Address  

........................................   ........................................ 

........................................   ........................................ 

........................................   ........................................  
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Annexure-C 

FORM OF BANK GUARANTEE 

(For Performance Security) 

In consideration of the Chairman representing the Board of V.O.Chidambaranar Port (hereinafter called 

"The Port") having agreed to exempt (hereinafter called "said contractors") from the demand, under the 

terms and conditions of the contract awarded in No dated made between and for (hereinafter called "said 

Agreement") of Performance security for the due fulfillment by the said contractor(s) of the terms and 

conditions contained in the said Agreement, on the production of Bank Guarantee for 

Rs._________________ (Rupees................................. only). 

 

 

We* (hereinafter referred to as the Bank) at the request of the contractor(s) do hereby undertake to pay to 

the Port an amount not exceeding Rs. against any loss or damage caused to or suffered or would be caused to 

or suffered by the Port by reason of any breach by the said contractor(s) of any of the terms and conditions 

contained in the said Agreement. 

 

We* do hereby undertake to pay the amounts due payable under this Guarantee without any demur, merely 

on demand from the Port stating that the amount claimed is due by way of loss or damage caused to or 

would be caused to or suffered by the Port by reason of any breach by the said contractor(s) of any of the 

terms and conditions contained in the said Agreement or by reason of the contractor(s) failure by 

performing the said Agreement. Any such demand made on the Bank shall be conclusive as regards the 

amount due and payable by the Bank under this Guarantee. However, our liability under this Guarantee 

shall be restricted to an amount not exceeding Rs………….. 

 

We undertake to pay to the Port any money so demanded notwithstanding any dispute or disputes raised 

by the Contractor(s) in any suit or proceedings before any Court or Tribunal relating thereto our liability 

under this present being absolute and unequivocal. 

 

The payment so made by us under this bond shall be a valid discharge of our liability for payment there 

under, and the Contractor(s) shall have no claim against us for making such payment. 

 

We* further agree that the Guarantee herein contained shall remain in full force and effect during the 

period that would be taken for the performance of the said Agreement and that it shall continue to be 

enforceable till all the dues of the Port under or by virtue of the said agreement have been fully paid and 

its claims satisfied or discharged or till the Engineering Department, V.O.Chidambaranar Port Authority 

certified that the terms and condition of the said Agreement had been fully and properly carried out by the 

said contractor's and accordingly discharges this Guarantee. Unless a demand or claim under this 

Guarantee is made on us in writing within three months from the date of expiry of the validity of the 
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Guarantee period, we shall be discharged from all liability under this Guarantee thereafter provided further 

that the Bank shall at the request of the Port but at the cost of Contractor(s) renew or extend this Guarantee 

for such further period or periods as the Port may require. 

 

We * further agree the Port, that the Port shall have the fullest liberty without consent and without affecting 

in any manner our obligations hereunder to vary any of the terms and conditions of the said Agreement or 

to extend the time of performance by the said Contractor(s) from time to time or to postpone for any time 

or from time to time any of the powers exercisable by the Port against the said Contractor(s) or for any 

 

Forbearance, act or omission on the part of the Port or any indulgence by the Port to the said Contractor(s) 

or by any such matter or thing whatsoever which under the Law relating to sureties would but for this 

provision, have the effect of so relieving us. 

 

This Guarantee will not be discharged due to the charge in the constitution of the Bank or the Contractor(s) 

We * lastly undertake not to revoke this Guarantee during its currency except with the previous 

consent of the Port in writing. (Validity/Period should be noted) 

This guarantee is valid up to (period) Dated the ................... day of 20__ for. ................................ ** 

Indicate here the name of the Bank Indicate here the period or date 
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SECTION IX 

SCHEDULE OF PRICE OFFER 


