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CORRIGENDUM - 5

Name of work : Mechanization of NCB Il for handling dry bulk cargoes at VOCPA on DBFOT basis through PPP mode for
a period of 30years

Reference : Tender No.MEE-SE2P1-MEC-NCB-III-V1-19(69019) Dated :24/02/2023

SI.No. Existing To be read as
1 Invitation for Qualification and Proposal Invitation for Qualification and Proposal
Sale of RFQ & RFP 24.2.2023 to 17.5.2023 Sale of RFQ & RFP 24.2.2023 to
document document 07.06.2023
Last Date for Upto 15.00 hrs on Last Date for Upto 15.00 hrs on
submission 18.5.2023 submission 08.06.2023
Date of Opening 15.30 hrs on 18.5.2023 Date of Opening 15.30 hrs on
08.06.2023
2 1.3 Schedule of Bidding Process (RFQ Bid-I) 1.3 Schedule of Bidding Process (RFQ & RFP)
The Authority shall endeavour to adhere to the The Authority shall endeavour to adhere to the
following schedule: following schedule:
Event Description Date Event Description Date
4 Application Due Date 18.5.2023 4 Application Due Date 08.06.2023
3 DCA DCA
Article 12 Article 12
Clause 12.2 General Rights, Duties and Clause 12.2 General Rights, Duties and
Obligations Of the Concessioning Authority Obligations Of the Concessioning Authority
(c)Competing Facilities (c)Competing Facilities
The Concessioning Authority shall not operationalise | The Concessioning Authority shall not operationalise
any additional facility within Port Limits for handling | any additional facility within Port Limits for handling



http://www.vocport.gov.in/

dry bulk cargo either on its own or through any other
Person until the earlier of (i) 5 (five) years from the
Scheduled Project Completion Date; or (ii) the
average annual volume of cargo handled at the
Project Facilities and Services reaches a level of 70%
of Project Capacity for 2 (two) consecutive years
(“Exclusivity Period”). Provided, this restriction shall
not apply to the additional facility envisaged below;

i) Mechanization of Coal Jetty-I & Il for handling dry
bulk cargo.

ii) Handling of coal at NCB-I & Il
mechanised / semi-mechanised system.
iii) handling of dry bulk cargoes at berths | to VI,
Coastal Berth by semi mechanized system

through

dry bulk cargo either on its own or through any other
Person until the earlier of (i) 5 (five) years from the
Scheduled Project Completion Date; or (ii) the
average annual volume of cargo handled at the
Project Facilities and Services reaches a level of 70%
of Project Capacity for 2 (two) consecutive years
(“Exclusivity Period”). Provided, this restriction shall
not apply to the additional facility envisaged below;

i) Handling of coal at NCB-Il through mechanised /
semi-mechanised system.

ii)handling of dry bulk cargoes at berths | to VI,
Coastal Berth by semi mechanized system

The above changes are applicable to all corresponding clauses of the tender document wherever incorporated.
The amendment will form part of the tender document to be signed in all the pages by the bidders and to be

enclosed along with thebid.
Sd/-
CHIEF MECHANICAL ENGINEER



